



State of Utah

DEPARTMENT OF TRANSPORTATION

JOHN R. NJORD, P.E.
Executive Director

CARLOS M. BRACERAS, P.E.
Deputy Director

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

May 28, 2009

TO ALL BIDDERS CONCERNED:

SUBJECT: F-I15-7(271)298
I-15; Aux Lanes, 10000 to
7200 So. & 90th So. Ramp
Addendum No. 1

To Whom It May Concern:

We are submitting the following changes to the subject project.

ITP

- Modified Procurement Schedule (Proposal submittal date has changed from June 8th to June 18th)
section 2
- Modified section 4.4.2.3 C
- Deleted Form DBE
- Chapter 1 - Introductions
 - Modified section 1.4.1
- Chapter 2 - General Provisions
 - Modified section 00221S
 - Modified temporary barrier requirements in section 00555S
- Chapter 3 - Work Requirements
 - Modified section 3.2
 - Modified section 3.3.1
- Chapter 3 - Appendix 1-3B
 - Modified section 3B.3 Q. The old pump station at 8000 South has been abandoned.
- Chapter 3 - Appendix 1-3E
 - Modified section 3E.3
- Chapter 3 - Appendix 3I
 - Modified section 3I.3 K
 - Modified section 3I.3.3
- Chapter 3 - Appendix 3M
 - Modified section 3M.3 D
 - Modified section 3M6.1 A
- Appendix 3 - Engineering Data
 - Revised 6989_Row.dgn
 - Revised 8000 South situation and layout sheets
 - Added draft UTA agreement
 - Revised draft Master Utility Agreements
 - Draft Supplemental Agreements
 - Bore Hole Survey



State of Utah

DEPARTMENT OF TRANSPORTATION

JOHN R. NJORD, P.E.
Executive Director

CARLOS M. BRACERAS, P.E.
Deputy Director

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

**ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT WEBSITE AT <http://eprpw.dot.utah.gov/applets-production/ProjectExplorer/ProjectExplorer.asp> AND A CD/DVD MAY BE PICKED UP AT THE UDOT CONSTRUCTION DIVISION FRONT DESK.

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR BID. YOUR BID WILL BE DECLARED NON-RESPONSIVE IF YOU DO NOT ACKNOWLEDGE THIS ADDENDUM.

Sincerely,

A handwritten signature in blue ink, appearing to read "Ritchie Taylor".

Ritchie Taylor
UDOT Project Manager