Utah Department of Transportation
Abstract of Bids

Project No: F-180-1(54)10

Project Name: 1-80; MP 10.46 - 20.00 & 1-80; MP 10.46 - 20.00

Engineer's Estimate

Bidder:

GENEVA ROCK PRODUCTS, INC.

302 WEST 5400 SOUTH

05/21/2015
Bidder:
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INTERMOUNTAIN SLURRY SEAL, INC.

520 NORTH 400 WEST

Desc of Construction: Preservation - Roadway SUITE 201 NORTH SALT LAKE CITY,UT 84054
Estimate Completion date on or before MURRAY,UT 84107
County: TOOELE (45)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 44,000.00 44,000.00 75,000.00 75,000.00 66,500.00 66,500.00
2 01315001* Public Information Services 1 Lump 5,000.00 5,000.00 500.00 500.00 1,000.00 1,000.00
3 01554000* Traffic Control 1 Lump 57,000.00 57,000.00 2,000.00 2,000.00 100,000.00 100,000.00
4 01557000* Maintenance of Traffic 1 Lump 8,000.00 8,000.00 30,000.00 30,000.00 13,935.30 13,935.30
5 02613010D Safety Slope End Section for Arch 14 Each 1,500.00 21,000.00 1,750.00 24,500.00 4,500.00 63,000.00
ed Pipe 36 inch
6 02721001P Shouldering 60450 ft 0.64 38,688.00 0.75 45,337.50 0.75 45,337.50
7 02735001* Micro-Surfacing 292000 sqyd 2.53 738,760.00 2.18 636,560.00 2.40 700,800.00
8 02737001* Asphalt Pavement Soft Spot Repair 800 sqyd 50.00 40,000.00 50.00 40,000.00 50.00 40,000.00
Type A
9 02737002* Asphalt Pavement Soft Spot Repair 300 sqyd 75.00 22,500.00 70.00 21,000.00 65.00 19,500.00
Type B
10 02748006P Flush Coat 134324 sqyd 0.35 47,013.40 0.20 26,864.80 0.30 40,297.20
11 027650050 Pavement Marking Paint 2400 gal 25.00 60,000.00 29.00 69,600.00 30.00 72,000.00
Subtotal 1,081,961.40 971,362.30 1,162,370.00
180 - TIME AND/OR LANE RENTAL
12 00221000* Contract Time FIXED PRICE $1,570.00 Cald 45 Cal d 70,650.00 30 Cald 47,100.00 34 Cald 53,380.00
Subtotal 70,650.00 47,100.00 53,380.00
A(Contract Amount): 1,081,961.40 971,362.30 1,162,370.00
Innovative Contracting: 70,650 47,100 53,380
A+Innovative Contracting(Bid Amount for Award Considerations): 1,152,611.40 1,018,462.30 1,215,750.00
Percent of Engineer's Estimate: 89.78 % 107.43 %




