
DescriptionItem No.No. Qty Unit

Project No: F-R399(194)
Project Name: SR-319; MP .00 - 1.20 & SR-222; MP .22 - 3.36
Desc of Construction: Preservation - Roadway
Estimate Completion date on or before 
County: WASATCH (51)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

01/08/2015 Page 1 of 2
Bidder:
INTERMOUNTAIN SLURRY SEAL, INC.
520 NORTH 400 WEST
NORTH SALT LAKE CITY,UT 84054

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 55,200.00 55,200.00 57,000.00 57,000.00 56,000.00 56,000.00
Public Information Services0131500102 1 Lump 1,000.00 1,000.00 1,000.00 1,000.00 566.78 566.78
Traffic Control0155400053 1 Lump 42,500.00 42,500.00 45,000.00 45,000.00 46,719.84 46,719.84
Portable Variable Message Signs01554000P4 12 Dev-d 150.00 1,800.00 75.00 900.00 525.00 6,300.00
Reconstruct Valve Box0189200405 4 Each 511.02 2,044.08 450.00 1,800.00 640.00 2,560.00
Reconstruct Manhole0189200506 1 Each 775.00 775.00 750.00 750.00 775.00 775.00
Remove Pipe Culvert02221009P7 92 ft 15.00 1,380.00 20.00 1,840.00 110.00 10,120.00
Slope Backfill and Grading (Conti02723000*8 22000 ft 1.00 22,000.00 0.30 6,600.00 0.40 8,800.00
ngent Item)
Micro-Surfacing0273500109 76040 sq yd 2.15 163,486.00 2.00 152,080.00 3.57 271,462.80
Soft Spot Repair - Type A (Contin02737001*10 1674 sq yd 40.00 66,960.00 38.00 63,612.00 43.00 71,982.00
gent Item)
Soft Spot Repair - Type B (Contin02737002*11 2223 sq yd 50.00 111,150.00 51.00 113,373.00 61.00 135,603.00
gent Item)
HMA - 1/2 inch02741005P12 1684 Ton 87.00 146,508.00 86.00 144,824.00 84.00 141,456.00
Emulsified Asphalt02748006P13 7 Ton 500.00 3,500.00 400.00 2,800.00 500.00 3,500.00
Detectable Warning Surface02771008614 5 Each 300.00 1,500.00 300.00 1,500.00 600.00 3,000.00
Reconstruct Pedestrian Access Ram02771011P15 638 sq ft 16.50 10,527.00 17.50 11,165.00 23.00 14,674.00
p
Rotomilling - 1 1/2 Inch02961002516 22175 sq yd 1.25 27,718.75 1.35 29,936.25 1.10 24,392.50

                                                                                          Subtotal 658,048.83 634,180.25 797,911.92
40 - SIGNING

Remove Pavement Message02765003017 79 ft 0.50 39.50 8.00 632.00 7.00 553.00
Remove Pavement Message02765004018 4 Each 80.00 320.00 115.00 460.00 100.00 400.00
Pavement Marking Paint02765005019 894 gal 25.00 22,350.00 24.00 21,456.00 21.00 18,774.00
Pavement Message (Preformed Therm02768010520 4 Each 150.00 600.00 175.00 700.00 150.00 600.00
oplastic)
Pavement Message (Preformed Therm02768011521 106 ft 8.00 848.00 9.00 954.00 8.00 848.00
oplastic Stop Line, Crosswalks - 
12 inch)
Grinding for Grooved-In Pavement 02769000*22 80514 ft 0.30 24,154.20 0.26 20,933.64 0.22 17,713.08
Markings

                                                                                          Subtotal 48,311.70 45,135.64 38,888.08
180 - TIME AND/OR LANE RENTAL

Time Segment No. 1 FIXED PRICE00221000*23 $1,200.00 Cal d 30 Cal d 36,000.00 38 Cal d 45,600.00 22 Cal d 26,400.00
Time Segment No. 2 FIXED PRICE00221001*24 $1,200.00 Cal d 2 Cal d 2,400.00 2 Cal d 2,400.00 2 Cal d 2,400.00



DescriptionItem No.No. Qty Unit

Project No: F-R399(194)
Project Name: SR-319; MP .00 - 1.20 & SR-222; MP .22 - 3.36
Desc of Construction: Preservation - Roadway
Estimate Completion date on or before 
County: WASATCH (51)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

01/08/2015 Page 2 of 2
Bidder:
INTERMOUNTAIN SLURRY SEAL, INC.
520 NORTH 400 WEST
NORTH SALT LAKE CITY,UT 84054

Unit Price Amount

                                                                                          Subtotal 38,400.00 48,000.00 28,800.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 38,400

706,360.53

744,760.53

679,315.89
48,000

727,315.89
96.17 %

28,800
865,600.00

118.47 %

836,800.00


