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10 - ROADWAY
Mobilization0128500101 1 Lump 1,865,000.00 1,865,000.00 3,401,000.00 3,401,000.00 2,000,000.00 2,000,000.00
Public Information Services0131500102 1 Lump 45,000.00 45,000.00 5,000.00 5,000.00 10,000.00 10,000.00
Traffic Control01554000P3 1 Lump 1,200,000.00 1,200,000.00 1,125,425.00 1,125,425.00 1,300,000.00 1,300,000.00
Highway Patrol Assistance01559000U4 900 Hour 50.00 45,000.00 50.00 45,000.00 50.00 45,000.00
Silt Fence0157100305 11860 ft 2.00 23,720.00 1.20 14,232.00 1.50 17,790.00
Gutter Inlet Barrier0157101006 129 Each 41.00 5,289.00 50.00 6,450.00 75.00 9,675.00
Dust Control and Watering0157200207 15571 1000 gal 2.00 31,142.00 0.01 155.71 20.00 311,420.00
Survey0172100108 1 Lump 175,000.00 175,000.00 164,000.00 164,000.00 150,000.00 150,000.00
Test Hole Utility (contingency it01725000*9 5 Each 750.00 3,750.00 490.00 2,450.00 1,500.00 7,500.00
em)
Reconstruct Catch Basin01892001010 2 Each 1,500.00 3,000.00 1,500.00 3,000.00 3,000.00 6,000.00
Granular Borrow (Plan Quantity)02056001511 27618 cu yd 21.00 579,978.00 12.25 338,320.50 22.00 607,596.00
Permanant Turf Reinforcement Mat 02076001*12 766 sq yd 100.00 76,600.00 26.00 19,916.00 4.30 3,293.80
- Type B
Abandon Pipe02221002*13 1 Each 1,000.00 1,000.00 2,600.00 2,600.00 15,000.00 15,000.00
Remove Manhole02221002514 13 Each 525.00 6,825.00 490.00 6,370.00 700.00 9,100.00
Remove Catch Basin02221003015 37 Each 400.00 14,800.00 310.00 11,470.00 350.00 12,950.00
Remove Tree02221005016 2 Each 600.00 1,200.00 500.00 1,000.00 300.00 600.00
Remove Guardrail02221007517 6433 ft 2.00 12,866.00 1.80 11,579.40 2.00 12,866.00
Remove Crash Cushion02221007P18 4 Each 750.00 3,000.00 600.00 2,400.00 1,000.00 4,000.00
Remove Fence02221008019 732 ft 1.50 1,098.00 2.60 1,903.20 3.00 2,196.00
Remove Pipe Culvert02221009520 1518 ft 20.00 30,360.00 13.00 19,734.00 35.00 53,130.00
Remove Culvert End Section02221010021 74 Each 128.00 9,472.00 87.00 6,438.00 150.00 11,100.00
Remove Concrete Curb and Gutter02221012522 548 ft 5.75 3,151.00 3.80 2,082.40 4.00 2,192.00
Remove Concrete Pavement02221015023 51919 sq yd 10.00 519,190.00 14.00 726,866.00 13.00 674,947.00
Remove Asphalt Pavement02221016524 11291 sq yd 2.00 22,582.00 4.10 46,293.10 5.50 62,100.50
Remove and Salvage Precast Concre02221017525 998 ft 5.00 4,990.00 8.80 8,782.40 6.00 5,988.00
te Barrier
Remove and Salvage Cable Barrier02221017P26 60030 ft 1.50 90,045.00 0.75 45,022.50 0.80 48,024.00
Remove Cast-In-Place Concrete Bar02221018027 12 ft 30.00 360.00 270.00 3,240.00 60.00 720.00
rier
Remove and Replace Weir Plate02221031P28 1 Each 150.00 150.00 2,000.00 2,000.00 1,500.00 1,500.00
Roadway Excavation (Plan Quantity02316002029 112909 cu yd 8.00 903,272.00 9.20 1,038,762.80 7.00 790,363.00
)
Flexible Channel Liner02376002030 10402 sq yd 2.00 20,804.00 1.80 18,723.60 2.50 26,005.00
18 Inch Irrigation/Storm Drain, C02610118P31 1705 ft 53.00 90,365.00 80.00 136,400.00 62.00 105,710.00
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lass C, smooth
24 Inch Irrigation/Storm Drain, C02610124P32 698 ft 85.00 59,330.00 110.00 76,780.00 140.00 97,720.00
lass C, smooth
36 Inch Irrigation/Storm Drain, C02610136P33 19 ft 105.00 1,995.00 220.00 4,180.00 150.00 2,850.00
lass C, smooth
42 Inch Irrigation/Storm Drain, C02610142P34 6 ft 125.00 750.00 360.00 2,160.00 250.00 1,500.00
lass C, smooth
18 Inch - Reinforced Concrete Pip02610218P35 4380 ft 50.00 219,000.00 65.00 284,700.00 60.00 262,800.00
e, Irrigation/Storm Drain, Class 
C
24 Inch - Reinforced Concrete Pip02610224P36 145 ft 85.00 12,325.00 110.00 15,950.00 115.00 16,675.00
e, Irrigation/Storm Drain, Class 
C
36 Inch Culvert, Metal Pipe, Clas02610336P37 5 ft 150.00 750.00 970.00 4,850.00 350.00 1,750.00
s C, Corrugated
72 Inch Culvert, Metal Pipe, Clas02610372P38 13 ft 350.00 4,550.00 1,600.00 20,800.00 285.00 3,705.00
s C, Corrugated
Culvert End Section 12 inch02613002039 2 Each 350.00 700.00 410.00 820.00 650.00 1,300.00
Culvert End Section 18 inch02613003040 11 Each 470.00 5,170.00 470.00 5,170.00 450.00 4,950.00
Culvert End Section 24 inch02613004041 96 Each 570.00 54,720.00 530.00 50,880.00 500.00 48,000.00
Culvert End Section 30 inch02613005042 1 Each 900.00 900.00 1,100.00 1,100.00 1,100.00 1,100.00
Culvert End Section 36 inch02613006043 10 Each 1,200.00 12,000.00 1,200.00 12,000.00 1,000.00 10,000.00
Culvert End Section 42 inch02613007044 2 Each 1,500.00 3,000.00 1,900.00 3,800.00 2,000.00 4,000.00
12" Pipe Liner02615012*45 702 ft 100.00 70,200.00 64.00 44,928.00 85.00 59,670.00
18" Pipe Liner02615018*46 163 ft 125.00 20,375.00 160.00 26,080.00 150.00 24,450.00
24" Pipe Liner02615024*47 13557 ft 185.00 2,508,045.00 120.00 1,626,840.00 100.00 1,355,700.00
36" Pipe Liner02615036*48 1092 ft 320.00 349,440.00 230.00 251,160.00 180.00 196,560.00
42" Pipe Liner02615042*49 464 ft 370.00 171,680.00 300.00 139,200.00 220.00 102,080.00
48" Pipe Liner02615048*50 381 ft 470.00 179,070.00 370.00 140,970.00 250.00 95,250.00
24" Jack and Bore (contingency)02628024*51 250 ft 900.00 225,000.00 360.00 90,000.00 750.00 187,500.00
Drop Inlet, Type B - CB 7A02633035052 2 Each 2,000.00 4,000.00 3,000.00 6,000.00 2,200.00 4,400.00
Concrete Drainage Structure Apron02633039P53 146 Each 2,550.00 372,300.00 930.00 135,780.00 600.00 87,600.00
Concrete Apron, Type B - CB 7B02633040054 5 Each 3,000.00 15,000.00 1,000.00 5,000.00 1,000.00 5,000.00
Concrete Drainage Structure 4 ft 02633403P55 1 Each 2,000.00 2,000.00 2,500.00 2,500.00 2,000.00 2,000.00
Wide X 1 ft to 3 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633405P56 55 Each 2,500.00 137,500.00 3,000.00 165,000.00 2,000.00 110,000.00
Wide X 3 ft to 5 ft Deep - CB 5
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Concrete Drainage Structure 4 ft 02633407P57 54 Each 3,000.00 162,000.00 3,200.00 172,800.00 2,500.00 135,000.00
Wide X 5 ft to 7 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633409P58 11 Each 3,500.00 38,500.00 3,800.00 41,800.00 3,000.00 33,000.00
Wide X 7 ft to 9 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633411P59 12 Each 4,000.00 48,000.00 4,300.00 51,600.00 4,500.00 54,000.00
Wide X 9 ft to 11ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633413P60 2 Each 4,500.00 9,000.00 4,600.00 9,200.00 4,800.00 9,600.00
Wide X 11 ft to 13 ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633415P61 2 Each 5,000.00 10,000.00 5,800.00 11,600.00 6,000.00 12,000.00
Wide X 13 ft to 15 ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633421P62 2 Each 6,500.00 13,000.00 7,600.00 15,200.00 9,000.00 18,000.00
Wide X 19 ft to 21 ft Deep - CB 9
Concrete Drainage Structure 6 ft 02633605P63 1 Each 3,000.00 3,000.00 3,900.00 3,900.00 2,500.00 2,500.00
Wide X 3 ft to 5 ft Deep - CB 5
Concrete Drainage Structure 6 ft 02633607P64 1 Each 3,800.00 3,800.00 4,300.00 4,300.00 3,000.00 3,000.00
Wide X 5 ft to 7 ft Deep  - CB 5
Concrete Drainage Structure 6 ft 02633617P65 2 Each 7,800.00 15,600.00 8,800.00 17,600.00 8,000.00 16,000.00
Wide X 15 ft to 17 ft Deep - CB 1
0
Concrete Drainage Structure 7 ft 02633707P66 1 Each 4,600.00 4,600.00 4,400.00 4,400.00 3,500.00 3,500.00
Wide X 5 ft to 7 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633709P67 4 Each 5,400.00 21,600.00 4,500.00 18,000.00 4,300.00 17,200.00
Wide X 7 ft to 9 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633711P68 2 Each 6,200.00 12,400.00 5,000.00 10,000.00 5,500.00 11,000.00
Wide X 9 ft to 11 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633713P69 2 Each 7,000.00 14,000.00 5,700.00 11,400.00 6,400.00 12,800.00
Wide X 11 ft to 13 ft Deep - CB 1
0
Concrete Drainage Structure 7 ft 02633715P70 1 Each 7,800.00 7,800.00 7,400.00 7,400.00 8,000.00 8,000.00
Wide X 13 ft to 15 ft Deep - CB 1
0
Rectangular Grate and Frame (Stan02635003571 153 Each 250.00 38,250.00 1,400.00 214,200.00 835.00 127,755.00
dard Grating) - GF 3
Rectangular Grate And Frame (Bicy02635004072 2 Each 300.00 600.00 1,400.00 2,800.00 1,000.00 2,000.00
cle Safe Grating) - GF 3
Solid Cover and Frame - GF 502635004573 2 Each 400.00 800.00 1,300.00 2,600.00 1,000.00 2,000.00
Box Culvert Modification02645002P74 1 Each 10,000.00 10,000.00 6,000.00 6,000.00 14,000.00 14,000.00
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Untreated Base Course (Plan Quant02721002075 96524 cu yd 24.00 2,316,576.00 17.50 1,689,170.00 30.00 2,895,720.00
ity)
HMA - 1/2 inch02741005076 70346 Ton 70.00 4,924,220.00 65.00 4,572,490.00 62.00 4,361,452.00
Partial Depth Repair for Concrete02751001077 32 sq yd 550.00 17,600.00 300.00 9,600.00 1,000.00 32,000.00
 Pavement
Portland Cement Concrete Pavement02752002078 286020 sq yd 38.00 10,868,760.00 31.10 8,895,222.00 31.00 8,866,620.00
 9 inch Thick
Full Depth Slab Replacement02753002*79 1037 sq yd 150.00 155,550.00 120.00 124,440.00 180.00 186,660.00
Dowel Bar Slot Repair - Surface02754001*80 155 Each 200.00 31,000.00 60.00 9,300.00 120.00 18,600.00
Dowel Bar Slot Repair - Full Dept02754002*81 32 Each 600.00 19,200.00 130.00 4,160.00 300.00 9,600.00
h
Longitudinal Rumble Strip - Concr02761002182 9560 ft 0.40 3,824.00 0.40 3,824.00 1.60 15,296.00
ete
Continuous Longitudinal Rumble St02761003083 106330 ft 0.30 31,899.00 0.40 42,532.00 0.25 26,582.50
rip - Concrete
Continuous Longitudinal Rumble St02761003584 22780 ft 0.20 4,556.00 0.15 3,417.00 0.50 11,390.00
rip - Asphalt
Pavement Marking Paint02765005085 15 gal 70.00 1,050.00 54.00 810.00 110.00 1,650.00
4 inch Pavement Marking Tape - Wh02768000586 62861 ft 2.25 141,437.25 2.20 138,294.20 2.40 150,866.40
ite
8 inch Pavement Marking Tape - Wh02768001087 14941 ft 4.50 67,234.50 4.30 64,246.30 4.80 71,716.80
ite
4 inch Pavement Marking Tape - Ye02768001588 139129 ft 2.25 313,040.25 2.20 306,083.80 2.40 333,909.60
llow
Pavement Message (Preformed Therm02768010589 34 Each 200.00 6,800.00 100.00 3,400.00 120.00 4,080.00
oplastic)
Grinding for Grooved-In Pavement 02769000*90 221639 ft 0.50 110,819.50 0.50 110,819.50 0.35 77,573.65
Markings
Concrete Curb and Gutter Type B102771002591 571 ft 4.00 2,284.00 14.00 7,994.00 20.00 11,420.00
Concrete Flatwork  4 inch  thick02776003092 145 sq ft 4.00 580.00 11.00 1,595.00 10.00 1,450.00
Concrete Flatwork  6 inch  thick02776004093 4197 sq ft 4.50 18,886.50 6.60 27,700.20 7.00 29,379.00
Bonded Wearing Course - Type B02787002094 54853 sq yd 6.00 329,118.00 5.70 312,662.10 6.00 329,118.00
Right-of-Way Fence, Type A  (Wood02822000595 252 ft 9.00 2,268.00 10.00 2,520.00 40.00 10,080.00
 Post)
Right-of-Way Fence, Type A  (Meta02822001096 480 ft 8.00 3,840.00 11.00 5,280.00 35.00 16,800.00
l Post)
W-Beam Guardrail Transition Eleme02841003097 9 Each 2,200.00 19,800.00 2,100.00 18,900.00 2,200.00 19,800.00
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nt
W-Beam Guardrail Nested - various02841006698 56 ft 30.00 1,680.00 29.00 1,624.00 30.00 1,680.00
 spans
W-Beam Guardrail 72 inch Wood Pos02841008699 1945 ft 16.50 32,092.50 18.00 35,010.00 18.00 35,010.00
t
W-Beam Guardrail Anchor Type 1028410090100 6 Each 800.00 4,800.00 650.00 3,900.00 700.00 4,200.00
Delineator Type I028420010101 23 Each 45.00 1,035.00 36.00 828.00 30.00 690.00
Delineator Type II028420020102 28 Each 45.00 1,260.00 40.00 1,120.00 30.00 840.00
Delineator - Culvert Marker028420030103 182 Each 48.00 8,736.00 43.00 7,826.00 54.00 9,828.00
Delineator - Freeway Turn Around028420050104 24 Each 48.00 1,152.00 75.00 1,800.00 130.00 3,120.00
Crash Cushion Type  B028430010105 8 Each 17,500.00 140,000.00 13,000.00 104,000.00 13,500.00 108,000.00
End Treatment Type  F028430030106 10 Each 7,600.00 76,000.00 7,100.00 71,000.00 7,300.00 73,000.00
End Treatment Type G028430035107 5 Each 2,800.00 14,000.00 2,600.00 13,000.00 2,700.00 13,500.00
Precast Concrete Barrier - 32 Inc02844001P108 29700 ft 36.00 1,069,200.00 32.00 950,400.00 40.00 1,188,000.00
h (New Jersey Shape)
Cast-in-Place Concrete Constant S028440030109 1021 ft 55.00 56,155.00 41.00 41,861.00 56.00 57,176.00
lope Barrier - 42 Inch
Cast-in-Place Concrete Constant S028440040110 3 Each 1,600.00 4,800.00 2,000.00 6,000.00 2,000.00 6,000.00
lope Barrier - 42 Inch, Approach 
End Section
Precast Concrete Constant Slope B028440100111 1845 ft 65.00 119,925.00 56.00 103,320.00 70.00 129,150.00
arrier - 42 Inch, No Stabilizatio
n Pins
Cast-In-Place Concrete Constant S028440180112 1579 ft 150.00 236,850.00 68.00 107,372.00 100.00 157,900.00
lope Barrier - 42 Inch Stepped Me
dian Barrier
Cast-In-Place Concrete Constant S02844019P113 2047 ft 175.00 358,225.00 260.00 532,220.00 200.00 409,400.00
lope Barrier - 54 inch, Retaining
 Barrier
Cast-In-Place Concrete Constant S028440200114 5 Each 2,000.00 10,000.00 2,400.00 12,000.00 2,000.00 10,000.00
lope Barrier - 42 Inch Trailing S
loped End Section
Precast Concrete Constant Slope B028440290115 7 Each 1,200.00 8,400.00 56.00 392.00 1,400.00 9,800.00
arrier, 42 Inch, Sloped End Secti
on (For Speeds< 40 MPH)
Precast Concrete Constant Slope B028440320116 16 Each 1,600.00 25,600.00 1,100.00 17,600.00 1,200.00 19,200.00
arrier, 42 Inch, 32 Inch New Jers
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ey Shape Transition
Cast-In-Place Concrete Constant S028440360117 23067 ft 78.00 1,799,226.00 40.00 922,680.00 55.00 1,268,685.00
lope Barrier - 54 Inch
Cast-In-Place Concrete Constant S02844037P118 21068 ft 120.00 2,528,160.00 61.00 1,285,148.00 70.00 1,474,760.00
lope Barrier - 54 inch, 14 Inch S
tepped Median Barrier
Cast-In-Place Concrete Constant S028440380119 8 Each 2,100.00 16,800.00 2,400.00 19,200.00 2,400.00 19,200.00
lope Barrier - 54 Inch, Approach 
End Section
Cast-In-Place Concrete Constant S02844038P120 14742 ft 132.00 1,945,944.00 92.00 1,356,264.00 105.00 1,547,910.00
lope Barrier - 54 inch, 36 Inch S
tepped Median Barrier
Cast-In-Place Concrete Constant S028440390121 3 Each 2,100.00 6,300.00 2,300.00 6,900.00 3,000.00 9,000.00
lope Barrier - 54 Inch, Trailing 
Sloped End Section
Cast-In-Place Concrete Constant S02844039P122 41 ft 300.00 12,300.00 530.00 21,730.00 430.00 17,630.00
lope Barrier - 54 Inch Retaining 
Span Barrier
Cast-In-Place Conc. Constant Slop028440410123 227 ft 100.00 22,700.00 180.00 40,860.00 220.00 49,940.00
e Barrier-54", Sign Struc. Foundt
n. Transition, Stpd Median Barrie
Cast-In-Place Concrete Constant S028440440124 864 ft 80.00 69,120.00 58.00 50,112.00 75.00 64,800.00
lope Barrier - 54 Inch, TL-5
Cast-In-Place Concrete Constant S02844044P125 5 Each 3,000.00 15,000.00 4,400.00 22,000.00 7,600.00 38,000.00
lope Two Barrier Transition Secti
on
Cast-In-Place Concrete Constant S028440450126 756 ft 175.00 132,300.00 80.00 60,480.00 130.00 98,280.00
lope Barrier - 54 Inch, TL-5, Ste
pped Median Barrier
Cast-In-Place Concrete Constant S028440470127 60 ft 100.00 6,000.00 99.00 5,940.00 140.00 8,400.00
lope Barrier - 54 Inch, 42 Inch C
onstant Slope Barrier Transition
High Tension Cable Barrier 10' Po028450020128 690 ft 12.00 8,280.00 21.00 14,490.00 22.00 15,180.00
st Spacing
Wood Fiber Mulch029110015129 1377 1000sqft 18.00 24,786.00 21.00 28,917.00 23.00 31,671.00
Strip, Stockpile, and Spread Tops029120050130 153013 sq yd 0.70 107,109.10 1.50 229,519.50 0.60 91,807.80
oil (Plan Quantity)
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Broadcast Seed029220040131 1377 1000sqft 6.50 8,950.50 9.70 13,356.90 10.00 13,770.00
Profile Rotomilling029630010132 13648 sq yd 1.10 15,012.80 2.30 31,390.40 3.40 46,403.20
Grinding Pavement029810010133 38613 sq yd 3.50 135,145.50 3.40 131,284.20 5.70 220,094.10

                                                                                          Subtotal 39,045,146.40 33,544,069.71 34,208,470.35
700 South

Granular Backfill Borrow (Plan Qu020560025134 180 cu yd 45.00 8,100.00 51.00 9,180.00 40.00 7,200.00
antity)
Remove Concrete Slope Protection022210127135 740 sq yd 15.00 11,100.00 9.70 7,178.00 8.50 6,290.00
Partial Bridge Removal02221020*136 1 Lump 55,000.00 55,000.00 21,000.00 21,000.00 40,000.00 40,000.00
Asphalt Surfacing Removal (Struct022250010137 1629 sq yd 31.00 50,499.00 4.20 6,841.80 6.00 9,774.00
ures)
Temporary Retaining Wall02229010*138 1 Lump 88,000.00 88,000.00 84,000.00 84,000.00 90,000.00 90,000.00
Pile Driving Equipment024550010139 1 Lump 35,000.00 35,000.00 7,900.00 7,900.00 75,000.00 75,000.00
Driven Piles  12 inch024550020140 3561 ft 90.00 320,490.00 51.00 181,611.00 32.00 113,952.00
Deck Hydro-Demolition - Class 1 (03154010*141 12231 sq ft 18.00 220,158.00 12.00 146,772.00 18.00 220,158.00
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*142 1500 sq ft 25.00 37,500.00 15.00 22,500.00 35.00 52,500.00
Reinforcing Steel - Coated (Plan 03211001P143 168932 lb 1.20 202,718.40 0.85 143,592.20 0.90 152,038.80
Quantity)
Deck Rehabilitation Reinforcing S03211002P144 10000 lb 1.50 15,000.00 0.85 8,500.00 1.00 10,000.00
teel
Structural Concrete(Est. Lump Qty03310001D145 1 Lump 446,400.00 446,400.00 483,000.00 483,000.00 370,000.00 370,000.00
: 744.4 cu yd)
Deck Rehabilitation Structural Co03310002P146 180 cu yd 350.00 63,000.00 540.00 97,200.00 300.00 54,000.00
ncrete
Concrete Slope Protection033100030147 660 sq yd 90.00 59,400.00 61.00 40,260.00 80.00 52,800.00
Thin Bonded Polymer Overlay, Type033720010148 21554 sq ft 4.50 96,993.00 3.40 73,283.60 3.25 70,050.50
 I
Abutment Backwall Repair039240070149 4 Each 5,000.00 20,000.00 5,300.00 21,200.00 4,500.00 18,000.00
Structural Steel(Est. Lump Qty: 105120001D150 1 Lump 337,000.00 337,000.00 382,000.00 382,000.00 370,000.00 370,000.00
68500 lb)
Cleaning and Overcoating Structur099910020151 1 Lump 210,000.00 210,000.00 101,000.00 101,000.00 100,000.00 100,000.00
al Steel
Electrical Work Bridges16526001P152 1 Lump 12,000.00 12,000.00 3,200.00 3,200.00 10,000.00 10,000.00

                                                                                          Subtotal 2,288,358.40 1,840,218.60 1,821,763.30
800 South (Willard)
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Granular Backfill Borrow (Plan Qu020560025153 85 cu yd 45.00 3,825.00 51.00 4,335.00 40.00 3,400.00
antity)
Remove Concrete Slope Protection022210127154 270 sq yd 15.00 4,050.00 4.80 1,296.00 10.00 2,700.00
Partial Bridge Removal02221020*155 1 Lump 40,000.00 40,000.00 21,000.00 21,000.00 35,000.00 35,000.00
Asphalt Surfacing Removal (Struct022250010156 1026 sq yd 31.00 31,806.00 4.20 4,309.20 6.00 6,156.00
ures)
Pile Driving Equipment024550010157 1 Lump 35,000.00 35,000.00 7,900.00 7,900.00 70,000.00 70,000.00
Driven Piles  12 inch024550020158 1413 ft 90.00 127,170.00 51.00 72,063.00 32.00 45,216.00
Deck Hydro-Demolition - Class 1 (03154010*159 6477 sq ft 18.00 116,586.00 13.00 84,201.00 18.00 116,586.00
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*160 648 sq ft 25.00 16,200.00 15.00 9,720.00 42.00 27,216.00
Reinforcing Steel - Coated (Plan 03211001P161 144452 lb 1.20 173,342.40 0.85 122,784.20 0.90 130,006.80
Quantity)
Deck Rehabilitation Reinforcing S03211002P162 5000 lb 1.50 7,500.00 0.85 4,250.00 1.00 5,000.00
teel
Structural Concrete(Est. Lump Qty03310001D163 1 Lump 311,400.00 311,400.00 310,000.00 310,000.00 300,000.00 300,000.00
: 519 cu yd)
Deck Rehabilitation Structural Co03310002P164 99 cu yd 350.00 34,650.00 530.00 52,470.00 300.00 29,700.00
ncrete
Concrete Slope Protection033100030165 128 sq yd 90.00 11,520.00 79.00 10,112.00 85.00 10,880.00
Thin Bonded Polymer Overlay, Type033720010166 16007 sq ft 4.50 72,031.50 3.40 54,423.80 3.25 52,022.75
 I
Prestressed Concrete Member 83ft-03412001D167 4 Each 25,000.00 100,000.00 38,000.00 152,000.00 30,500.00 122,000.00
4inch Type UBT50
Abutment Backwall Repair039240070168 4 Each 5,000.00 20,000.00 5,300.00 21,200.00 4,500.00 18,000.00
Structural Steel(Est. Lump Qty: 105120001D169 1 Lump 3,325.00 3,325.00 5,700.00 5,700.00 2,500.00 2,500.00
330 lb)
Electrical Work Bridges165260010170 1 Lump 8,000.00 8,000.00 3,200.00 3,200.00 8,500.00 8,500.00

                                                                                          Subtotal 1,116,405.90 940,964.20 984,883.55
950 South (Perry)

Granular Backfill Borrow (Plan Qu020560025171 85 cu yd 45.00 3,825.00 51.00 4,335.00 40.00 3,400.00
antity)
Remove Concrete Slope Protection022210127172 270 sq yd 15.00 4,050.00 4.80 1,296.00 10.00 2,700.00
Partial Bridge Removal02221020*173 1 Lump 40,000.00 40,000.00 21,000.00 21,000.00 35,000.00 35,000.00
Asphalt Surfacing Removal (Struct022250010174 1005 sq yd 31.00 31,155.00 4.20 4,221.00 6.00 6,030.00
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ures)
Pile Driving Equipment024550010175 1 Lump 35,000.00 35,000.00 7,900.00 7,900.00 65,000.00 65,000.00
Driven Piles  12 inch024550020176 1452 ft 90.00 130,680.00 51.00 74,052.00 32.00 46,464.00
Deck Hydro-Demolition - Class 1 (03154010*177 6302 sq ft 18.00 113,436.00 13.00 81,926.00 18.00 113,436.00
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*178 630 sq ft 25.00 15,750.00 15.00 9,450.00 38.00 23,940.00
Reinforcing Steel - Coated (Plan 03211001P179 144940 lb 1.20 173,928.00 0.85 123,199.00 0.90 130,446.00
Quantity)
Deck Rehabilitation Reinforcing S03211002P180 5000 lb 1.50 7,500.00 0.85 4,250.00 1.00 5,000.00
teel
Structural Concrete(Est. Lump Qty03310001D181 1 Lump 282,600.00 282,600.00 305,000.00 305,000.00 275,000.00 275,000.00
: 471 cu yd)
Deck Rehabilitation Structural Co03310002P182 82 cu yd 350.00 28,700.00 600.00 49,200.00 300.00 24,600.00
ncrete
Concrete Slope Protection033100030183 126 sq yd 90.00 11,340.00 80.00 10,080.00 85.00 10,710.00
Thin Bonded Polymer Overlay, Type033720010184 15691 sq ft 4.50 70,609.50 3.40 53,349.40 3.25 50,995.75
 I
Prestressed Concrete Member 81ft-03412001D185 4 Each 25,000.00 100,000.00 35,000.00 140,000.00 30,500.00 122,000.00
3 inch Type UBT50
Abutment Backwall Repair039240070186 4 Each 5,000.00 20,000.00 5,300.00 21,200.00 4,500.00 18,000.00
Structural Steel(Est. Lump Qty: 105120001D187 1 Lump 2,560.00 2,560.00 4,400.00 4,400.00 2,000.00 2,000.00
024 lb)
Electrical Work Bridges165260010188 1 Lump 8,000.00 8,000.00 3,200.00 3,200.00 8,500.00 8,500.00

                                                                                          Subtotal 1,079,133.50 918,058.40 943,221.75
R-315 (750 North)

Granular Backfill Borrow (Plan Qu020560025189 102 cu yd 45.00 4,590.00 51.00 5,202.00 40.00 4,080.00
antity)
Remove Concrete Slope Protection022210127190 450 sq yd 15.00 6,750.00 4.80 2,160.00 10.00 4,500.00
Partial Bridge Removal02221020*191 1 Lump 50,000.00 50,000.00 22,000.00 22,000.00 35,000.00 35,000.00
Asphalt Surfacing Removal (Struct022250010192 1101 sq yd 31.00 34,131.00 4.20 4,624.20 6.00 6,606.00
ures)
Drilled Shafts,  36 inch02466001D193 360 ft 350.00 126,000.00 350.00 126,000.00 425.00 153,000.00
Deck Hydro-Demolition - Class 1 (03154010*194 7376 sq ft 18.00 132,768.00 13.00 95,888.00 18.00 132,768.00
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*195 738 sq ft 25.00 18,450.00 12.00 8,856.00 38.00 28,044.00
Reinforcing Steel - Coated (Plan 03211001P196 146982 lb 1.20 176,378.40 1.70 249,869.40 0.90 132,283.80
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Quantity)
Deck Rehabilitation Reinforcing S03211002P197 5000 lb 1.50 7,500.00 0.85 4,250.00 1.00 5,000.00
teel
Structural Concrete(Est. Lump Qty03310001D198 1 Lump 394,200.00 394,200.00 330,000.00 330,000.00 300,000.00 300,000.00
: 657 cu yd)
Deck Rehabilitation Structural Co03310002P199 141 cu yd 350.00 49,350.00 520.00 73,320.00 300.00 42,300.00
ncrete
Concrete Slope Protection033100030200 296 sq yd 90.00 26,640.00 71.00 21,016.00 80.00 23,680.00
Thin Bonded Polymer Overlay, Type033720010201 17109 sq ft 4.50 76,990.50 3.40 58,170.60 4.00 68,436.00
 I
Prestressed Concrete Member 92 ft03412002D202 4 Each 26,000.00 104,000.00 34,000.00 136,000.00 33,000.00 132,000.00
- 10 inch Type UBT 58
Abutment Backwall Repair039240070203 4 Each 5,000.00 20,000.00 5,300.00 21,200.00 4,500.00 18,000.00
Structural Steel(Est. Lump Qty: 105120001D204 1 Lump 2,560.00 2,560.00 4,400.00 4,400.00 2,000.00 2,000.00
024 lb)
Electrical Work Bridges165260010205 1 Lump 8,000.00 8,000.00 3,200.00 3,200.00 10,000.00 10,000.00

                                                                                          Subtotal 1,238,307.90 1,166,156.20 1,097,697.80
Sign Structures

60 Inch Overhead Sign Foundation028930025206 5 Each 40,000.00 200,000.00 30,000.00 150,000.00 25,000.00 125,000.00
30 Inch Overhead Cantilever Sign 028930065207 5 Each 65,000.00 325,000.00 63,000.00 315,000.00 65,000.00 325,000.00
Structure

                                                                                          Subtotal 525,000.00 465,000.00 450,000.00
ign Structures

42 inch Overhead Sign Foundation028930015208 2 Each 30,000.00 60,000.00 18,000.00 36,000.00 17,500.00 35,000.00
18 Inch Overhead Butterfly Sign S028930070209 2 Each 50,000.00 100,000.00 28,000.00 56,000.00 45,000.00 90,000.00
tructure

                                                                                          Subtotal 160,000.00 92,000.00 125,000.00
40 - SIGNING

Sign Type A-1028910020210 1732 sq ft 24.00 41,568.00 39.00 67,548.00 40.00 69,280.00
Sign Type A-2028910075211 7014 sq ft 40.00 280,560.00 50.00 350,700.00 52.00 364,728.00
Remove Overhead Sign and Sign Str02891026P212 1 Each 8,000.00 8,000.00 9,900.00 9,900.00 7,500.00 7,500.00
ucture
Remove Sign Less Than 20 Square F028910270213 41 Each 115.00 4,715.00 47.00 1,927.00 50.00 2,050.00
eet
Remove Sign Greater Than or Equal028910275214 43 Each 450.00 19,350.00 490.00 21,070.00 525.00 22,575.00



DescriptionItem No.No. Qty Unit

Project No: S-I15-8(151)349
Project Name: I-15; MP 349.74 - 362.02
Desc of Construction: New Construction
Estimate Completion date on or before 
County: BOX ELDER (3)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

12/29/2015 Page 11 of 44
Bidder:
WADSWORTH BROS CONST. CO. 
INC.
1350 EAST DRAPER PARKWAY
DRAPER,UT 84020

Unit Price Amount

 to 20 Square Feet
Relocate Sign Less Than 20 Square028910285215 7 Each 300.00 2,100.00 95.00 665.00 100.00 700.00
 Feet
Relocate Flashing Sign Assembly02891028P216 2 Each 1,000.00 2,000.00 3,300.00 6,600.00 3,500.00 7,000.00
Relocate Sign Greater Than or Equ028910290217 5 Each 1,500.00 7,500.00 1,300.00 6,500.00 1,400.00 7,000.00
al to 20 Square Feet
Slipbase Sign Base (B3)028910320218 11 Each 35.00 385.00 310.00 3,410.00 325.00 3,575.00
Constant Slope Barrier Mounted Tu028910335219 20 Each 600.00 12,000.00 1,200.00 24,000.00 1,250.00 25,000.00
bular Steel Sign Base (B5A)
Sign Post Base (B6A) for Standard028910345220 13 Each 500.00 6,500.00 750.00 9,750.00 800.00 10,400.00
 Pipe Posts
Sign Post Base (B6B) For S Sectio028910350221 62 Each 650.00 40,300.00 800.00 49,600.00 850.00 52,700.00
n Steel Posts
Sign Post P5028910375222 11 Each 225.00 2,475.00 320.00 3,520.00 350.00 3,850.00
Post S4 X 9.5028910405223 4 Each 600.00 2,400.00 480.00 1,920.00 520.00 2,080.00
Post S6 X 12.5028910410224 50 Each 500.00 25,000.00 700.00 35,000.00 740.00 37,000.00
Post S6 X 17.25028910415225 2 Each 600.00 1,200.00 1,000.00 2,000.00 1,200.00 2,400.00
Post S8 X 18.4028910420226 6 Each 1,000.00 6,000.00 1,100.00 6,600.00 1,200.00 7,200.00
Post W10 X 19.0028910425227 10 Each 1,200.00 12,000.00 1,200.00 12,000.00 1,300.00 13,000.00
Post W10 X 22.0028910430228 14 Each 1,500.00 21,000.00 1,400.00 19,600.00 1,500.00 21,000.00
Post W10 X 30.0028910440229 19 Each 1,800.00 34,200.00 2,100.00 39,900.00 2,200.00 41,800.00
Post 4 Inch Standard Pipe028910450230 34 Each 450.00 15,300.00 640.00 21,760.00 670.00 22,780.00
Sign Post Base (B6C) for W Sectio028910503231 42 Each 800.00 33,600.00 1,400.00 58,800.00 1,500.00 63,000.00
n Steel Posts

                                                                                          Subtotal 578,153.00 752,770.00 786,618.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*232 $30,000.00 Day 360 Day 10,800,000.00 270 Day 8,100,000.00 270 Day 8,100,000.00
                                                                                          Subtotal 10,800,000.00 8,100,000.00 8,100,000.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 10,800,000

46,030,505.10

56,830,505.10

39,719,237.11
8,100,000

47,819,237.11
86.29 %

8,100,000
48,517,654.75

87.81 %

40,417,654.75
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10 - ROADWAY
Mobilization0128500101 1 Lump 1,865,000.00 1,865,000.00 1,125,000.00 1,125,000.00 2,500,000.00 2,500,000.00
Public Information Services0131500102 1 Lump 45,000.00 45,000.00 63,300.00 63,300.00 35,000.00 35,000.00
Traffic Control01554000P3 1 Lump 1,200,000.00 1,200,000.00 1,565,000.00 1,565,000.00 3,500,000.00 3,500,000.00
Highway Patrol Assistance01559000U4 900 Hour 50.00 45,000.00 50.00 45,000.00 50.00 45,000.00
Silt Fence0157100305 11860 ft 2.00 23,720.00 3.15 37,359.00 1.64 19,450.40
Gutter Inlet Barrier0157101006 129 Each 41.00 5,289.00 94.00 12,126.00 73.49 9,480.21
Dust Control and Watering0157200207 15571 1000 gal 2.00 31,142.00 4.90 76,297.90 13.47 209,741.37
Survey0172100108 1 Lump 175,000.00 175,000.00 130,600.00 130,600.00 139,563.63 139,563.63
Test Hole Utility (contingency it01725000*9 5 Each 750.00 3,750.00 440.00 2,200.00 1,982.20 9,911.00
em)
Reconstruct Catch Basin01892001010 2 Each 1,500.00 3,000.00 2,440.00 4,880.00 2,739.37 5,478.74
Granular Borrow (Plan Quantity)02056001511 27618 cu yd 21.00 579,978.00 12.60 347,986.80 20.74 572,797.32
Permanant Turf Reinforcement Mat 02076001*12 766 sq yd 100.00 76,600.00 7.60 5,821.60 2.83 2,167.78
- Type B
Abandon Pipe02221002*13 1 Each 1,000.00 1,000.00 2,265.00 2,265.00 14,951.52 14,951.52
Remove Manhole02221002514 13 Each 525.00 6,825.00 735.00 9,555.00 679.62 8,835.06
Remove Catch Basin02221003015 37 Each 400.00 14,800.00 595.00 22,015.00 308.44 11,412.28
Remove Tree02221005016 2 Each 600.00 1,200.00 230.00 460.00 1,243.65 2,487.30
Remove Guardrail02221007517 6433 ft 2.00 12,866.00 2.00 12,866.00 1.76 11,322.08
Remove Crash Cushion02221007P18 4 Each 750.00 3,000.00 685.00 2,740.00 604.53 2,418.12
Remove Fence02221008019 732 ft 1.50 1,098.00 2.85 2,086.20 2.65 1,939.80
Remove Pipe Culvert02221009520 1518 ft 20.00 30,360.00 14.10 21,403.80 31.89 48,409.02
Remove Culvert End Section02221010021 74 Each 128.00 9,472.00 141.00 10,434.00 109.78 8,123.72
Remove Concrete Curb and Gutter02221012522 548 ft 5.75 3,151.00 2.50 1,370.00 10.88 5,962.24
Remove Concrete Pavement02221015023 51919 sq yd 10.00 519,190.00 7.30 379,008.70 10.82 561,763.58
Remove Asphalt Pavement02221016524 11291 sq yd 2.00 22,582.00 4.10 46,293.10 3.93 44,373.63
Remove and Salvage Precast Concre02221017525 998 ft 5.00 4,990.00 4.25 4,241.50 5.98 5,968.04
te Barrier
Remove and Salvage Cable Barrier02221017P26 60030 ft 1.50 90,045.00 0.85 51,025.50 1.51 90,645.30
Remove Cast-In-Place Concrete Bar02221018027 12 ft 30.00 360.00 56.00 672.00 75.69 908.28
rier
Remove and Replace Weir Plate02221031P28 1 Each 150.00 150.00 1,140.00 1,140.00 1,421.96 1,421.96
Roadway Excavation (Plan Quantity02316002029 112909 cu yd 8.00 903,272.00 4.75 536,317.75 9.33 1,053,440.97
)
Flexible Channel Liner02376002030 10402 sq yd 2.00 20,804.00 2.75 28,605.50 1.53 15,915.06
18 Inch Irrigation/Storm Drain, C02610118P31 1705 ft 53.00 90,365.00 38.00 64,790.00 61.69 105,181.45
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lass C, smooth
24 Inch Irrigation/Storm Drain, C02610124P32 698 ft 85.00 59,330.00 110.00 76,780.00 135.92 94,872.16
lass C, smooth
36 Inch Irrigation/Storm Drain, C02610136P33 19 ft 105.00 1,995.00 296.00 5,624.00 135.92 2,582.48
lass C, smooth
42 Inch Irrigation/Storm Drain, C02610142P34 6 ft 125.00 750.00 345.00 2,070.00 235.25 1,411.50
lass C, smooth
18 Inch - Reinforced Concrete Pip02610218P35 4380 ft 50.00 219,000.00 43.00 188,340.00 58.55 256,449.00
e, Irrigation/Storm Drain, Class 
C
24 Inch - Reinforced Concrete Pip02610224P36 145 ft 85.00 12,325.00 113.00 16,385.00 109.78 15,918.10
e, Irrigation/Storm Drain, Class 
C
36 Inch Culvert, Metal Pipe, Clas02610336P37 5 ft 150.00 750.00 220.00 1,100.00 324.12 1,620.60
s C, Corrugated
72 Inch Culvert, Metal Pipe, Clas02610372P38 13 ft 350.00 4,550.00 900.00 11,700.00 256.16 3,330.08
s C, Corrugated
Culvert End Section 12 inch02613002039 2 Each 350.00 700.00 230.00 460.00 392.09 784.18
Culvert End Section 18 inch02613003040 11 Each 470.00 5,170.00 285.00 3,135.00 439.14 4,830.54
Culvert End Section 24 inch02613004041 96 Each 570.00 54,720.00 360.00 34,560.00 449.59 43,160.64
Culvert End Section 30 inch02613005042 1 Each 900.00 900.00 650.00 650.00 810.31 810.31
Culvert End Section 36 inch02613006043 10 Each 1,200.00 12,000.00 940.00 9,400.00 967.14 9,671.40
Culvert End Section 42 inch02613007044 2 Each 1,500.00 3,000.00 1,480.00 2,960.00 1,578.80 3,157.60
12" Pipe Liner02615012*45 702 ft 100.00 70,200.00 55.00 38,610.00 117.57 82,534.14
18" Pipe Liner02615018*46 163 ft 125.00 20,375.00 84.00 13,692.00 97.77 15,936.51
24" Pipe Liner02615024*47 13557 ft 185.00 2,508,045.00 75.00 1,016,775.00 123.76 1,677,814.32
36" Pipe Liner02615036*48 1092 ft 320.00 349,440.00 108.00 117,936.00 173.27 189,210.84
42" Pipe Liner02615042*49 464 ft 370.00 171,680.00 130.00 60,320.00 191.83 89,009.12
48" Pipe Liner02615048*50 381 ft 470.00 179,070.00 165.00 62,865.00 204.20 77,800.20
24" Jack and Bore (contingency)02628024*51 250 ft 900.00 225,000.00 356.00 89,000.00 400.00 100,000.00
Drop Inlet, Type B - CB 7A02633035052 2 Each 2,000.00 4,000.00 1,315.00 2,630.00 2,007.48 4,014.96
Concrete Drainage Structure Apron02633039P53 146 Each 2,550.00 372,300.00 1,140.00 166,440.00 606.43 88,538.78
Concrete Apron, Type B - CB 7B02633040054 5 Each 3,000.00 15,000.00 2,830.00 14,150.00 852.13 4,260.65
Concrete Drainage Structure 4 ft 02633403P55 1 Each 2,000.00 2,000.00 2,440.00 2,440.00 1,672.90 1,672.90
Wide X 1 ft to 3 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633405P56 55 Each 2,500.00 137,500.00 3,160.00 173,800.00 1,777.45 97,759.75
Wide X 3 ft to 5 ft Deep - CB 5
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Concrete Drainage Structure 4 ft 02633407P57 54 Each 3,000.00 162,000.00 4,120.00 222,480.00 2,352.51 127,035.54
Wide X 5 ft to 7 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633409P58 11 Each 3,500.00 38,500.00 5,375.00 59,125.00 3,000.76 33,008.36
Wide X 7 ft to 9 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633411P59 12 Each 4,000.00 48,000.00 6,640.00 79,680.00 4,349.53 52,194.36
Wide X 9 ft to 11ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633413P60 2 Each 4,500.00 9,000.00 7,330.00 14,660.00 4,684.11 9,368.22
Wide X 11 ft to 13 ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633415P61 2 Each 5,000.00 10,000.00 9,290.00 18,580.00 5,834.23 11,668.46
Wide X 13 ft to 15 ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633421P62 2 Each 6,500.00 13,000.00 13,200.00 26,400.00 8,249.48 16,498.96
Wide X 19 ft to 21 ft Deep - CB 9
Concrete Drainage Structure 6 ft 02633605P63 1 Each 3,000.00 3,000.00 4,045.00 4,045.00 2,352.51 2,352.51
Wide X 3 ft to 5 ft Deep - CB 5
Concrete Drainage Structure 6 ft 02633607P64 1 Each 3,800.00 3,800.00 5,580.00 5,580.00 2,979.85 2,979.85
Wide X 5 ft to 7 ft Deep  - CB 5
Concrete Drainage Structure 6 ft 02633617P65 2 Each 7,800.00 15,600.00 13,660.00 27,320.00 7,674.42 15,348.84
Wide X 15 ft to 17 ft Deep - CB 1
0
Concrete Drainage Structure 7 ft 02633707P66 1 Each 4,600.00 4,600.00 5,300.00 5,300.00 3,523.54 3,523.54
Wide X 5 ft to 7 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633709P67 4 Each 5,400.00 21,600.00 6,030.00 24,120.00 4,265.89 17,063.56
Wide X 7 ft to 9 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633711P68 2 Each 6,200.00 12,400.00 7,640.00 15,280.00 5,259.17 10,518.34
Wide X 9 ft to 11 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633713P69 2 Each 7,000.00 14,000.00 8,115.00 16,230.00 6,294.28 12,588.56
Wide X 11 ft to 13 ft Deep - CB 1
0
Concrete Drainage Structure 7 ft 02633715P70 1 Each 7,800.00 7,800.00 8,980.00 8,980.00 8,124.01 8,124.01
Wide X 13 ft to 15 ft Deep - CB 1
0
Rectangular Grate and Frame (Stan02635003571 153 Each 250.00 38,250.00 725.00 110,925.00 857.36 131,176.08
dard Grating) - GF 3
Rectangular Grate And Frame (Bicy02635004072 2 Each 300.00 600.00 770.00 1,540.00 904.41 1,808.82
cle Safe Grating) - GF 3
Solid Cover and Frame - GF 502635004573 2 Each 400.00 800.00 895.00 1,790.00 998.51 1,997.02
Box Culvert Modification02645002P74 1 Each 10,000.00 10,000.00 6,495.00 6,495.00 6,002.07 6,002.07
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Untreated Base Course (Plan Quant02721002075 96524 cu yd 24.00 2,316,576.00 25.60 2,471,014.40 25.44 2,455,570.56
ity)
HMA - 1/2 inch02741005076 70346 Ton 70.00 4,924,220.00 64.25 4,519,730.50 59.44 4,181,366.24
Partial Depth Repair for Concrete02751001077 32 sq yd 550.00 17,600.00 735.00 23,520.00 544.08 17,410.56
 Pavement
Portland Cement Concrete Pavement02752002078 286020 sq yd 38.00 10,868,760.00 34.05 9,738,981.00 29.55 8,451,891.00
 9 inch Thick
Full Depth Slab Replacement02753002*79 1037 sq yd 150.00 155,550.00 393.00 407,541.00 152.33 157,966.21
Dowel Bar Slot Repair - Surface02754001*80 155 Each 200.00 31,000.00 66.00 10,230.00 25.19 3,904.45
Dowel Bar Slot Repair - Full Dept02754002*81 32 Each 600.00 19,200.00 140.00 4,480.00 65.49 2,095.68
h
Longitudinal Rumble Strip - Concr02761002182 9560 ft 0.40 3,824.00 0.75 7,170.00 0.40 3,824.00
ete
Continuous Longitudinal Rumble St02761003083 106330 ft 0.30 31,899.00 0.75 79,747.50 0.40 42,532.00
rip - Concrete
Continuous Longitudinal Rumble St02761003584 22780 ft 0.20 4,556.00 0.30 6,834.00 0.35 7,973.00
rip - Asphalt
Pavement Marking Paint02765005085 15 gal 70.00 1,050.00 60.00 900.00 95.72 1,435.80
4 inch Pavement Marking Tape - Wh02768000586 62861 ft 2.25 141,437.25 2.45 154,009.45 2.31 145,208.91
ite
8 inch Pavement Marking Tape - Wh02768001087 14941 ft 4.50 67,234.50 4.85 72,463.85 4.48 66,935.68
ite
4 inch Pavement Marking Tape - Ye02768001588 139129 ft 2.25 313,040.25 2.45 340,866.05 2.31 321,387.99
llow
Pavement Message (Preformed Therm02768010589 34 Each 200.00 6,800.00 120.00 4,080.00 98.74 3,357.16
oplastic)
Grinding for Grooved-In Pavement 02769000*90 221639 ft 0.50 110,819.50 0.55 121,901.45 0.32 70,924.48
Markings
Concrete Curb and Gutter Type B102771002591 571 ft 4.00 2,284.00 15.00 8,565.00 17.70 10,106.70
Concrete Flatwork  4 inch  thick02776003092 145 sq ft 4.00 580.00 7.90 1,145.50 7.11 1,030.95
Concrete Flatwork  6 inch  thick02776004093 4197 sq ft 4.50 18,886.50 5.85 24,552.45 5.07 21,278.79
Bonded Wearing Course - Type B02787002094 54853 sq yd 6.00 329,118.00 6.55 359,287.15 6.05 331,860.65
Right-of-Way Fence, Type A  (Wood02822000595 252 ft 9.00 2,268.00 11.00 2,772.00 10.57 2,663.64
 Post)
Right-of-Way Fence, Type A  (Meta02822001096 480 ft 8.00 3,840.00 12.00 5,760.00 11.10 5,328.00
l Post)
W-Beam Guardrail Transition Eleme02841003097 9 Each 2,200.00 19,800.00 2,390.00 21,510.00 2,115.85 19,042.65
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nt
W-Beam Guardrail Nested - various02841006698 56 ft 30.00 1,680.00 33.00 1,848.00 28.71 1,607.76
 spans
W-Beam Guardrail 72 inch Wood Pos02841008699 1945 ft 16.50 32,092.50 20.00 38,900.00 17.63 34,290.35
t
W-Beam Guardrail Anchor Type 1028410090100 6 Each 800.00 4,800.00 740.00 4,440.00 654.91 3,929.46
Delineator Type I028420010101 23 Each 45.00 1,035.00 40.00 920.00 58.46 1,344.58
Delineator Type II028420020102 28 Each 45.00 1,260.00 43.00 1,204.00 58.43 1,636.04
Delineator - Culvert Marker028420030103 182 Each 48.00 8,736.00 46.00 8,372.00 43.08 7,840.56
Delineator - Freeway Turn Around028420050104 24 Each 48.00 1,152.00 81.00 1,944.00 75.64 1,815.36
Crash Cushion Type  B028430010105 8 Each 17,500.00 140,000.00 15,700.00 125,600.00 13,198.85 105,590.80
End Treatment Type  F028430030106 10 Each 7,600.00 76,000.00 8,080.00 80,800.00 9,329.97 93,299.70
End Treatment Type G028430035107 5 Each 2,800.00 14,000.00 2,960.00 14,800.00 4,796.01 23,980.05
Precast Concrete Barrier - 32 Inc02844001P108 29700 ft 36.00 1,069,200.00 41.00 1,217,700.00 29.65 880,605.00
h (New Jersey Shape)
Cast-in-Place Concrete Constant S028440030109 1021 ft 55.00 56,155.00 50.50 51,560.50 41.59 42,463.39
lope Barrier - 42 Inch
Cast-in-Place Concrete Constant S028440040110 3 Each 1,600.00 4,800.00 1,070.00 3,210.00 4,574.41 13,723.23
lope Barrier - 42 Inch, Approach 
End Section
Precast Concrete Constant Slope B028440100111 1845 ft 65.00 119,925.00 67.00 123,615.00 66.63 122,932.35
arrier - 42 Inch, No Stabilizatio
n Pins
Cast-In-Place Concrete Constant S028440180112 1579 ft 150.00 236,850.00 67.00 105,793.00 49.90 78,792.10
lope Barrier - 42 Inch Stepped Me
dian Barrier
Cast-In-Place Concrete Constant S02844019P113 2047 ft 175.00 358,225.00 333.00 681,651.00 187.14 383,075.58
lope Barrier - 54 inch, Retaining
 Barrier
Cast-In-Place Concrete Constant S028440200114 5 Each 2,000.00 10,000.00 1,180.00 5,900.00 6,237.83 31,189.15
lope Barrier - 42 Inch Trailing S
loped End Section
Precast Concrete Constant Slope B028440290115 7 Each 1,200.00 8,400.00 1,230.00 8,610.00 1,427.21 9,990.47
arrier, 42 Inch, Sloped End Secti
on (For Speeds< 40 MPH)
Precast Concrete Constant Slope B028440320116 16 Each 1,600.00 25,600.00 1,050.00 16,800.00 1,202.55 19,240.80
arrier, 42 Inch, 32 Inch New Jers
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ey Shape Transition
Cast-In-Place Concrete Constant S028440360117 23067 ft 78.00 1,799,226.00 56.00 1,291,752.00 47.82 1,103,063.94
lope Barrier - 54 Inch
Cast-In-Place Concrete Constant S02844037P118 21068 ft 120.00 2,528,160.00 74.50 1,569,566.00 51.98 1,095,114.64
lope Barrier - 54 inch, 14 Inch S
tepped Median Barrier
Cast-In-Place Concrete Constant S028440380119 8 Each 2,100.00 16,800.00 1,570.00 12,560.00 5,614.05 44,912.40
lope Barrier - 54 Inch, Approach 
End Section
Cast-In-Place Concrete Constant S02844038P120 14742 ft 132.00 1,945,944.00 115.00 1,695,330.00 106.04 1,563,241.68
lope Barrier - 54 inch, 36 Inch S
tepped Median Barrier
Cast-In-Place Concrete Constant S028440390121 3 Each 2,100.00 6,300.00 2,140.00 6,420.00 5,406.12 16,218.36
lope Barrier - 54 Inch, Trailing 
Sloped End Section
Cast-In-Place Concrete Constant S02844039P122 41 ft 300.00 12,300.00 420.00 17,220.00 623.78 25,574.98
lope Barrier - 54 Inch Retaining 
Span Barrier
Cast-In-Place Conc. Constant Slop028440410123 227 ft 100.00 22,700.00 320.00 72,640.00 191.29 43,422.83
e Barrier-54", Sign Struc. Foundt
n. Transition, Stpd Median Barrie
Cast-In-Place Concrete Constant S028440440124 864 ft 80.00 69,120.00 100.00 86,400.00 56.14 48,504.96
lope Barrier - 54 Inch, TL-5
Cast-In-Place Concrete Constant S02844044P125 5 Each 3,000.00 15,000.00 9,500.00 47,500.00 6,445.76 32,228.80
lope Two Barrier Transition Secti
on
Cast-In-Place Concrete Constant S028440450126 756 ft 175.00 132,300.00 110.00 83,160.00 89.41 67,593.96
lope Barrier - 54 Inch, TL-5, Ste
pped Median Barrier
Cast-In-Place Concrete Constant S028440470127 60 ft 100.00 6,000.00 87.00 5,220.00 143.47 8,608.20
lope Barrier - 54 Inch, 42 Inch C
onstant Slope Barrier Transition
High Tension Cable Barrier 10' Po028450020128 690 ft 12.00 8,280.00 23.00 15,870.00 20.65 14,248.50
st Spacing
Wood Fiber Mulch029110015129 1377 1000sqft 18.00 24,786.00 23.00 31,671.00 24.88 34,259.76
Strip, Stockpile, and Spread Tops029120050130 153013 sq yd 0.70 107,109.10 4.00 612,052.00 2.18 333,568.34
oil (Plan Quantity)
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Broadcast Seed029220040131 1377 1000sqft 6.50 8,950.50 7.80 10,740.60 8.20 11,291.40
Profile Rotomilling029630010132 13648 sq yd 1.10 15,012.80 1.50 20,472.00 3.02 41,216.96
Grinding Pavement029810010133 38613 sq yd 3.50 135,145.50 4.40 169,897.20 3.58 138,234.54

                                                                                          Subtotal 39,045,146.40 34,002,411.95 35,178,223.80
700 South

Granular Backfill Borrow (Plan Qu020560025134 180 cu yd 45.00 8,100.00 57.00 10,260.00 51.82 9,327.60
antity)
Remove Concrete Slope Protection022210127135 740 sq yd 15.00 11,100.00 6.30 4,662.00 8.41 6,223.40
Partial Bridge Removal02221020*136 1 Lump 55,000.00 55,000.00 65,200.00 65,200.00 32,534.76 32,534.76
Asphalt Surfacing Removal (Struct022250010137 1629 sq yd 31.00 50,499.00 2.90 4,724.10 5.81 9,464.49
ures)
Temporary Retaining Wall02229010*138 1 Lump 88,000.00 88,000.00 165,000.00 165,000.00 130,471.91 130,471.91
Pile Driving Equipment024550010139 1 Lump 35,000.00 35,000.00 32,600.00 32,600.00 37,929.14 37,929.14
Driven Piles  12 inch024550020140 3561 ft 90.00 320,490.00 47.50 169,147.50 38.24 136,172.64
Deck Hydro-Demolition - Class 1 (03154010*141 12231 sq ft 18.00 220,158.00 10.25 125,367.75 12.13 148,362.03
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*142 1500 sq ft 25.00 37,500.00 15.20 22,800.00 14.76 22,140.00
Reinforcing Steel - Coated (Plan 03211001P143 168932 lb 1.20 202,718.40 0.95 160,485.40 0.83 140,213.56
Quantity)
Deck Rehabilitation Reinforcing S03211002P144 10000 lb 1.50 15,000.00 0.95 9,500.00 0.83 8,300.00
teel
Structural Concrete(Est. Lump Qty03310001D145 1 Lump 446,400.00 446,400.00 487,000.00 487,000.00 665,000.00 665,000.00
: 744.4 cu yd)
Deck Rehabilitation Structural Co03310002P146 180 cu yd 350.00 63,000.00 195.00 35,100.00 306.72 55,209.60
ncrete
Concrete Slope Protection033100030147 660 sq yd 90.00 59,400.00 80.00 52,800.00 103.63 68,395.80
Thin Bonded Polymer Overlay, Type033720010148 21554 sq ft 4.50 96,993.00 3.55 76,516.70 3.02 65,093.08
 I
Abutment Backwall Repair039240070149 4 Each 5,000.00 20,000.00 3,515.00 14,060.00 1,584.17 6,336.68
Structural Steel(Est. Lump Qty: 105120001D150 1 Lump 337,000.00 337,000.00 399,800.00 399,800.00 318,262.34 318,262.34
68500 lb)
Cleaning and Overcoating Structur099910020151 1 Lump 210,000.00 210,000.00 107,265.00 107,265.00 96,301.27 96,301.27
al Steel
Electrical Work Bridges16526001P152 1 Lump 12,000.00 12,000.00 7,700.00 7,700.00 15,113.19 15,113.19

                                                                                          Subtotal 2,288,358.40 1,949,988.45 1,970,851.49
800 South (Willard)
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Granular Backfill Borrow (Plan Qu020560025153 85 cu yd 45.00 3,825.00 57.00 4,845.00 51.82 4,404.70
antity)
Remove Concrete Slope Protection022210127154 270 sq yd 15.00 4,050.00 10.50 2,835.00 11.90 3,213.00
Partial Bridge Removal02221020*155 1 Lump 40,000.00 40,000.00 66,900.00 66,900.00 31,035.91 31,035.91
Asphalt Surfacing Removal (Struct022250010156 1026 sq yd 31.00 31,806.00 2.90 2,975.40 6.58 6,751.08
ures)
Pile Driving Equipment024550010157 1 Lump 35,000.00 35,000.00 32,000.00 32,000.00 43,814.61 43,814.61
Driven Piles  12 inch024550020158 1413 ft 90.00 127,170.00 42.00 59,346.00 37.56 53,072.28
Deck Hydro-Demolition - Class 1 (03154010*159 6477 sq ft 18.00 116,586.00 10.25 66,389.25 12.80 82,905.60
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*160 648 sq ft 25.00 16,200.00 17.75 11,502.00 17.68 11,456.64
Reinforcing Steel - Coated (Plan 03211001P161 144452 lb 1.20 173,342.40 0.95 137,229.40 0.83 119,895.16
Quantity)
Deck Rehabilitation Reinforcing S03211002P162 5000 lb 1.50 7,500.00 0.95 4,750.00 0.84 4,200.00
teel
Structural Concrete(Est. Lump Qty03310001D163 1 Lump 311,400.00 311,400.00 314,500.00 314,500.00 585,000.00 585,000.00
: 519 cu yd)
Deck Rehabilitation Structural Co03310002P164 99 cu yd 350.00 34,650.00 190.00 18,810.00 387.83 38,395.17
ncrete
Concrete Slope Protection033100030165 128 sq yd 90.00 11,520.00 80.00 10,240.00 139.64 17,873.92
Thin Bonded Polymer Overlay, Type033720010166 16007 sq ft 4.50 72,031.50 3.55 56,824.85 3.02 48,341.14
 I
Prestressed Concrete Member 83ft-03412001D167 4 Each 25,000.00 100,000.00 34,700.00 138,800.00 28,825.27 115,301.08
4inch Type UBT50
Abutment Backwall Repair039240070168 4 Each 5,000.00 20,000.00 3,350.00 13,400.00 1,584.17 6,336.68
Structural Steel(Est. Lump Qty: 105120001D169 1 Lump 3,325.00 3,325.00 3,580.00 3,580.00 1,445.77 1,445.77
330 lb)
Electrical Work Bridges165260010170 1 Lump 8,000.00 8,000.00 7,680.00 7,680.00 6,851.32 6,851.32

                                                                                          Subtotal 1,116,405.90 952,606.90 1,180,294.06
950 South (Perry)

Granular Backfill Borrow (Plan Qu020560025171 85 cu yd 45.00 3,825.00 57.00 4,845.00 51.82 4,404.70
antity)
Remove Concrete Slope Protection022210127172 270 sq yd 15.00 4,050.00 10.50 2,835.00 12.21 3,296.70
Partial Bridge Removal02221020*173 1 Lump 40,000.00 40,000.00 61,665.00 61,665.00 30,226.76 30,226.76
Asphalt Surfacing Removal (Struct022250010174 1005 sq yd 31.00 31,155.00 2.50 2,512.50 6.42 6,452.10
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ures)
Pile Driving Equipment024550010175 1 Lump 35,000.00 35,000.00 11,675.00 11,675.00 43,445.00 43,445.00
Driven Piles  12 inch024550020176 1452 ft 90.00 130,680.00 89.00 129,228.00 37.92 55,059.84
Deck Hydro-Demolition - Class 1 (03154010*177 6302 sq ft 18.00 113,436.00 10.50 66,171.00 12.85 80,980.70
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*178 630 sq ft 25.00 15,750.00 17.75 11,182.50 18.04 11,365.20
Reinforcing Steel - Coated (Plan 03211001P179 144940 lb 1.20 173,928.00 0.95 137,693.00 0.83 120,300.20
Quantity)
Deck Rehabilitation Reinforcing S03211002P180 5000 lb 1.50 7,500.00 0.95 4,750.00 0.84 4,200.00
teel
Structural Concrete(Est. Lump Qty03310001D181 1 Lump 282,600.00 282,600.00 311,500.00 311,500.00 559,000.00 559,000.00
: 471 cu yd)
Deck Rehabilitation Structural Co03310002P182 82 cu yd 350.00 28,700.00 190.00 15,580.00 452.42 37,098.44
ncrete
Concrete Slope Protection033100030183 126 sq yd 90.00 11,340.00 80.00 10,080.00 145.34 18,312.84
Thin Bonded Polymer Overlay, Type033720010184 15691 sq ft 4.50 70,609.50 3.55 55,703.05 3.02 47,386.82
 I
Prestressed Concrete Member 81ft-03412001D185 4 Each 25,000.00 100,000.00 35,630.00 142,520.00 28,750.51 115,002.04
3 inch Type UBT50
Abutment Backwall Repair039240070186 4 Each 5,000.00 20,000.00 3,760.00 15,040.00 1,354.39 5,417.56
Structural Steel(Est. Lump Qty: 105120001D187 1 Lump 2,560.00 2,560.00 2,750.00 2,750.00 1,445.77 1,445.77
024 lb)
Electrical Work Bridges165260010188 1 Lump 8,000.00 8,000.00 7,680.00 7,680.00 6,851.32 6,851.32

                                                                                          Subtotal 1,079,133.50 993,410.05 1,150,245.99
R-315 (750 North)

Granular Backfill Borrow (Plan Qu020560025189 102 cu yd 45.00 4,590.00 57.00 5,814.00 51.82 5,285.64
antity)
Remove Concrete Slope Protection022210127190 450 sq yd 15.00 6,750.00 10.00 4,500.00 9.18 4,131.00
Partial Bridge Removal02221020*191 1 Lump 50,000.00 50,000.00 51,000.00 51,000.00 30,634.60 30,634.60
Asphalt Surfacing Removal (Struct022250010192 1101 sq yd 31.00 34,131.00 3.30 3,633.30 7.14 7,861.14
ures)
Drilled Shafts,  36 inch02466001D193 360 ft 350.00 126,000.00 585.00 210,600.00 302.19 108,788.40
Deck Hydro-Demolition - Class 1 (03154010*194 7376 sq ft 18.00 132,768.00 10.50 77,448.00 12.71 93,748.96
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*195 738 sq ft 25.00 18,450.00 17.75 13,099.50 16.15 11,918.70
Reinforcing Steel - Coated (Plan 03211001P196 146982 lb 1.20 176,378.40 0.95 139,632.90 0.83 121,995.06
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Quantity)
Deck Rehabilitation Reinforcing S03211002P197 5000 lb 1.50 7,500.00 0.95 4,750.00 0.84 4,200.00
teel
Structural Concrete(Est. Lump Qty03310001D198 1 Lump 394,200.00 394,200.00 361,150.00 361,150.00 505,000.00 505,000.00
: 657 cu yd)
Deck Rehabilitation Structural Co03310002P199 141 cu yd 350.00 49,350.00 190.00 26,790.00 350.53 49,424.73
ncrete
Concrete Slope Protection033100030200 296 sq yd 90.00 26,640.00 100.00 29,600.00 98.81 29,247.76
Thin Bonded Polymer Overlay, Type033720010201 17109 sq ft 4.50 76,990.50 3.55 60,736.95 3.02 51,669.18
 I
Prestressed Concrete Member 92 ft03412002D202 4 Each 26,000.00 104,000.00 39,000.00 156,000.00 31,614.92 126,459.68
- 10 inch Type UBT 58
Abutment Backwall Repair039240070203 4 Each 5,000.00 20,000.00 3,350.00 13,400.00 1,354.39 5,417.56
Structural Steel(Est. Lump Qty: 105120001D204 1 Lump 2,560.00 2,560.00 2,740.00 2,740.00 1,445.77 1,445.77
024 lb)
Electrical Work Bridges165260010205 1 Lump 8,000.00 8,000.00 7,680.00 7,680.00 6,851.32 6,851.32

                                                                                          Subtotal 1,238,307.90 1,168,574.65 1,164,079.50
Sign Structures

60 Inch Overhead Sign Foundation028930025206 5 Each 40,000.00 200,000.00 32,200.00 161,000.00 29,963.92 149,819.60
30 Inch Overhead Cantilever Sign 028930065207 5 Each 65,000.00 325,000.00 67,800.00 339,000.00 63,222.20 316,111.00
Structure

                                                                                          Subtotal 525,000.00 500,000.00 465,930.60
ign Structures

42 inch Overhead Sign Foundation028930015208 2 Each 30,000.00 60,000.00 19,830.00 39,660.00 18,496.85 36,993.70
18 Inch Overhead Butterfly Sign S028930070209 2 Each 50,000.00 100,000.00 29,900.00 59,800.00 27,888.01 55,776.02
tructure

                                                                                          Subtotal 160,000.00 99,460.00 92,769.72
40 - SIGNING

Sign Type A-1028910020210 1732 sq ft 24.00 41,568.00 42.00 72,744.00 39.09 67,703.88
Sign Type A-2028910075211 7014 sq ft 40.00 280,560.00 53.50 375,249.00 50.01 350,770.14
Remove Overhead Sign and Sign Str02891026P212 1 Each 8,000.00 8,000.00 10,700.00 10,700.00 9,961.86 9,961.86
ucture
Remove Sign Less Than 20 Square F028910270213 41 Each 115.00 4,715.00 51.00 2,091.00 47.71 1,956.11
eet
Remove Sign Greater Than or Equal028910275214 43 Each 450.00 19,350.00 534.00 22,962.00 498.28 21,426.04
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 to 20 Square Feet
Relocate Sign Less Than 20 Square028910285215 7 Each 300.00 2,100.00 102.00 714.00 95.42 667.94
 Feet
Relocate Flashing Sign Assembly02891028P216 2 Each 1,000.00 2,000.00 3,600.00 7,200.00 3,358.46 6,716.92
Relocate Sign Greater Than or Equ028910290217 5 Each 1,500.00 7,500.00 1,390.00 6,950.00 1,296.71 6,483.55
al to 20 Square Feet
Slipbase Sign Base (B3)028910320218 11 Each 35.00 385.00 330.00 3,630.00 309.88 3,408.68
Constant Slope Barrier Mounted Tu028910335219 20 Each 600.00 12,000.00 1,290.00 25,800.00 1,204.10 24,082.00
bular Steel Sign Base (B5A)
Sign Post Base (B6A) for Standard028910345220 13 Each 500.00 6,500.00 800.00 10,400.00 752.75 9,785.75
 Pipe Posts
Sign Post Base (B6B) For S Sectio028910350221 62 Each 650.00 40,300.00 860.00 53,320.00 808.59 50,132.58
n Steel Posts
Sign Post P5028910375222 11 Each 225.00 2,475.00 350.00 3,850.00 326.29 3,589.19
Post S4 X 9.5028910405223 4 Each 600.00 2,400.00 520.00 2,080.00 482.58 1,930.32
Post S6 X 12.5028910410224 50 Each 500.00 25,000.00 760.00 38,000.00 708.39 35,419.50
Post S6 X 17.25028910415225 2 Each 600.00 1,200.00 1,100.00 2,200.00 1,025.16 2,050.32
Post S8 X 18.4028910420226 6 Each 1,000.00 6,000.00 1,150.00 6,900.00 1,070.17 6,421.02
Post W10 X 19.0028910425227 10 Each 1,200.00 12,000.00 1,255.00 12,550.00 1,171.13 11,711.30
Post W10 X 22.0028910430228 14 Each 1,500.00 21,000.00 1,535.00 21,490.00 1,431.81 20,045.34
Post W10 X 30.0028910440229 19 Each 1,800.00 34,200.00 2,225.00 42,275.00 2,077.12 39,465.28
Post 4 Inch Standard Pipe028910450230 34 Each 450.00 15,300.00 700.00 23,800.00 649.64 22,087.76
Sign Post Base (B6C) for W Sectio028910503231 42 Each 800.00 33,600.00 1,530.00 64,260.00 1,427.07 59,936.94
n Steel Posts

                                                                                          Subtotal 578,153.00 809,165.00 755,752.42
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*232 $30,000.00 Day 360 Day 10,800,000.00 270 Day 8,100,000.00 270 Day 8,100,000.00
                                                                                          Subtotal 10,800,000.00 8,100,000.00 8,100,000.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 10,800,000

46,030,505.10

56,830,505.10

40,475,617.00
8,100,000

48,575,617.00
87.93 %

8,100,000
50,058,147.58

91.15 %

41,958,147.58
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10 - ROADWAY
Mobilization0128500101 1 Lump 1,865,000.00 1,865,000.00 2,304,679.00 2,304,679.00 3,100,000.00 3,100,000.00
Public Information Services0131500102 1 Lump 45,000.00 45,000.00 34,000.00 34,000.00 129,300.00 129,300.00
Traffic Control01554000P3 1 Lump 1,200,000.00 1,200,000.00 2,600,000.00 2,600,000.00 666,200.00 666,200.00
Highway Patrol Assistance01559000U4 900 Hour 50.00 45,000.00 50.00 45,000.00 50.00 45,000.00
Silt Fence0157100305 11860 ft 2.00 23,720.00 1.50 17,790.00 1.30 15,418.00
Gutter Inlet Barrier0157101006 129 Each 41.00 5,289.00 95.00 12,255.00 56.50 7,288.50
Dust Control and Watering0157200207 15571 1000 gal 2.00 31,142.00 0.01 155.71 21.50 334,776.50
Survey0172100108 1 Lump 175,000.00 175,000.00 300,000.00 300,000.00 214,000.00 214,000.00
Test Hole Utility (contingency it01725000*9 5 Each 750.00 3,750.00 1,000.00 5,000.00 820.00 4,100.00
em)
Reconstruct Catch Basin01892001010 2 Each 1,500.00 3,000.00 2,500.00 5,000.00 925.00 1,850.00
Granular Borrow (Plan Quantity)02056001511 27618 cu yd 21.00 579,978.00 22.50 621,405.00 23.50 649,023.00
Permanant Turf Reinforcement Mat 02076001*12 766 sq yd 100.00 76,600.00 4.50 3,447.00 16.50 12,639.00
- Type B
Abandon Pipe02221002*13 1 Each 1,000.00 1,000.00 5,400.00 5,400.00 1,300.00 1,300.00
Remove Manhole02221002514 13 Each 525.00 6,825.00 900.00 11,700.00 1,680.00 21,840.00
Remove Catch Basin02221003015 37 Each 400.00 14,800.00 600.00 22,200.00 1,090.00 40,330.00
Remove Tree02221005016 2 Each 600.00 1,200.00 500.00 1,000.00 368.00 736.00
Remove Guardrail02221007517 6433 ft 2.00 12,866.00 2.00 12,866.00 3.60 23,158.80
Remove Crash Cushion02221007P18 4 Each 750.00 3,000.00 700.00 2,800.00 1,080.00 4,320.00
Remove Fence02221008019 732 ft 1.50 1,098.00 3.00 2,196.00 2.50 1,830.00
Remove Pipe Culvert02221009520 1518 ft 20.00 30,360.00 12.00 18,216.00 15.50 23,529.00
Remove Culvert End Section02221010021 74 Each 128.00 9,472.00 300.00 22,200.00 104.00 7,696.00
Remove Concrete Curb and Gutter02221012522 548 ft 5.75 3,151.00 3.50 1,918.00 4.80 2,630.40
Remove Concrete Pavement02221015023 51919 sq yd 10.00 519,190.00 11.00 571,109.00 6.30 327,089.70
Remove Asphalt Pavement02221016524 11291 sq yd 2.00 22,582.00 3.75 42,341.25 3.90 44,034.90
Remove and Salvage Precast Concre02221017525 998 ft 5.00 4,990.00 6.50 6,487.00 5.60 5,588.80
te Barrier
Remove and Salvage Cable Barrier02221017P26 60030 ft 1.50 90,045.00 0.85 51,025.50 1.00 60,030.00
Remove Cast-In-Place Concrete Bar02221018027 12 ft 30.00 360.00 65.00 780.00 121.00 1,452.00
rier
Remove and Replace Weir Plate02221031P28 1 Each 150.00 150.00 1,800.00 1,800.00 1,520.00 1,520.00
Roadway Excavation (Plan Quantity02316002029 112909 cu yd 8.00 903,272.00 8.25 931,499.25 7.90 891,981.10
)
Flexible Channel Liner02376002030 10402 sq yd 2.00 20,804.00 2.00 20,804.00 2.00 20,804.00
18 Inch Irrigation/Storm Drain, C02610118P31 1705 ft 53.00 90,365.00 52.00 88,660.00 40.00 68,200.00
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lass C, smooth
24 Inch Irrigation/Storm Drain, C02610124P32 698 ft 85.00 59,330.00 98.00 68,404.00 62.50 43,625.00
lass C, smooth
36 Inch Irrigation/Storm Drain, C02610136P33 19 ft 105.00 1,995.00 260.00 4,940.00 122.00 2,318.00
lass C, smooth
42 Inch Irrigation/Storm Drain, C02610142P34 6 ft 125.00 750.00 320.00 1,920.00 215.00 1,290.00
lass C, smooth
18 Inch - Reinforced Concrete Pip02610218P35 4380 ft 50.00 219,000.00 52.00 227,760.00 56.00 245,280.00
e, Irrigation/Storm Drain, Class 
C
24 Inch - Reinforced Concrete Pip02610224P36 145 ft 85.00 12,325.00 98.00 14,210.00 64.50 9,352.50
e, Irrigation/Storm Drain, Class 
C
36 Inch Culvert, Metal Pipe, Clas02610336P37 5 ft 150.00 750.00 265.00 1,325.00 436.00 2,180.00
s C, Corrugated
72 Inch Culvert, Metal Pipe, Clas02610372P38 13 ft 350.00 4,550.00 415.00 5,395.00 624.00 8,112.00
s C, Corrugated
Culvert End Section 12 inch02613002039 2 Each 350.00 700.00 715.00 1,430.00 345.00 690.00
Culvert End Section 18 inch02613003040 11 Each 470.00 5,170.00 900.00 9,900.00 402.00 4,422.00
Culvert End Section 24 inch02613004041 96 Each 570.00 54,720.00 1,000.00 96,000.00 441.00 42,336.00
Culvert End Section 30 inch02613005042 1 Each 900.00 900.00 1,100.00 1,100.00 1,000.00 1,000.00
Culvert End Section 36 inch02613006043 10 Each 1,200.00 12,000.00 1,800.00 18,000.00 1,050.00 10,500.00
Culvert End Section 42 inch02613007044 2 Each 1,500.00 3,000.00 2,300.00 4,600.00 1,540.00 3,080.00
12" Pipe Liner02615012*45 702 ft 100.00 70,200.00 102.00 71,604.00 100.00 70,200.00
18" Pipe Liner02615018*46 163 ft 125.00 20,375.00 174.00 28,362.00 169.00 27,547.00
24" Pipe Liner02615024*47 13557 ft 185.00 2,508,045.00 114.00 1,545,498.00 111.00 1,504,827.00
36" Pipe Liner02615036*48 1092 ft 320.00 349,440.00 194.00 211,848.00 190.00 207,480.00
42" Pipe Liner02615042*49 464 ft 370.00 171,680.00 234.00 108,576.00 227.00 105,328.00
48" Pipe Liner02615048*50 381 ft 470.00 179,070.00 246.00 93,726.00 239.00 91,059.00
24" Jack and Bore (contingency)02628024*51 250 ft 900.00 225,000.00 448.00 112,000.00 436.00 109,000.00
Drop Inlet, Type B - CB 7A02633035052 2 Each 2,000.00 4,000.00 3,000.00 6,000.00 1,100.00 2,200.00
Concrete Drainage Structure Apron02633039P53 146 Each 2,550.00 372,300.00 1,100.00 160,600.00 994.00 145,124.00
Concrete Apron, Type B - CB 7B02633040054 5 Each 3,000.00 15,000.00 2,000.00 10,000.00 1,130.00 5,650.00
Concrete Drainage Structure 4 ft 02633403P55 1 Each 2,000.00 2,000.00 2,600.00 2,600.00 1,700.00 1,700.00
Wide X 1 ft to 3 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633405P56 55 Each 2,500.00 137,500.00 3,000.00 165,000.00 1,890.00 103,950.00
Wide X 3 ft to 5 ft Deep - CB 5
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Concrete Drainage Structure 4 ft 02633407P57 54 Each 3,000.00 162,000.00 4,100.00 221,400.00 2,080.00 112,320.00
Wide X 5 ft to 7 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633409P58 11 Each 3,500.00 38,500.00 4,200.00 46,200.00 2,920.00 32,120.00
Wide X 7 ft to 9 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633411P59 12 Each 4,000.00 48,000.00 8,000.00 96,000.00 3,920.00 47,040.00
Wide X 9 ft to 11ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633413P60 2 Each 4,500.00 9,000.00 9,000.00 18,000.00 3,870.00 7,740.00
Wide X 11 ft to 13 ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633415P61 2 Each 5,000.00 10,000.00 11,000.00 22,000.00 5,350.00 10,700.00
Wide X 13 ft to 15 ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633421P62 2 Each 6,500.00 13,000.00 16,000.00 32,000.00 7,090.00 14,180.00
Wide X 19 ft to 21 ft Deep - CB 9
Concrete Drainage Structure 6 ft 02633605P63 1 Each 3,000.00 3,000.00 3,800.00 3,800.00 2,310.00 2,310.00
Wide X 3 ft to 5 ft Deep - CB 5
Concrete Drainage Structure 6 ft 02633607P64 1 Each 3,800.00 3,800.00 5,200.00 5,200.00 2,660.00 2,660.00
Wide X 5 ft to 7 ft Deep  - CB 5
Concrete Drainage Structure 6 ft 02633617P65 2 Each 7,800.00 15,600.00 16,000.00 32,000.00 7,070.00 14,140.00
Wide X 15 ft to 17 ft Deep - CB 1
0
Concrete Drainage Structure 7 ft 02633707P66 1 Each 4,600.00 4,600.00 6,200.00 6,200.00 2,590.00 2,590.00
Wide X 5 ft to 7 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633709P67 4 Each 5,400.00 21,600.00 8,200.00 32,800.00 3,740.00 14,960.00
Wide X 7 ft to 9 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633711P68 2 Each 6,200.00 12,400.00 10,000.00 20,000.00 4,660.00 9,320.00
Wide X 9 ft to 11 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633713P69 2 Each 7,000.00 14,000.00 12,000.00 24,000.00 5,430.00 10,860.00
Wide X 11 ft to 13 ft Deep - CB 1
0
Concrete Drainage Structure 7 ft 02633715P70 1 Each 7,800.00 7,800.00 15,000.00 15,000.00 7,040.00 7,040.00
Wide X 13 ft to 15 ft Deep - CB 1
0
Rectangular Grate and Frame (Stan02635003571 153 Each 250.00 38,250.00 725.00 110,925.00 566.00 86,598.00
dard Grating) - GF 3
Rectangular Grate And Frame (Bicy02635004072 2 Each 300.00 600.00 725.00 1,450.00 617.00 1,234.00
cle Safe Grating) - GF 3
Solid Cover and Frame - GF 502635004573 2 Each 400.00 800.00 435.00 870.00 721.00 1,442.00
Box Culvert Modification02645002P74 1 Each 10,000.00 10,000.00 16,000.00 16,000.00 10,500.00 10,500.00



DescriptionItem No.No. Qty Unit

Project No: S-I15-8(151)349
Project Name: I-15; MP 349.74 - 362.02
Desc of Construction: New Construction
Estimate Completion date on or before 
County: BOX ELDER (3)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

12/29/2015 Page 26 of 44
Bidder:
MEADOW VALLEY CONTRACTORS, 
INC.
4230 SOUTH 950 EAST
SUITE B
ST. GEORGE,UT 84790

Unit Price Amount

Untreated Base Course (Plan Quant02721002075 96524 cu yd 24.00 2,316,576.00 29.00 2,799,196.00 27.00 2,606,148.00
ity)
HMA - 1/2 inch02741005076 70346 Ton 70.00 4,924,220.00 60.00 4,220,760.00 71.00 4,994,566.00
Partial Depth Repair for Concrete02751001077 32 sq yd 550.00 17,600.00 550.00 17,600.00 751.00 24,032.00
 Pavement
Portland Cement Concrete Pavement02752002078 286020 sq yd 38.00 10,868,760.00 34.00 9,724,680.00 41.78 11,949,915.60
 9 inch Thick
Full Depth Slab Replacement02753002*79 1037 sq yd 150.00 155,550.00 450.00 466,650.00 616.00 638,792.00
Dowel Bar Slot Repair - Surface02754001*80 155 Each 200.00 31,000.00 80.00 12,400.00 67.50 10,462.50
Dowel Bar Slot Repair - Full Dept02754002*81 32 Each 600.00 19,200.00 145.00 4,640.00 143.00 4,576.00
h
Longitudinal Rumble Strip - Concr02761002182 9560 ft 0.40 3,824.00 0.35 3,346.00 0.20 1,912.00
ete
Continuous Longitudinal Rumble St02761003083 106330 ft 0.30 31,899.00 0.35 37,215.50 0.40 42,532.00
rip - Concrete
Continuous Longitudinal Rumble St02761003584 22780 ft 0.20 4,556.00 0.20 4,556.00 0.45 10,251.00
rip - Asphalt
Pavement Marking Paint02765005085 15 gal 70.00 1,050.00 110.00 1,650.00 48.50 727.50
4 inch Pavement Marking Tape - Wh02768000586 62861 ft 2.25 141,437.25 2.50 157,152.50 2.50 157,152.50
ite
8 inch Pavement Marking Tape - Wh02768001087 14941 ft 4.50 67,234.50 5.00 74,705.00 4.90 73,210.90
ite
4 inch Pavement Marking Tape - Ye02768001588 139129 ft 2.25 313,040.25 2.50 347,822.50 2.53 351,996.37
llow
Pavement Message (Preformed Therm02768010589 34 Each 200.00 6,800.00 110.00 3,740.00 192.00 6,528.00
oplastic)
Grinding for Grooved-In Pavement 02769000*90 221639 ft 0.50 110,819.50 0.35 77,573.65 0.43 95,304.77
Markings
Concrete Curb and Gutter Type B102771002591 571 ft 4.00 2,284.00 24.00 13,704.00 18.50 10,563.50
Concrete Flatwork  4 inch  thick02776003092 145 sq ft 4.00 580.00 5.50 797.50 9.70 1,406.50
Concrete Flatwork  6 inch  thick02776004093 4197 sq ft 4.50 18,886.50 6.00 25,182.00 3.30 13,850.10
Bonded Wearing Course - Type B02787002094 54853 sq yd 6.00 329,118.00 4.85 266,037.05 6.20 340,088.60
Right-of-Way Fence, Type A  (Wood02822000595 252 ft 9.00 2,268.00 12.00 3,024.00 40.50 10,206.00
 Post)
Right-of-Way Fence, Type A  (Meta02822001096 480 ft 8.00 3,840.00 12.50 6,000.00 38.50 18,480.00
l Post)
W-Beam Guardrail Transition Eleme02841003097 9 Each 2,200.00 19,800.00 2,400.00 21,600.00 2,600.00 23,400.00



DescriptionItem No.No. Qty Unit

Project No: S-I15-8(151)349
Project Name: I-15; MP 349.74 - 362.02
Desc of Construction: New Construction
Estimate Completion date on or before 
County: BOX ELDER (3)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

12/29/2015 Page 27 of 44
Bidder:
MEADOW VALLEY CONTRACTORS, 
INC.
4230 SOUTH 950 EAST
SUITE B
ST. GEORGE,UT 84790

Unit Price Amount

nt
W-Beam Guardrail Nested - various02841006698 56 ft 30.00 1,680.00 32.00 1,792.00 31.00 1,736.00
 spans
W-Beam Guardrail 72 inch Wood Pos02841008699 1945 ft 16.50 32,092.50 20.00 38,900.00 16.00 31,120.00
t
W-Beam Guardrail Anchor Type 1028410090100 6 Each 800.00 4,800.00 750.00 4,500.00 1,470.00 8,820.00
Delineator Type I028420010101 23 Each 45.00 1,035.00 42.00 966.00 50.50 1,161.50
Delineator Type II028420020102 28 Each 45.00 1,260.00 46.00 1,288.00 45.50 1,274.00
Delineator - Culvert Marker028420030103 182 Each 48.00 8,736.00 48.00 8,736.00 41.50 7,553.00
Delineator - Freeway Turn Around028420050104 24 Each 48.00 1,152.00 86.00 2,064.00 79.50 1,908.00
Crash Cushion Type  B028430010105 8 Each 17,500.00 140,000.00 15,000.00 120,000.00 13,800.00 110,400.00
End Treatment Type  F028430030106 10 Each 7,600.00 76,000.00 8,200.00 82,000.00 6,190.00 61,900.00
End Treatment Type G028430035107 5 Each 2,800.00 14,000.00 3,000.00 15,000.00 2,890.00 14,450.00
Precast Concrete Barrier - 32 Inc02844001P108 29700 ft 36.00 1,069,200.00 42.00 1,247,400.00 41.50 1,232,550.00
h (New Jersey Shape)
Cast-in-Place Concrete Constant S028440030109 1021 ft 55.00 56,155.00 50.00 51,050.00 50.00 51,050.00
lope Barrier - 42 Inch
Cast-in-Place Concrete Constant S028440040110 3 Each 1,600.00 4,800.00 1,100.00 3,300.00 1,070.00 3,210.00
lope Barrier - 42 Inch, Approach 
End Section
Precast Concrete Constant Slope B028440100111 1845 ft 65.00 119,925.00 86.00 158,670.00 70.00 129,150.00
arrier - 42 Inch, No Stabilizatio
n Pins
Cast-In-Place Concrete Constant S028440180112 1579 ft 150.00 236,850.00 68.00 107,372.00 67.00 105,793.00
lope Barrier - 42 Inch Stepped Me
dian Barrier
Cast-In-Place Concrete Constant S02844019P113 2047 ft 175.00 358,225.00 375.00 767,625.00 333.00 681,651.00
lope Barrier - 54 inch, Retaining
 Barrier
Cast-In-Place Concrete Constant S028440200114 5 Each 2,000.00 10,000.00 1,200.00 6,000.00 1,190.00 5,950.00
lope Barrier - 42 Inch Trailing S
loped End Section
Precast Concrete Constant Slope B028440290115 7 Each 1,200.00 8,400.00 1,650.00 11,550.00 1,080.00 7,560.00
arrier, 42 Inch, Sloped End Secti
on (For Speeds< 40 MPH)
Precast Concrete Constant Slope B028440320116 16 Each 1,600.00 25,600.00 1,450.00 23,200.00 916.00 14,656.00
arrier, 42 Inch, 32 Inch New Jers
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ey Shape Transition
Cast-In-Place Concrete Constant S028440360117 23067 ft 78.00 1,799,226.00 56.00 1,291,752.00 56.50 1,303,285.50
lope Barrier - 54 Inch
Cast-In-Place Concrete Constant S02844037P118 21068 ft 120.00 2,528,160.00 78.00 1,643,304.00 74.50 1,569,566.00
lope Barrier - 54 inch, 14 Inch S
tepped Median Barrier
Cast-In-Place Concrete Constant S028440380119 8 Each 2,100.00 16,800.00 1,600.00 12,800.00 1,580.00 12,640.00
lope Barrier - 54 Inch, Approach 
End Section
Cast-In-Place Concrete Constant S02844038P120 14742 ft 132.00 1,945,944.00 120.00 1,769,040.00 116.00 1,710,072.00
lope Barrier - 54 inch, 36 Inch S
tepped Median Barrier
Cast-In-Place Concrete Constant S028440390121 3 Each 2,100.00 6,300.00 2,200.00 6,600.00 2,140.00 6,420.00
lope Barrier - 54 Inch, Trailing 
Sloped End Section
Cast-In-Place Concrete Constant S02844039P122 41 ft 300.00 12,300.00 490.00 20,090.00 429.00 17,589.00
lope Barrier - 54 Inch Retaining 
Span Barrier
Cast-In-Place Conc. Constant Slop028440410123 227 ft 100.00 22,700.00 330.00 74,910.00 322.00 73,094.00
e Barrier-54", Sign Struc. Foundt
n. Transition, Stpd Median Barrie
Cast-In-Place Concrete Constant S028440440124 864 ft 80.00 69,120.00 118.00 101,952.00 100.00 86,400.00
lope Barrier - 54 Inch, TL-5
Cast-In-Place Concrete Constant S02844044P125 5 Each 3,000.00 15,000.00 9,800.00 49,000.00 9,590.00 47,950.00
lope Two Barrier Transition Secti
on
Cast-In-Place Concrete Constant S028440450126 756 ft 175.00 132,300.00 130.00 98,280.00 112.00 84,672.00
lope Barrier - 54 Inch, TL-5, Ste
pped Median Barrier
Cast-In-Place Concrete Constant S028440470127 60 ft 100.00 6,000.00 90.00 5,400.00 88.00 5,280.00
lope Barrier - 54 Inch, 42 Inch C
onstant Slope Barrier Transition
High Tension Cable Barrier 10' Po028450020128 690 ft 12.00 8,280.00 22.00 15,180.00 16.50 11,385.00
st Spacing
Wood Fiber Mulch029110015129 1377 1000sqft 18.00 24,786.00 28.00 38,556.00 24.00 33,048.00
Strip, Stockpile, and Spread Tops029120050130 153013 sq yd 0.70 107,109.10 1.40 214,218.20 0.71 108,639.23
oil (Plan Quantity)
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Broadcast Seed029220040131 1377 1000sqft 6.50 8,950.50 10.50 14,458.50 11.00 15,147.00
Profile Rotomilling029630010132 13648 sq yd 1.10 15,012.80 2.25 30,708.00 1.50 20,472.00
Grinding Pavement029810010133 38613 sq yd 3.50 135,145.50 8.00 308,904.00 1.50 57,919.50

                                                                                          Subtotal 39,045,146.40 38,074,974.11 38,885,243.77
700 South

Granular Backfill Borrow (Plan Qu020560025134 180 cu yd 45.00 8,100.00 95.00 17,100.00 46.50 8,370.00
antity)
Remove Concrete Slope Protection022210127135 740 sq yd 15.00 11,100.00 11.00 8,140.00 12.00 8,880.00
Partial Bridge Removal02221020*136 1 Lump 55,000.00 55,000.00 35,000.00 35,000.00 119,200.00 119,200.00
Asphalt Surfacing Removal (Struct022250010137 1629 sq yd 31.00 50,499.00 3.50 5,701.50 2.90 4,724.10
ures)
Temporary Retaining Wall02229010*138 1 Lump 88,000.00 88,000.00 116,000.00 116,000.00 176,100.00 176,100.00
Pile Driving Equipment024550010139 1 Lump 35,000.00 35,000.00 3,000.00 3,000.00 2,820.00 2,820.00
Driven Piles  12 inch024550020140 3561 ft 90.00 320,490.00 65.00 231,465.00 56.50 201,196.50
Deck Hydro-Demolition - Class 1 (03154010*141 12231 sq ft 18.00 220,158.00 22.00 269,082.00 8.70 106,409.70
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*142 1500 sq ft 25.00 37,500.00 23.00 34,500.00 12.00 18,000.00
Reinforcing Steel - Coated (Plan 03211001P143 168932 lb 1.20 202,718.40 1.00 168,932.00 0.87 146,970.84
Quantity)
Deck Rehabilitation Reinforcing S03211002P144 10000 lb 1.50 15,000.00 1.50 15,000.00 0.60 6,000.00
teel
Structural Concrete(Est. Lump Qty03310001D145 1 Lump 446,400.00 446,400.00 610,000.00 610,000.00 658,700.00 658,700.00
: 744.4 cu yd)
Deck Rehabilitation Structural Co03310002P146 180 cu yd 350.00 63,000.00 460.00 82,800.00 444.00 79,920.00
ncrete
Concrete Slope Protection033100030147 660 sq yd 90.00 59,400.00 100.00 66,000.00 82.50 54,450.00
Thin Bonded Polymer Overlay, Type033720010148 21554 sq ft 4.50 96,993.00 3.50 75,439.00 3.40 73,283.60
 I
Abutment Backwall Repair039240070149 4 Each 5,000.00 20,000.00 22,500.00 90,000.00 4,930.00 19,720.00
Structural Steel(Est. Lump Qty: 105120001D150 1 Lump 337,000.00 337,000.00 390,000.00 390,000.00 372,500.00 372,500.00
68500 lb)
Cleaning and Overcoating Structur099910020151 1 Lump 210,000.00 210,000.00 110,000.00 110,000.00 149,600.00 149,600.00
al Steel
Electrical Work Bridges16526001P152 1 Lump 12,000.00 12,000.00 12,500.00 12,500.00 17,100.00 17,100.00

                                                                                          Subtotal 2,288,358.40 2,340,659.50 2,223,944.74
800 South (Willard)
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Granular Backfill Borrow (Plan Qu020560025153 85 cu yd 45.00 3,825.00 95.00 8,075.00 47.50 4,037.50
antity)
Remove Concrete Slope Protection022210127154 270 sq yd 15.00 4,050.00 11.00 2,970.00 30.00 8,100.00
Partial Bridge Removal02221020*155 1 Lump 40,000.00 40,000.00 35,000.00 35,000.00 100,000.00 100,000.00
Asphalt Surfacing Removal (Struct022250010156 1026 sq yd 31.00 31,806.00 3.50 3,591.00 2.90 2,975.40
ures)
Pile Driving Equipment024550010157 1 Lump 35,000.00 35,000.00 3,000.00 3,000.00 2,820.00 2,820.00
Driven Piles  12 inch024550020158 1413 ft 90.00 127,170.00 65.00 91,845.00 57.50 81,247.50
Deck Hydro-Demolition - Class 1 (03154010*159 6477 sq ft 18.00 116,586.00 22.00 142,494.00 8.70 56,349.90
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*160 648 sq ft 25.00 16,200.00 23.00 14,904.00 12.00 7,776.00
Reinforcing Steel - Coated (Plan 03211001P161 144452 lb 1.20 173,342.40 1.00 144,452.00 0.89 128,562.28
Quantity)
Deck Rehabilitation Reinforcing S03211002P162 5000 lb 1.50 7,500.00 1.50 7,500.00 0.60 3,000.00
teel
Structural Concrete(Est. Lump Qty03310001D163 1 Lump 311,400.00 311,400.00 375,000.00 375,000.00 527,900.00 527,900.00
: 519 cu yd)
Deck Rehabilitation Structural Co03310002P164 99 cu yd 350.00 34,650.00 464.00 45,936.00 665.00 65,835.00
ncrete
Concrete Slope Protection033100030165 128 sq yd 90.00 11,520.00 100.00 12,800.00 309.00 39,552.00
Thin Bonded Polymer Overlay, Type033720010166 16007 sq ft 4.50 72,031.50 3.50 56,024.50 3.40 54,423.80
 I
Prestressed Concrete Member 83ft-03412001D167 4 Each 25,000.00 100,000.00 38,000.00 152,000.00 36,600.00 146,400.00
4inch Type UBT50
Abutment Backwall Repair039240070168 4 Each 5,000.00 20,000.00 1,800.00 7,200.00 4,960.00 19,840.00
Structural Steel(Est. Lump Qty: 105120001D169 1 Lump 3,325.00 3,325.00 3,300.00 3,300.00 7,510.00 7,510.00
330 lb)
Electrical Work Bridges165260010170 1 Lump 8,000.00 8,000.00 9,500.00 9,500.00 7,620.00 7,620.00

                                                                                          Subtotal 1,116,405.90 1,115,591.50 1,263,949.38
950 South (Perry)

Granular Backfill Borrow (Plan Qu020560025171 85 cu yd 45.00 3,825.00 95.00 8,075.00 47.50 4,037.50
antity)
Remove Concrete Slope Protection022210127172 270 sq yd 15.00 4,050.00 8.00 2,160.00 30.00 8,100.00
Partial Bridge Removal02221020*173 1 Lump 40,000.00 40,000.00 35,000.00 35,000.00 98,100.00 98,100.00
Asphalt Surfacing Removal (Struct022250010174 1005 sq yd 31.00 31,155.00 3.50 3,517.50 2.90 2,914.50
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ures)
Pile Driving Equipment024550010175 1 Lump 35,000.00 35,000.00 3,000.00 3,000.00 2,820.00 2,820.00
Driven Piles  12 inch024550020176 1452 ft 90.00 130,680.00 65.00 94,380.00 57.50 83,490.00
Deck Hydro-Demolition - Class 1 (03154010*177 6302 sq ft 18.00 113,436.00 22.00 138,644.00 8.70 54,827.40
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*178 630 sq ft 25.00 15,750.00 23.00 14,490.00 12.00 7,560.00
Reinforcing Steel - Coated (Plan 03211001P179 144940 lb 1.20 173,928.00 1.00 144,940.00 0.90 130,446.00
Quantity)
Deck Rehabilitation Reinforcing S03211002P180 5000 lb 1.50 7,500.00 1.50 7,500.00 0.60 3,000.00
teel
Structural Concrete(Est. Lump Qty03310001D181 1 Lump 282,600.00 282,600.00 355,000.00 355,000.00 531,200.00 531,200.00
: 471 cu yd)
Deck Rehabilitation Structural Co03310002P182 82 cu yd 350.00 28,700.00 464.00 38,048.00 764.00 62,648.00
ncrete
Concrete Slope Protection033100030183 126 sq yd 90.00 11,340.00 100.00 12,600.00 313.00 39,438.00
Thin Bonded Polymer Overlay, Type033720010184 15691 sq ft 4.50 70,609.50 3.50 54,918.50 3.40 53,349.40
 I
Prestressed Concrete Member 81ft-03412001D185 4 Each 25,000.00 100,000.00 39,000.00 156,000.00 37,200.00 148,800.00
3 inch Type UBT50
Abutment Backwall Repair039240070186 4 Each 5,000.00 20,000.00 1,800.00 7,200.00 4,960.00 19,840.00
Structural Steel(Est. Lump Qty: 105120001D187 1 Lump 2,560.00 2,560.00 1,100.00 1,100.00 5,780.00 5,780.00
024 lb)
Electrical Work Bridges165260010188 1 Lump 8,000.00 8,000.00 13,000.00 13,000.00 7,620.00 7,620.00

                                                                                          Subtotal 1,079,133.50 1,089,573.00 1,263,970.80
R-315 (750 North)

Granular Backfill Borrow (Plan Qu020560025189 102 cu yd 45.00 4,590.00 95.00 9,690.00 46.50 4,743.00
antity)
Remove Concrete Slope Protection022210127190 450 sq yd 15.00 6,750.00 8.00 3,600.00 18.50 8,325.00
Partial Bridge Removal02221020*191 1 Lump 50,000.00 50,000.00 35,000.00 35,000.00 98,400.00 98,400.00
Asphalt Surfacing Removal (Struct022250010192 1101 sq yd 31.00 34,131.00 3.50 3,853.50 2.90 3,192.90
ures)
Drilled Shafts,  36 inch02466001D193 360 ft 350.00 126,000.00 390.00 140,400.00 297.00 106,920.00
Deck Hydro-Demolition - Class 1 (03154010*194 7376 sq ft 18.00 132,768.00 22.00 162,272.00 8.70 64,171.20
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*195 738 sq ft 25.00 18,450.00 23.00 16,974.00 12.00 8,856.00
Reinforcing Steel - Coated (Plan 03211001P196 146982 lb 1.20 176,378.40 1.00 146,982.00 0.84 123,464.88
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Quantity)
Deck Rehabilitation Reinforcing S03211002P197 5000 lb 1.50 7,500.00 1.50 7,500.00 0.60 3,000.00
teel
Structural Concrete(Est. Lump Qty03310001D198 1 Lump 394,200.00 394,200.00 400,000.00 400,000.00 548,500.00 548,500.00
: 657 cu yd)
Deck Rehabilitation Structural Co03310002P199 141 cu yd 350.00 49,350.00 464.00 65,424.00 518.00 73,038.00
ncrete
Concrete Slope Protection033100030200 296 sq yd 90.00 26,640.00 100.00 29,600.00 151.00 44,696.00
Thin Bonded Polymer Overlay, Type033720010201 17109 sq ft 4.50 76,990.50 3.50 59,881.50 3.40 58,170.60
 I
Prestressed Concrete Member 92 ft03412002D202 4 Each 26,000.00 104,000.00 42,000.00 168,000.00 40,400.00 161,600.00
- 10 inch Type UBT 58
Abutment Backwall Repair039240070203 4 Each 5,000.00 20,000.00 1,800.00 7,200.00 4,930.00 19,720.00
Structural Steel(Est. Lump Qty: 105120001D204 1 Lump 2,560.00 2,560.00 1,100.00 1,100.00 5,780.00 5,780.00
024 lb)
Electrical Work Bridges165260010205 1 Lump 8,000.00 8,000.00 9,500.00 9,500.00 7,620.00 7,620.00

                                                                                          Subtotal 1,238,307.90 1,266,977.00 1,340,197.58
Sign Structures

60 Inch Overhead Sign Foundation028930025206 5 Each 40,000.00 200,000.00 34,000.00 170,000.00 30,200.00 151,000.00
30 Inch Overhead Cantilever Sign 028930065207 5 Each 65,000.00 325,000.00 72,000.00 360,000.00 60,700.00 303,500.00
Structure

                                                                                          Subtotal 525,000.00 530,000.00 454,500.00
ign Structures

42 inch Overhead Sign Foundation028930015208 2 Each 30,000.00 60,000.00 20,000.00 40,000.00 21,900.00 43,800.00
18 Inch Overhead Butterfly Sign S028930070209 2 Each 50,000.00 100,000.00 32,000.00 64,000.00 27,100.00 54,200.00
tructure

                                                                                          Subtotal 160,000.00 104,000.00 98,000.00
40 - SIGNING

Sign Type A-1028910020210 1732 sq ft 24.00 41,568.00 45.00 77,940.00 44.00 76,208.00
Sign Type A-2028910075211 7014 sq ft 40.00 280,560.00 56.00 392,784.00 43.00 301,602.00
Remove Overhead Sign and Sign Str02891026P212 1 Each 8,000.00 8,000.00 11,000.00 11,000.00 4,310.00 4,310.00
ucture
Remove Sign Less Than 20 Square F028910270213 41 Each 115.00 4,715.00 55.00 2,255.00 58.50 2,398.50
eet
Remove Sign Greater Than or Equal028910275214 43 Each 450.00 19,350.00 575.00 24,725.00 98.00 4,214.00
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 to 20 Square Feet
Relocate Sign Less Than 20 Square028910285215 7 Each 300.00 2,100.00 110.00 770.00 285.00 1,995.00
 Feet
Relocate Flashing Sign Assembly02891028P216 2 Each 1,000.00 2,000.00 11,000.00 22,000.00 6,080.00 12,160.00
Relocate Sign Greater Than or Equ028910290217 5 Each 1,500.00 7,500.00 1,400.00 7,000.00 200.00 1,000.00
al to 20 Square Feet
Slipbase Sign Base (B3)028910320218 11 Each 35.00 385.00 350.00 3,850.00 381.00 4,191.00
Constant Slope Barrier Mounted Tu028910335219 20 Each 600.00 12,000.00 1,300.00 26,000.00 1,730.00 34,600.00
bular Steel Sign Base (B5A)
Sign Post Base (B6A) for Standard028910345220 13 Each 500.00 6,500.00 850.00 11,050.00 862.00 11,206.00
 Pipe Posts
Sign Post Base (B6B) For S Sectio028910350221 62 Each 650.00 40,300.00 925.00 57,350.00 889.00 55,118.00
n Steel Posts
Sign Post P5028910375222 11 Each 225.00 2,475.00 375.00 4,125.00 409.00 4,499.00
Post S4 X 9.5028910405223 4 Each 600.00 2,400.00 550.00 2,200.00 540.00 2,160.00
Post S6 X 12.5028910410224 50 Each 500.00 25,000.00 800.00 40,000.00 691.00 34,550.00
Post S6 X 17.25028910415225 2 Each 600.00 1,200.00 1,100.00 2,200.00 1,020.00 2,040.00
Post S8 X 18.4028910420226 6 Each 1,000.00 6,000.00 1,200.00 7,200.00 83.00 498.00
Post W10 X 19.0028910425227 10 Each 1,200.00 12,000.00 1,300.00 13,000.00 1,140.00 11,400.00
Post W10 X 22.0028910430228 14 Each 1,500.00 21,000.00 1,600.00 22,400.00 1,400.00 19,600.00
Post W10 X 30.0028910440229 19 Each 1,800.00 34,200.00 2,200.00 41,800.00 2,150.00 40,850.00
Post 4 Inch Standard Pipe028910450230 34 Each 450.00 15,300.00 700.00 23,800.00 530.00 18,020.00
Sign Post Base (B6C) for W Sectio028910503231 42 Each 800.00 33,600.00 1,600.00 67,200.00 1,340.00 56,280.00
n Steel Posts

                                                                                          Subtotal 578,153.00 860,649.00 698,899.50
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*232 $30,000.00 Day 360 Day 10,800,000.00 270 Day 8,100,000.00 350 Day 10,500,000.00
                                                                                          Subtotal 10,800,000.00 8,100,000.00 10,500,000.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 10,800,000

46,030,505.10

56,830,505.10

45,382,424.11
8,100,000

53,482,424.11
98.59 %

10,500,000
56,728,705.77

100.43 %

46,228,705.77
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10 - ROADWAY
Mobilization0128500101 1 Lump 1,865,000.00 1,865,000.00 2,170,000.00 2,170,000.00
Public Information Services0131500102 1 Lump 45,000.00 45,000.00 10,560.00 10,560.00
Traffic Control01554000P3 1 Lump 1,200,000.00 1,200,000.00 5,169,400.00 5,169,400.00
Highway Patrol Assistance01559000U4 900 Hour 50.00 45,000.00 50.00 45,000.00
Silt Fence0157100305 11860 ft 2.00 23,720.00 1.60 18,976.00
Gutter Inlet Barrier0157101006 129 Each 41.00 5,289.00 71.50 9,223.50
Dust Control and Watering0157200207 15571 1000 gal 2.00 31,142.00 44.20 688,238.20
Survey0172100108 1 Lump 175,000.00 175,000.00 256,930.00 256,930.00
Test Hole Utility (contingency it01725000*9 5 Each 750.00 3,750.00 3,096.00 15,480.00
em)
Reconstruct Catch Basin01892001010 2 Each 1,500.00 3,000.00 1,650.00 3,300.00
Granular Borrow (Plan Quantity)02056001511 27618 cu yd 21.00 579,978.00 21.20 585,501.60
Permanant Turf Reinforcement Mat 02076001*12 766 sq yd 100.00 76,600.00 2.75 2,106.50
- Type B
Abandon Pipe02221002*13 1 Each 1,000.00 1,000.00 3,300.00 3,300.00
Remove Manhole02221002514 13 Each 525.00 6,825.00 880.10 11,441.30
Remove Catch Basin02221003015 37 Each 400.00 14,800.00 1,375.00 50,875.00
Remove Tree02221005016 2 Each 600.00 1,200.00 855.70 1,711.40
Remove Guardrail02221007517 6433 ft 2.00 12,866.00 1.95 12,544.35
Remove Crash Cushion02221007P18 4 Each 750.00 3,000.00 660.10 2,640.40
Remove Fence02221008019 732 ft 1.50 1,098.00 2.90 2,122.80
Remove Pipe Culvert02221009520 1518 ft 20.00 30,360.00 15.40 23,377.20
Remove Culvert End Section02221010021 74 Each 128.00 9,472.00 275.00 20,350.00
Remove Concrete Curb and Gutter02221012522 548 ft 5.75 3,151.00 3.30 1,808.40
Remove Concrete Pavement02221015023 51919 sq yd 10.00 519,190.00 8.95 464,675.05
Remove Asphalt Pavement02221016524 11291 sq yd 2.00 22,582.00 5.05 57,019.55
Remove and Salvage Precast Concre02221017525 998 ft 5.00 4,990.00 28.50 28,443.00
te Barrier
Remove and Salvage Cable Barrier02221017P26 60030 ft 1.50 90,045.00 1.40 84,042.00
Remove Cast-In-Place Concrete Bar02221018027 12 ft 30.00 360.00 63.40 760.80
rier
Remove and Replace Weir Plate02221031P28 1 Each 150.00 150.00 3,696.00 3,696.00
Roadway Excavation (Plan Quantity02316002029 112909 cu yd 8.00 903,272.00 14.00 1,580,726.00
)
Flexible Channel Liner02376002030 10402 sq yd 2.00 20,804.00 1.40 14,562.80
18 Inch Irrigation/Storm Drain, C02610118P31 1705 ft 53.00 90,365.00 44.80 76,384.00
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lass C, smooth
24 Inch Irrigation/Storm Drain, C02610124P32 698 ft 85.00 59,330.00 52.80 36,854.40
lass C, smooth
36 Inch Irrigation/Storm Drain, C02610136P33 19 ft 105.00 1,995.00 127.80 2,428.20
lass C, smooth
42 Inch Irrigation/Storm Drain, C02610142P34 6 ft 125.00 750.00 194.40 1,166.40
lass C, smooth
18 Inch - Reinforced Concrete Pip02610218P35 4380 ft 50.00 219,000.00 46.95 205,641.00
e, Irrigation/Storm Drain, Class 
C
24 Inch - Reinforced Concrete Pip02610224P36 145 ft 85.00 12,325.00 63.40 9,193.00
e, Irrigation/Storm Drain, Class 
C
36 Inch Culvert, Metal Pipe, Clas02610336P37 5 ft 150.00 750.00 118.40 592.00
s C, Corrugated
72 Inch Culvert, Metal Pipe, Clas02610372P38 13 ft 350.00 4,550.00 259.60 3,374.80
s C, Corrugated
Culvert End Section 12 inch02613002039 2 Each 350.00 700.00 829.10 1,658.20
Culvert End Section 18 inch02613003040 11 Each 470.00 5,170.00 887.10 9,758.10
Culvert End Section 24 inch02613004041 96 Each 570.00 54,720.00 891.50 85,584.00
Culvert End Section 30 inch02613005042 1 Each 900.00 900.00 1,024.00 1,024.00
Culvert End Section 36 inch02613006043 10 Each 1,200.00 12,000.00 1,237.00 12,370.00
Culvert End Section 42 inch02613007044 2 Each 1,500.00 3,000.00 1,378.00 2,756.00
12" Pipe Liner02615012*45 702 ft 100.00 70,200.00 116.60 81,853.20
18" Pipe Liner02615018*46 163 ft 125.00 20,375.00 184.30 30,040.90
24" Pipe Liner02615024*47 13557 ft 185.00 2,508,045.00 131.10 1,777,322.70
36" Pipe Liner02615036*48 1092 ft 320.00 349,440.00 209.70 228,992.40
42" Pipe Liner02615042*49 464 ft 370.00 171,680.00 250.90 116,417.60
48" Pipe Liner02615048*50 381 ft 470.00 179,070.00 266.60 101,574.60
24" Jack and Bore (contingency)02628024*51 250 ft 900.00 225,000.00 514.80 128,700.00
Drop Inlet, Type B - CB 7A02633035052 2 Each 2,000.00 4,000.00 2,024.00 4,048.00
Concrete Drainage Structure Apron02633039P53 146 Each 2,550.00 372,300.00 780.20 113,909.20
Concrete Apron, Type B - CB 7B02633040054 5 Each 3,000.00 15,000.00 4,175.00 20,875.00
Concrete Drainage Structure 4 ft 02633403P55 1 Each 2,000.00 2,000.00 2,352.00 2,352.00
Wide X 1 ft to 3 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633405P56 55 Each 2,500.00 137,500.00 2,741.00 150,755.00
Wide X 3 ft to 5 ft Deep - CB 5
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Concrete Drainage Structure 4 ft 02633407P57 54 Each 3,000.00 162,000.00 2,612.00 141,048.00
Wide X 5 ft to 7 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633409P58 11 Each 3,500.00 38,500.00 5,266.00 57,926.00
Wide X 7 ft to 9 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633411P59 12 Each 4,000.00 48,000.00 6,383.00 76,596.00
Wide X 9 ft to 11ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633413P60 2 Each 4,500.00 9,000.00 8,370.00 16,740.00
Wide X 11 ft to 13 ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633415P61 2 Each 5,000.00 10,000.00 12,140.00 24,280.00
Wide X 13 ft to 15 ft Deep - CB 9
Concrete Drainage Structure 4 ft 02633421P62 2 Each 6,500.00 13,000.00 21,345.00 42,690.00
Wide X 19 ft to 21 ft Deep - CB 9
Concrete Drainage Structure 6 ft 02633605P63 1 Each 3,000.00 3,000.00 3,532.00 3,532.00
Wide X 3 ft to 5 ft Deep - CB 5
Concrete Drainage Structure 6 ft 02633607P64 1 Each 3,800.00 3,800.00 5,475.00 5,475.00
Wide X 5 ft to 7 ft Deep  - CB 5
Concrete Drainage Structure 6 ft 02633617P65 2 Each 7,800.00 15,600.00 22,125.00 44,250.00
Wide X 15 ft to 17 ft Deep - CB 1
0
Concrete Drainage Structure 7 ft 02633707P66 1 Each 4,600.00 4,600.00 3,700.00 3,700.00
Wide X 5 ft to 7 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633709P67 4 Each 5,400.00 21,600.00 9,504.00 38,016.00
Wide X 7 ft to 9 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633711P68 2 Each 6,200.00 12,400.00 13,015.00 26,030.00
Wide X 9 ft to 11 ft Deep - CB 10
Concrete Drainage Structure 7 ft 02633713P69 2 Each 7,000.00 14,000.00 20,430.00 40,860.00
Wide X 11 ft to 13 ft Deep - CB 1
0
Concrete Drainage Structure 7 ft 02633715P70 1 Each 7,800.00 7,800.00 22,125.00 22,125.00
Wide X 13 ft to 15 ft Deep - CB 1
0
Rectangular Grate and Frame (Stan02635003571 153 Each 250.00 38,250.00 907.60 138,862.80
dard Grating) - GF 3
Rectangular Grate And Frame (Bicy02635004072 2 Each 300.00 600.00 955.30 1,910.60
cle Safe Grating) - GF 3
Solid Cover and Frame - GF 502635004573 2 Each 400.00 800.00 605.00 1,210.00
Box Culvert Modification02645002P74 1 Each 10,000.00 10,000.00 1,100.00 1,100.00
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Untreated Base Course (Plan Quant02721002075 96524 cu yd 24.00 2,316,576.00 30.05 2,900,546.20
ity)
HMA - 1/2 inch02741005076 70346 Ton 70.00 4,924,220.00 67.15 4,723,733.90
Partial Depth Repair for Concrete02751001077 32 sq yd 550.00 17,600.00 732.00 23,424.00
 Pavement
Portland Cement Concrete Pavement02752002078 286020 sq yd 38.00 10,868,760.00 35.95 10,282,419.00
 9 inch Thick
Full Depth Slab Replacement02753002*79 1037 sq yd 150.00 155,550.00 611.90 634,540.30
Dowel Bar Slot Repair - Surface02754001*80 155 Each 200.00 31,000.00 65.75 10,191.25
Dowel Bar Slot Repair - Full Dept02754002*81 32 Each 600.00 19,200.00 139.20 4,454.40
h
Longitudinal Rumble Strip - Concr02761002182 9560 ft 0.40 3,824.00 0.44 4,206.40
ete
Continuous Longitudinal Rumble St02761003083 106330 ft 0.30 31,899.00 0.44 46,785.20
rip - Concrete
Continuous Longitudinal Rumble St02761003584 22780 ft 0.20 4,556.00 0.16 3,644.80
rip - Asphalt
Pavement Marking Paint02765005085 15 gal 70.00 1,050.00 47.30 709.50
4 inch Pavement Marking Tape - Wh02768000586 62861 ft 2.25 141,437.25 2.45 154,009.45
ite
8 inch Pavement Marking Tape - Wh02768001087 14941 ft 4.50 67,234.50 4.80 71,716.80
ite
4 inch Pavement Marking Tape - Ye02768001588 139129 ft 2.25 313,040.25 2.45 340,866.05
llow
Pavement Message (Preformed Therm02768010589 34 Each 200.00 6,800.00 187.00 6,358.00
oplastic)
Grinding for Grooved-In Pavement 02769000*90 221639 ft 0.50 110,819.50 0.42 93,088.38
Markings
Concrete Curb and Gutter Type B102771002591 571 ft 4.00 2,284.00 25.85 14,760.35
Concrete Flatwork  4 inch  thick02776003092 145 sq ft 4.00 580.00 18.15 2,631.75
Concrete Flatwork  6 inch  thick02776004093 4197 sq ft 4.50 18,886.50 5.95 24,972.15
Bonded Wearing Course - Type B02787002094 54853 sq yd 6.00 329,118.00 5.60 307,176.80
Right-of-Way Fence, Type A  (Wood02822000595 252 ft 9.00 2,268.00 11.55 2,910.60
 Post)
Right-of-Way Fence, Type A  (Meta02822001096 480 ft 8.00 3,840.00 12.10 5,808.00
l Post)
W-Beam Guardrail Transition Eleme02841003097 9 Each 2,200.00 19,800.00 2,310.00 20,790.00
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nt
W-Beam Guardrail Nested - various02841006698 56 ft 30.00 1,680.00 31.35 1,755.60
 spans
W-Beam Guardrail 72 inch Wood Pos02841008699 1945 ft 16.50 32,092.50 19.25 37,441.25
t
W-Beam Guardrail Anchor Type 1028410090100 6 Each 800.00 4,800.00 715.10 4,290.60
Delineator Type I028420010101 23 Each 45.00 1,035.00 39.90 917.70
Delineator Type II028420020102 28 Each 45.00 1,260.00 44.15 1,236.20
Delineator - Culvert Marker028420030103 182 Each 48.00 8,736.00 47.05 8,563.10
Delineator - Freeway Turn Around028420050104 24 Each 48.00 1,152.00 82.60 1,982.40
Crash Cushion Type  B028430010105 8 Each 17,500.00 140,000.00 14,410.00 115,280.00
End Treatment Type  F028430030106 10 Each 7,600.00 76,000.00 7,811.00 78,110.00
End Treatment Type G028430035107 5 Each 2,800.00 14,000.00 2,860.00 14,300.00
Precast Concrete Barrier - 32 Inc02844001P108 29700 ft 36.00 1,069,200.00 47.95 1,424,115.00
h (New Jersey Shape)
Cast-in-Place Concrete Constant S028440030109 1021 ft 55.00 56,155.00 60.50 61,770.50
lope Barrier - 42 Inch
Cast-in-Place Concrete Constant S028440040110 3 Each 1,600.00 4,800.00 1,925.00 5,775.00
lope Barrier - 42 Inch, Approach 
End Section
Precast Concrete Constant Slope B028440100111 1845 ft 65.00 119,925.00 79.80 147,231.00
arrier - 42 Inch, No Stabilizatio
n Pins
Cast-In-Place Concrete Constant S028440180112 1579 ft 150.00 236,850.00 60.50 95,529.50
lope Barrier - 42 Inch Stepped Me
dian Barrier
Cast-In-Place Concrete Constant S02844019P113 2047 ft 175.00 358,225.00 286.00 585,442.00
lope Barrier - 54 inch, Retaining
 Barrier
Cast-In-Place Concrete Constant S028440200114 5 Each 2,000.00 10,000.00 2,750.00 13,750.00
lope Barrier - 42 Inch Trailing S
loped End Section
Precast Concrete Constant Slope B028440290115 7 Each 1,200.00 8,400.00 1,595.00 11,165.00
arrier, 42 Inch, Sloped End Secti
on (For Speeds< 40 MPH)
Precast Concrete Constant Slope B028440320116 16 Each 1,600.00 25,600.00 1,227.00 19,632.00
arrier, 42 Inch, 32 Inch New Jers



DescriptionItem No.No. Qty Unit

Project No: S-I15-8(151)349
Project Name: I-15; MP 349.74 - 362.02
Desc of Construction: New Construction
Estimate Completion date on or before 
County: BOX ELDER (3)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAKER & PARSON COS DBA JACK 
B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84414

Unit Price Amount

12/29/2015 Page 39 of 44

Unit Price Amount

ey Shape Transition
Cast-In-Place Concrete Constant S028440360117 23067 ft 78.00 1,799,226.00 46.20 1,065,695.40
lope Barrier - 54 Inch
Cast-In-Place Concrete Constant S02844037P118 21068 ft 120.00 2,528,160.00 57.20 1,205,089.60
lope Barrier - 54 inch, 14 Inch S
tepped Median Barrier
Cast-In-Place Concrete Constant S028440380119 8 Each 2,100.00 16,800.00 1,925.00 15,400.00
lope Barrier - 54 Inch, Approach 
End Section
Cast-In-Place Concrete Constant S02844038P120 14742 ft 132.00 1,945,944.00 79.20 1,167,566.40
lope Barrier - 54 inch, 36 Inch S
tepped Median Barrier
Cast-In-Place Concrete Constant S028440390121 3 Each 2,100.00 6,300.00 1,925.00 5,775.00
lope Barrier - 54 Inch, Trailing 
Sloped End Section
Cast-In-Place Concrete Constant S02844039P122 41 ft 300.00 12,300.00 504.50 20,684.50
lope Barrier - 54 Inch Retaining 
Span Barrier
Cast-In-Place Conc. Constant Slop028440410123 227 ft 100.00 22,700.00 208.40 47,306.80
e Barrier-54", Sign Struc. Foundt
n. Transition, Stpd Median Barrie
Cast-In-Place Concrete Constant S028440440124 864 ft 80.00 69,120.00 88.10 76,118.40
lope Barrier - 54 Inch, TL-5
Cast-In-Place Concrete Constant S02844044P125 5 Each 3,000.00 15,000.00 11,550.00 57,750.00
lope Two Barrier Transition Secti
on
Cast-In-Place Concrete Constant S028440450126 756 ft 175.00 132,300.00 272.70 206,161.20
lope Barrier - 54 Inch, TL-5, Ste
pped Median Barrier
Cast-In-Place Concrete Constant S028440470127 60 ft 100.00 6,000.00 153.40 9,204.00
lope Barrier - 54 Inch, 42 Inch C
onstant Slope Barrier Transition
High Tension Cable Barrier 10' Po028450020128 690 ft 12.00 8,280.00 22.55 15,559.50
st Spacing
Wood Fiber Mulch029110015129 1377 1000sqft 18.00 24,786.00 20.90 28,779.30
Strip, Stockpile, and Spread Tops029120050130 153013 sq yd 0.70 107,109.10 1.90 290,724.70
oil (Plan Quantity)
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Broadcast Seed029220040131 1377 1000sqft 6.50 8,950.50 6.90 9,501.30
Profile Rotomilling029630010132 13648 sq yd 1.10 15,012.80 3.05 41,626.40
Grinding Pavement029810010133 38613 sq yd 3.50 135,145.50 4.95 191,134.35

                                                                                          Subtotal 39,045,146.40 41,992,894.93
700 South

Granular Backfill Borrow (Plan Qu020560025134 180 cu yd 45.00 8,100.00 54.70 9,846.00
antity)
Remove Concrete Slope Protection022210127135 740 sq yd 15.00 11,100.00 8.80 6,512.00
Partial Bridge Removal02221020*136 1 Lump 55,000.00 55,000.00 77,000.00 77,000.00
Asphalt Surfacing Removal (Struct022250010137 1629 sq yd 31.00 50,499.00 11.00 17,919.00
ures)
Temporary Retaining Wall02229010*138 1 Lump 88,000.00 88,000.00 110,010.00 110,010.00
Pile Driving Equipment024550010139 1 Lump 35,000.00 35,000.00 71,505.00 71,505.00
Driven Piles  12 inch024550020140 3561 ft 90.00 320,490.00 63.80 227,191.80
Deck Hydro-Demolition - Class 1 (03154010*141 12231 sq ft 18.00 220,158.00 23.10 282,536.10
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*142 1500 sq ft 25.00 37,500.00 29.70 44,550.00
Reinforcing Steel - Coated (Plan 03211001P143 168932 lb 1.20 202,718.40 1.10 185,825.20
Quantity)
Deck Rehabilitation Reinforcing S03211002P144 10000 lb 1.50 15,000.00 1.10 11,000.00
teel
Structural Concrete(Est. Lump Qty03310001D145 1 Lump 446,400.00 446,400.00 641,345.00 641,345.00
: 744.4 cu yd)
Deck Rehabilitation Structural Co03310002P146 180 cu yd 350.00 63,000.00 341.00 61,380.00
ncrete
Concrete Slope Protection033100030147 660 sq yd 90.00 59,400.00 99.00 65,340.00
Thin Bonded Polymer Overlay, Type033720010148 21554 sq ft 4.50 96,993.00 4.40 94,837.60
 I
Abutment Backwall Repair039240070149 4 Each 5,000.00 20,000.00 1,430.00 5,720.00
Structural Steel(Est. Lump Qty: 105120001D150 1 Lump 337,000.00 337,000.00 407,040.00 407,040.00
68500 lb)
Cleaning and Overcoating Structur099910020151 1 Lump 210,000.00 210,000.00 110,010.00 110,010.00
al Steel
Electrical Work Bridges16526001P152 1 Lump 12,000.00 12,000.00 7,701.00 7,701.00

                                                                                          Subtotal 2,288,358.40 2,437,268.70
800 South (Willard)
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Granular Backfill Borrow (Plan Qu020560025153 85 cu yd 45.00 3,825.00 70.55 5,996.75
antity)
Remove Concrete Slope Protection022210127154 270 sq yd 15.00 4,050.00 8.45 2,281.50
Partial Bridge Removal02221020*155 1 Lump 40,000.00 40,000.00 77,005.00 77,005.00
Asphalt Surfacing Removal (Struct022250010156 1026 sq yd 31.00 31,806.00 11.00 11,286.00
ures)
Pile Driving Equipment024550010157 1 Lump 35,000.00 35,000.00 27,505.00 27,505.00
Driven Piles  12 inch024550020158 1413 ft 90.00 127,170.00 71.50 101,029.50
Deck Hydro-Demolition - Class 1 (03154010*159 6477 sq ft 18.00 116,586.00 23.10 149,618.70
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*160 648 sq ft 25.00 16,200.00 30.00 19,440.00
Reinforcing Steel - Coated (Plan 03211001P161 144452 lb 1.20 173,342.40 1.10 158,897.20
Quantity)
Deck Rehabilitation Reinforcing S03211002P162 5000 lb 1.50 7,500.00 1.10 5,500.00
teel
Structural Concrete(Est. Lump Qty03310001D163 1 Lump 311,400.00 311,400.00 11,640.00 11,640.00
: 519 cu yd)
Deck Rehabilitation Structural Co03310002P164 99 cu yd 350.00 34,650.00 440.00 43,560.00
ncrete
Concrete Slope Protection033100030165 128 sq yd 90.00 11,520.00 132.00 16,896.00
Thin Bonded Polymer Overlay, Type033720010166 16007 sq ft 4.50 72,031.50 4.40 70,430.80
 I
Prestressed Concrete Member 83ft-03412001D167 4 Each 25,000.00 100,000.00 38,505.00 154,020.00
4inch Type UBT50
Abutment Backwall Repair039240070168 4 Each 5,000.00 20,000.00 1,430.00 5,720.00
Structural Steel(Est. Lump Qty: 105120001D169 1 Lump 3,325.00 3,325.00 4,400.00 4,400.00
330 lb)
Electrical Work Bridges165260010170 1 Lump 8,000.00 8,000.00 7,701.00 7,701.00

                                                                                          Subtotal 1,116,405.90 872,927.45
950 South (Perry)

Granular Backfill Borrow (Plan Qu020560025171 85 cu yd 45.00 3,825.00 70.55 5,996.75
antity)
Remove Concrete Slope Protection022210127172 270 sq yd 15.00 4,050.00 8.45 2,281.50
Partial Bridge Removal02221020*173 1 Lump 40,000.00 40,000.00 77,005.00 77,005.00
Asphalt Surfacing Removal (Struct022250010174 1005 sq yd 31.00 31,155.00 11.00 11,055.00
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ures)
Pile Driving Equipment024550010175 1 Lump 35,000.00 35,000.00 27,505.00 27,505.00
Driven Piles  12 inch024550020176 1452 ft 90.00 130,680.00 71.50 103,818.00
Deck Hydro-Demolition - Class 1 (03154010*177 6302 sq ft 18.00 113,436.00 23.10 145,576.20
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*178 630 sq ft 25.00 15,750.00 29.70 18,711.00
Reinforcing Steel - Coated (Plan 03211001P179 144940 lb 1.20 173,928.00 1.10 159,434.00
Quantity)
Deck Rehabilitation Reinforcing S03211002P180 5000 lb 1.50 7,500.00 1.10 5,500.00
teel
Structural Concrete(Est. Lump Qty03310001D181 1 Lump 282,600.00 282,600.00 396,675.00 396,675.00
: 471 cu yd)
Deck Rehabilitation Structural Co03310002P182 82 cu yd 350.00 28,700.00 440.00 36,080.00
ncrete
Concrete Slope Protection033100030183 126 sq yd 90.00 11,340.00 132.00 16,632.00
Thin Bonded Polymer Overlay, Type033720010184 15691 sq ft 4.50 70,609.50 4.40 69,040.40
 I
Prestressed Concrete Member 81ft-03412001D185 4 Each 25,000.00 100,000.00 38,505.00 154,020.00
3 inch Type UBT50
Abutment Backwall Repair039240070186 4 Each 5,000.00 20,000.00 1,430.00 5,720.00
Structural Steel(Est. Lump Qty: 105120001D187 1 Lump 2,560.00 2,560.00 3,630.00 3,630.00
024 lb)
Electrical Work Bridges165260010188 1 Lump 8,000.00 8,000.00 7,701.00 7,701.00

                                                                                          Subtotal 1,079,133.50 1,246,380.85
R-315 (750 North)

Granular Backfill Borrow (Plan Qu020560025189 102 cu yd 45.00 4,590.00 70.55 7,196.10
antity)
Remove Concrete Slope Protection022210127190 450 sq yd 15.00 6,750.00 8.45 3,802.50
Partial Bridge Removal02221020*191 1 Lump 50,000.00 50,000.00 77,005.00 77,005.00
Asphalt Surfacing Removal (Struct022250010192 1101 sq yd 31.00 34,131.00 11.00 12,111.00
ures)
Drilled Shafts,  36 inch02466001D193 360 ft 350.00 126,000.00 220.00 79,200.00
Deck Hydro-Demolition - Class 1 (03154010*194 7376 sq ft 18.00 132,768.00 23.10 170,385.60
Plan Quantity)
Deck Hydro-Demolition - Class 203154020*195 738 sq ft 25.00 18,450.00 29.70 21,918.60
Reinforcing Steel - Coated (Plan 03211001P196 146982 lb 1.20 176,378.40 1.10 161,680.20
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Quantity)
Deck Rehabilitation Reinforcing S03211002P197 5000 lb 1.50 7,500.00 1.10 5,500.00
teel
Structural Concrete(Est. Lump Qty03310001D198 1 Lump 394,200.00 394,200.00 506,685.00 506,685.00
: 657 cu yd)
Deck Rehabilitation Structural Co03310002P199 141 cu yd 350.00 49,350.00 440.00 62,040.00
ncrete
Concrete Slope Protection033100030200 296 sq yd 90.00 26,640.00 132.00 39,072.00
Thin Bonded Polymer Overlay, Type033720010201 17109 sq ft 4.50 76,990.50 4.40 75,279.60
 I
Prestressed Concrete Member 92 ft03412002D202 4 Each 26,000.00 104,000.00 44,005.00 176,020.00
- 10 inch Type UBT 58
Abutment Backwall Repair039240070203 4 Each 5,000.00 20,000.00 1,430.00 5,720.00
Structural Steel(Est. Lump Qty: 105120001D204 1 Lump 2,560.00 2,560.00 3,630.00 3,630.00
024 lb)
Electrical Work Bridges165260010205 1 Lump 8,000.00 8,000.00 7,701.00 7,701.00

                                                                                          Subtotal 1,238,307.90 1,414,946.60
Sign Structures

60 Inch Overhead Sign Foundation028930025206 5 Each 40,000.00 200,000.00 32,715.00 163,575.00
30 Inch Overhead Cantilever Sign 028930065207 5 Each 65,000.00 325,000.00 69,030.00 345,150.00
Structure

                                                                                          Subtotal 525,000.00 508,725.00
ign Structures

42 inch Overhead Sign Foundation028930015208 2 Each 30,000.00 60,000.00 20,195.00 40,390.00
18 Inch Overhead Butterfly Sign S028930070209 2 Each 50,000.00 100,000.00 30,450.00 60,900.00
tructure

                                                                                          Subtotal 160,000.00 101,290.00
40 - SIGNING

Sign Type A-1028910020210 1732 sq ft 24.00 41,568.00 42.70 73,956.40
Sign Type A-2028910075211 7014 sq ft 40.00 280,560.00 54.60 382,964.40
Remove Overhead Sign and Sign Str02891026P212 1 Each 8,000.00 8,000.00 10,875.00 10,875.00
ucture
Remove Sign Less Than 20 Square F028910270213 41 Each 115.00 4,715.00 52.10 2,136.10
eet
Remove Sign Greater Than or Equal028910275214 43 Each 450.00 19,350.00 544.10 23,396.30
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 to 20 Square Feet
Relocate Sign Less Than 20 Square028910285215 7 Each 300.00 2,100.00 104.20 729.40
 Feet
Relocate Flashing Sign Assembly02891028P216 2 Each 1,000.00 2,000.00 3,667.00 7,334.00
Relocate Sign Greater Than or Equ028910290217 5 Each 1,500.00 7,500.00 1,416.00 7,080.00
al to 20 Square Feet
Slipbase Sign Base (B3)028910320218 11 Each 35.00 385.00 338.30 3,721.30
Constant Slope Barrier Mounted Tu028910335219 20 Each 600.00 12,000.00 1,315.00 26,300.00
bular Steel Sign Base (B5A)
Sign Post Base (B6A) for Standard028910345220 13 Each 500.00 6,500.00 821.90 10,684.70
 Pipe Posts
Sign Post Base (B6B) For S Sectio028910350221 62 Each 650.00 40,300.00 882.90 54,739.80
n Steel Posts
Sign Post P5028910375222 11 Each 225.00 2,475.00 356.30 3,919.30
Post S4 X 9.5028910405223 4 Each 600.00 2,400.00 526.90 2,107.60
Post S6 X 12.5028910410224 50 Each 500.00 25,000.00 773.50 38,675.00
Post S6 X 17.25028910415225 2 Each 600.00 1,200.00 1,119.00 2,238.00
Post S8 X 18.4028910420226 6 Each 1,000.00 6,000.00 1,168.00 7,008.00
Post W10 X 19.0028910425227 10 Each 1,200.00 12,000.00 1,279.00 12,790.00
Post W10 X 22.0028910430228 14 Each 1,500.00 21,000.00 1,563.00 21,882.00
Post W10 X 30.0028910440229 19 Each 1,800.00 34,200.00 2,268.00 43,092.00
Post 4 Inch Standard Pipe028910450230 34 Each 450.00 15,300.00 709.30 24,116.20
Sign Post Base (B6C) for W Sectio028910503231 42 Each 800.00 33,600.00 1,558.00 65,436.00
n Steel Posts

                                                                                          Subtotal 578,153.00 825,181.50
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*232 $30,000.00 Day 360 Day 10,800,000.00 300 Day 9,000,000.00
                                                                                          Subtotal 10,800,000.00 9,000,000.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 10,800,000

46,030,505.10

56,830,505.10

49,399,615.03
9,000,000

58,399,615.03
107.32 %


