



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

DEPARTMENT OF TRANSPORTATION

JOHN R. NJORD, P.E.
Executive Director

CARLOS M. BRACERAS, P.E.
Deputy Director

May 7, 2009

TO ALL BIDDERS CONCERNED:

SUBJECT:

ADA-R199(002)
ADA PED ACCESS REGION ONE - PACKAGE 2
Addendum Number: 1

To Whom It May Concern:

We are submitting the following changes to the subject project.

1. The "Notice to Contractors" has been revised to verify Box Elder, Cache, and Weber are the counties for this project.
2. Wage Rate change to replace Davis counties to Box Elder, Cache, & Weber counties.

Box Elder County Utah General Wage Rates for Highway Construction Projects is General Decision No. UT20080102.

Cache County Utah General Wage Rates for Highway Construction Project is General Decision No. UT20080091.

Clarifying Weber County Utah General Wage Rates for Highway Construction Project is General Decision No. UT20080100.

Please consider these revisions before submitting your bid.


***** DUE TO THE SIZE ONLY THE COVER LETTER WILL BE FAXED. *****

***** ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT WEBSITE
AT
<http://eprpw.dot.utah.gov>**

**RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR
BID.**

**YOUR BID WILL BE DECLARED NON-RESPONSIVE IF YOU DO NOT ACKNOWLEDGE
THIS ADDENDUM.**

PAGE 2



Attach:

Sincerely,

UDOT Project Manager

Sincerely,

A handwritten signature in blue ink that reads "Pete Negus".

Pete Negus
Deputy Construction Engineer



NOTICE TO CONTRACTORS

Sealed proposals will be received by the Utah Department of Transportation UDOT/DPS Building (4th Floor), 4501 South 2700 West, Salt Lake City, Utah. 84114-8220, until 2 o'clock p.m. Thursday, June 04, 2009, and at that time the download process of bids from the USERTrust Vault to UDOT will begin, with the public opening of bids scheduled at 2:30 for CONSTRUCT ADA PED RAMPS AT VARIOUS LOCATIONS IN REGION ONE of ADA PED ACCESS REGION ONE - PACKAGE 2 in BOX ELDER, CACHE, WEBER Counties, the same being identified as Federal Aid Project No: ADA-R199(002).

Federal Regulations:

Davis-Bacon wages apply to this project and are made a part of these contract documents as required in the provisions of the Federal-Aid Highway Act of 1968. This contract is subject to all appropriate Federal Laws, including Title VI of the Civil Rights Act of 1964 and the Fair Labor Standards Act of 1938, (52 Stat. 1060).

ECONOMIC RECOVERY PROJECT - SPECIAL REQUIREMENTS ARE ATTACHED

Project Location: ADA PED ACCESS REGION ONE - PACKAGE 2

The principal items of work are as follows (for all items of work see attachment):

Pedestrian Access Ramp
Concrete Curb and Gutter Type B1
HMA - 1/2 inch

The project is to be completed: in 45 Working Days.

Mandatory Pre-bid Conference: May 20, 2009, 04:00 pm, Region 1 - Large Conference Room
166 W. Southwell Street
Ogden, UT 84404

Conference attendance is a requirement for bid submission.

Other Requirements:

All project bidding information, including Specifications and Plans, can be viewed, downloaded, and printed from UDOT's Project Development Construction Bid Opening Information website, <http://www.udot.utah.gov/cns/bidopeninfo.htm>. To bid on UDOT projects, bidders must use UDOT's Electronic Bid System (EBS). The EBS software and EBS training schedules are also available on this website.

Project information can also be reviewed at the main office in Salt Lake City, its Region offices, and its District offices in Price, Richfield, and Cedar City.

Project Plans cannot be downloaded or printed from the website unless your company is registered with UDOT. Go to UDOT's website to register. Registered companies may also obtain a CD, that contains the Specifications and Plans, from the main office, 4501 South 2700 West, Salt Lake City, (801) 965-4346, for a fee of \$20.00, plus tax and mail charge, if applicable, none of which will be refunded.

As required, a contractor's license must be obtained from the Utah Department of Commerce.

Each bidder must submit an electronic bid bond from an approved surety company using UDOT's Electronic Bid System (EBS); or in lieu thereof, cash, certified check, or cashier's check for not less than 5% of the total amount of the bid, made payable to the Utah Department of Transportation, showing evidence of good faith and a guarantee that if awarded the contract, the bidder will execute the contract and furnish the contract bonds as required.

The right to reject any or all bids is reserved.

If you need an accommodation under the Americans with Disabilities Act, contact the Construction Division at (801) 965-4346. Please allow three working days.

Additional information may be secured at the office of the Utah Department of Transportation, (801) 965-4346.

Dated this 02nd day of May, 2009.

UTAH DEPARTMENT OF TRANSPORTATION
John R. Njord, Director

Revised Date:

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080102

Modification: 1

Publication Date: 12/19/2008

Counties: BOX ELDER, UT

| Contractor Code | | Hourly Rate | Fringes |
|---|---|-------------|---------|
| Designation: ENGI0003-060 Survey Date: 7/1/2008 | | | |
| 110002 | POWER EQUIPMENT OPERATOR: (1) Mechanic | \$26.71 | 12.71 |
| 110003 | POWER EQUIPMENT OPERATOR: (3) Backhoe Loader Combination | \$24.53 | 12.71 |
| 110118 | POWER EQUIPMENT OPERATOR: (4) Asphalt Paver, Asphalt Laydown Machine, Oil Distributor | \$23.53 | 12.71 |
| 110119 | POWER EQUIPMENT OPERATOR: (5) Asphalt Roller | \$22.53 | 12.71 |
| 110095 | POWER EQUIPMENT OPERATOR: (6) Screed | \$21.57 | 12.71 |
| 110067 | POWER EQUIPMENT OPERATOR: (7) Roller (Dirt and Grade Compaction) | \$20.66 | 12.71 |
| 110009 | POWER EQUIPMENT OPERATOR: Crane (35 to 100 tons) | \$26.15 | 12.71 |
| 110010 | POWER EQUIPMENT OPERATOR: Crane (Over 100 tons) | \$27.49 | 12.71 |
| 110008 | POWER EQUIPMENT OPERATOR: Crane (Under 35 tons) | \$24.86 | 12.71 |
| Designation: IRON0027-003 Survey Date: 7/1/2008 | | | |
| 120068 | IRONWORKER, REINFORCING AND STRUCTURAL (Excluding Fence Erection and Guard Rail Installation) | \$25.61 | 10.60 |
| Designation: LABO0295-034 Survey Date: 7/1/2008 | | | |
| 130120 | LABORER: (3) Chain/Concrete Saw, Jackhammer/Tamper | \$18.01 | 5.40 |
| 130071 | LABORER: (4) Asphalt Raker, Asphalt Shoveler | \$18.16 | 5.40 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080102

Modification: 1

Publication Date: 12/19/2008

Counties: BOX ELDER, UT

| Contractor Code | | Hourly Rate | Fringes |
|---------------------------|--|------------------------|---------|
| 130145 | LABORER: (5) Hand Held Drill | \$20.75 | 5.40 |
| <hr/> | | | |
| Designation: PLAS0568-002 | | Survey Date: 7/1/2008 | |
| 160015 | CEMENT MASON/CONCRETE FINISHER | \$22.70 | 5.10 |
| <hr/> | | | |
| Designation: SUUT2008-056 | | Survey Date: 9/10/2008 | |
| 140072 | Carpenter, Including Form work | \$18.05 | 1.59 |
| 140073 | ELECTRICIAN, Including Traffic Signal Installation | \$20.62 | 4.44 |
| 140074 | INSTALLER - GUARDRAIL | \$12.84 | 2.69 |
| 140017 | LABORER: Common or General | \$13.24 | 3.42 |
| 140018 | LABORER: Fence Erector | \$12.47 | 2.84 |
| 140019 | LABORER: Flagger | \$9.54 | 2.88 |
| 140020 | LABORER: Landscape | \$14.45 | 2.79 |
| 140021 | LABORER: Mason Tender-Cement/Concrete | \$14.25 | 1.59 |
| 140022 | LABORER: Pipelayer | \$15.52 | 2.79 |
| 140039 | OPERATOR: Backhoe/Excavator/Trackhoe | \$23.38 | 1.59 |
| 140027 | OPERATOR: Blade/Grader | \$22.60 | 4.95 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080102

Modification: 1

Publication Date: 12/19/2008

Counties: BOX ELDER, UT

| Contractor Code | | Hourly Rate | Fringes |
|-----------------|--|-------------|---------|
| 140029 | OPERATOR: Broom | \$20.73 | 6.00 |
| 140030 | OPERATOR: Bulldozer | \$21.20 | 1.59 |
| 140113 | OPERATOR: Crusher | \$24.64 | 4.76 |
| 140040 | OPERATOR: Front End Loader | \$20.61 | 5.03 |
| 140115 | OPERATOR: Oiler | \$19.36 | 5.79 |
| 140035 | OPERATOR: Rotomill | \$21.92 | 6.74 |
| 140036 | OPERATOR: Scraper | \$21.51 | 5.57 |
| 140116 | PAINTER, Including Parking Lot and Highway Line Striping | \$14.05 | 3.06 |
| 140089 | SIGN INSTALLER (Permanent and Temporary Road Signs Only) | \$11.88 | 2.73 |
| 140117 | Traffic Control: Sets Cones and Barrels | \$11.99 | 2.73 |
| 140090 | TRUCK DRIVER | \$18.33 | 4.01 |

WAGE RATES
FOR
CACHE

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080091

Modification: 2

Publication Date: 12/19/2008

| Contractor Code | | Hourly Rate | Fringes |
|-----------------|--|-------------|------------|
| 130001 | ELECTRICIAN: (Traffic Signal Installation Only) | \$26.72 | 4.30%+6.25 |
| 110002 | POWER EQUIPMENT OPERATOR: (1) Mechanic | \$26.71 | 12.71 |
| 110003 | POWER EQUIPMENT OPERATOR: (3) Backhoe Loader Combination | \$24.53 | 12.71 |
| 110004 | POWER EQUIPMENT OPERATOR: (4) Asphalt Paver, Oil Distributor | \$23.53 | 12.71 |
| 110005 | POWER EQUIPMENT OPERATOR: (5) Horizontal Directional Drill, Trencher | \$22.53 | 12.71 |
| 110009 | POWER EQUIPMENT OPERATOR: Crane (35 to 100 tons) | \$26.15 | 12.71 |
| 110010 | POWER EQUIPMENT OPERATOR: Crane (Over 100 tons) | \$27.49 | 12.71 |
| 110008 | POWER EQUIPMENT OPERATOR: Crane (Under 35 tons) | \$24.86 | 12.71 |
| 110006 | POWER EQUIPMENT OPERATOR: Crane Oiler | \$21.75 | 12.71 |
| 110007 | POWER EQUIPMENT OPERATOR: Crane Piledriver | \$27.49 | 12.71 |
| 120011 | IRONWORKER, REINFORCING AND STRUCTURAL (Excluding Fence Erection) | \$25.61 | 10.60 |
| 130012 | LABORER: (1) Traffic Control, sets cones and barrels | \$17.66 | 5.40 |
| 130013 | LABORER: (4) Asphalt Shoveler | \$18.16 | 5.40 |
| 140014 | CARPENTER, Including Formwork | \$15.75 | 2.80 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080091

Modification: 2

Publication Date: 12/19/2008

| Contractor Code | | Hourly Rate | Fringes |
|-----------------|---|-------------|---------|
| 140015 | CEMENT MASON/CONCRETE FINISHER | \$14.40 | 2.41 |
| 140016 | ELECTRICIAN, Excluding Traffic Signal Installation | \$21.00 | 0.00 |
| 140017 | LABORER: Common or General | \$11.30 | 2.73 |
| 140018 | LABORER: Fence Erector | \$12.47 | 2.84 |
| 140019 | LABORER: Flagger | \$9.03 | 1.75 |
| 140023 | LABORER: Grade Checker | \$12.30 | 3.55 |
| 140020 | LABORER: Landscape | \$10.04 | 2.53 |
| 140021 | LABORER: Mason Tender-Cement/Concrete | \$13.17 | 3.47 |
| 140022 | LABORER: Pipelayer | \$11.86 | 3.54 |
| 140024 | LABORER: Power Tool Operator: (Chain/Concrete Saw, Dirt Compactor (Hand Held Drill and Jackhammer Only) | \$13.84 | 3.13 |
| 140025 | OPERATOR: Asphalt Laydown | \$17.05 | 4.92 |
| 140026 | OPERATOR: Asphalt Roller | \$17.21 | 6.65 |
| 140039 | OPERATOR: Backhoe/Excavator/Trackhoe | \$20.04 | 7.27 |
| 140027 | OPERATOR: Blade/Grader | \$17.96 | 6.94 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080091

Modification: 2

Publication Date: 12/19/2008

| Contractor Code | | Hourly Rate | Fringes |
|-----------------|---|-------------|---------|
| 140028 | OPERATOR: Bobcat/Skid Loader | \$12.36 | 3.31 |
| 140029 | OPERATOR: Broom | \$18.63 | 5.82 |
| 140030 | OPERATOR: Bulldozer | \$17.56 | 7.08 |
| 140031 | OPERATOR: Concrete Finishing Machine | \$18.76 | 6.55 |
| 140032 | OPERATOR: Concrete Pump, Truck Mounted | \$19.18 | 4.23 |
| 140040 | OPERATOR: Front End Loader | \$17.15 | 7.08 |
| 140033 | OPERATOR: Rock Chip Spreader | \$16.29 | 7.08 |
| 140034 | OPERATOR: Roller (Dirt and Grade Compaction) | \$14.13 | 5.37 |
| 140035 | OPERATOR: Rotomill | \$20.68 | 6.84 |
| 140036 | OPERATOR: Scraper | \$17.36 | 6.49 |
| 140037 | OPERATOR: Screed | \$15.70 | 4.62 |
| 140038 | OPERATOR: Tractor | \$17.95 | 7.33 |
| 140041 | PAINTER (Parking Lot and Highway Striping Only) | \$14.05 | 1.62 |
| 150055 | TRUCK DRIVER (Water, Fuel & Oil Tank): 1,200 gal. to less than 2,500 gal. | \$18.16 | 8.43 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080091

Modification: 2

Publication Date: 12/19/2008

| Contractor Code | | Hourly Rate | Fringes |
|-----------------|---|-------------|---------|
| 150059 | TRUCK DRIVER (Water, Fuel & Oil Tank): 10,000 gal. to less than 15,000 gal. | \$19.11 | 8.43 |
| 150060 | TRUCK DRIVER (Water, Fuel & Oil Tank): 15,000 gal. to less than 20,000 gal. | \$18.36 | 8.43 |
| 150056 | TRUCK DRIVER (Water, Fuel & Oil Tank): 2,500 gal. to less than 4,000 gal. | \$18.31 | 8.43 |
| 150061 | TRUCK DRIVER (Water, Fuel & Oil Tank): 20,000 gal. to less than 25,000 gal. | \$19.71 | 8.43 |
| 150062 | TRUCK DRIVER (Water, Fuel & Oil Tank): 25,000 gal. and over. | \$19.86 | 8.43 |
| 150057 | TRUCK DRIVER (Water, Fuel & Oil Tank): 4,000 gal. to less than 6,000 gal. | \$18.61 | 8.43 |
| 150058 | TRUCK DRIVER (Water, Fuel & Oil Tank): 6,000 gal. to less than 10,000 gal. | \$18.86 | 8.43 |
| 150054 | TRUCK DRIVER (Water, Fuel & Oil Tank): less than 1,200 gal. | \$18.04 | 8.43 |
| 150049 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 105 cu. yds. to less than 130 cu. yds. | \$19.38 | 8.43 |
| 150044 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 14 cu. yds. to less than 35 cu. yds. | \$18.46 | 8.43 |
| 150045 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 35 cu. yds. to less than 55 cu. yds. | \$18.66 | 8.43 |
| 150046 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 55 cu. yds. to less than 75 cu. yds. | \$18.86 | 8.43 |
| 150047 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 75 cu. yds. to less than 95 cu. yds. | \$19.06 | 8.43 |
| 150043 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 8 cu. yds. to less than 14 cu. yds. | \$18.31 | 8.43 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080091

Modification: 2

Publication Date: 12/19/2008

| Contractor Code | | Hourly Rate | Fringes |
|-----------------|--|-------------|---------|
| 150048 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 95 cu. yds. to less than 105 cu. yds. | \$19.26 | 8.43 |
| 150042 | TRUCK DRIVER (Dump Truck, Bottom-end or side): Less than 8 cu. yds. | \$18.16 | 8.43 |
| 150050 | TRUCK DRIVER (Lowboy/Tractor Haul) | \$21.23 | 8.43 |
| 150051 | TRUCK DRIVER (Oil Distribution) | \$18.86 | 8.43 |
| 150052 | TRUCK DRIVER (Pickup) | \$17.99 | 8.43 |
| 150053 | TRUCK DRIVER (Sweeper) | \$18.31 | 8.43 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080100

Modification: 2

Publication Date: 12/19/2008

Counties: WEBER, UT

| Contractor Code | | Hourly Rate | Fringes |
|---|---|-------------|---------|
| Designation: ENGI0003-077 Survey Date: 7/1/2008 | | | |
| 110002 | POWER EQUIPMENT OPERATOR: (1) Mechanic | \$26.71 | 12.71 |
| 110003 | POWER EQUIPMENT OPERATOR: (3) Backhoe Loader Combination | \$24.53 | 12.71 |
| 110109 | POWER EQUIPMENT OPERATOR: (4) Oil Distributor | \$23.53 | 12.71 |
| 110082 | POWER EQUIPMENT OPERATOR: (5) Horizontal Directional Drill | \$22.53 | 12.71 |
| 110103 | POWER EQUIPMENT OPERATOR: Oiler, Piledriver | \$21.75 | 12.71 |
| Designation: IRON0027-003 Survey Date: 7/1/2008 | | | |
| 120068 | IRONWORKER, REINFORCING AND STRUCTURAL (Excluding Fence Erection and Guard Rail Installation) | \$25.61 | 10.60 |
| Designation: LABO0295-032 Survey Date: 7/1/2008 | | | |
| 130110 | LABORER: (3) Airtool | \$18.01 | 5.40 |
| 130071 | LABORER: (4) Asphalt Raker, Asphalt Shoveler | \$18.16 | 5.40 |
| Designation: SUUT2008-083 Survey Date: 9/10/2008 | | | |
| 140072 | Carpenter, Including Form work | \$16.13 | 2.44 |
| 140015 | CEMENT MASON/CONCRETE FINISHER | \$15.29 | 2.41 |
| 140097 | ELECTRICIAN, Including Traffic Signal Installation and Low Voltage Wiring for Traffic Cameras | \$25.76 | 4.73 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080100

Modification: 2

Publication Date: 12/19/2008

Counties: WEBER, UT

| Contractor Code | | Hourly Rate | Fringes |
|-----------------|---|-------------|---------|
| 140074 | INSTALLER - GUARDRAIL | \$14.89 | 2.79 |
| 140017 | LABORER: Common or General | \$13.49 | 3.33 |
| 140018 | LABORER: Fence Erector | \$10.47 | 2.53 |
| 140019 | LABORER: Flagger | \$9.32 | 1.75 |
| 140023 | LABORER: Grade Checker | \$12.30 | 3.55 |
| 140020 | LABORER: Landscape | \$10.04 | 2.53 |
| 140021 | LABORER: Mason Tender-Cement/Concrete | \$12.40 | 2.53 |
| 140022 | LABORER: Pipelayer | \$12.16 | 3.54 |
| 140091 | LABORER: Power Tool Operator: (Chain/Concrete Saw, Dirt Compactor (Hand Held), Hand Held Drill and Jackhammer Only) | \$13.86 | 2.58 |
| 140086 | OPERATOR: Asphalt Paver | \$18.26 | 6.38 |
| 140025 | OPERATOR: Asphalt Laydown | \$17.05 | 4.92 |
| 140026 | OPERATOR: Asphalt Roller | \$17.16 | 4.12 |
| 140039 | OPERATOR: Backhoe/Excavator/Trackhoe | \$16.64 | 5.27 |
| 140027 | OPERATOR: Blade/Grader | \$18.83 | 7.34 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080100

Modification: 2

Publication Date: 12/19/2008

Counties: WEBER, UT

| Contractor Code | | Hourly Rate | Fringes |
|-----------------|--|-------------|---------|
| 140028 | OPERATOR: Bobcat/Skid Loader | \$12.36 | 3.31 |
| 140029 | OPERATOR: Broom | \$18.33 | 5.52 |
| 140030 | OPERATOR: Bulldozer | \$18.05 | 7.08 |
| 140031 | OPERATOR: Concrete Finishing Machine | \$18.76 | 6.55 |
| 140032 | OPERATOR: Concrete Pump, Truck Mounted | \$19.18 | 4.23 |
| 140087 | OPERATOR: Crane | \$20.50 | 7.00 |
| 140040 | OPERATOR: Front End Loader | \$18.22 | 6.92 |
| 140033 | OPERATOR: Rock Chip Spreader | \$16.29 | 7.08 |
| 140034 | OPERATOR: Roller (Dirt and Grade Compaction) | \$14.72 | 4.64 |
| 140035 | OPERATOR: Rotomill | \$20.27 | 6.57 |
| 140036 | OPERATOR: Scraper | \$17.42 | 5.35 |
| 140037 | OPERATOR: Screed | \$15.47 | 3.09 |
| 140038 | OPERATOR: Tractor | \$17.95 | 7.33 |
| 140076 | OPERATOR: Trencher | \$12.80 | 4.12 |

GENERAL DECISION FILE FOR PROJECTS REPORT

Date: 5/7/2009

Project #: ADA-R199(002)

General Decision #: UT20080100

Modification: 2

Publication Date: 12/19/2008

Counties: WEBER, UT

| Contractor Code | | Hourly Rate | Fringes |
|---------------------------|---|-----------------------|---------|
| 140041 | PAINTER (Parking Lot and Highway Striping Only) | \$14.05 | 1.62 |
| <hr/> | | | |
| Designation: TEAM0222-024 | | Survey Date: 7/1/2008 | |
| 150049 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 105 cu. yds. to less than 130 cu. yds. | \$19.38 | 8.43 |
| 150044 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 14 cu. yds. to less than 35 cu. yds. | \$18.46 | 8.43 |
| 150045 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 35 cu. yds. to less than 55 cu. yds. | \$18.66 | 8.43 |
| 150046 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 55 cu. yds. to less than 75 cu. yds. | \$18.86 | 8.43 |
| 150047 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 75 cu. yds. to less than 95 cu. yds. | \$19.06 | 8.43 |
| 150043 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 8 cu. yds. to less than 14 cu. yds. | \$18.31 | 8.43 |
| 150048 | TRUCK DRIVER (Dump Truck, Bottom-end or side): 95 cu. yds. to less than 105 cu. yds. | \$19.26 | 8.43 |
| 150042 | TRUCK DRIVER (Dump Truck, Bottom-end or side): Less than 8 cu. yds. | \$18.16 | 8.43 |
| 150050 | TRUCK DRIVER (Lowboy/Tractor Haul) | \$21.23 | 8.43 |
| 150051 | TRUCK DRIVER (Oil Distribution) | \$18.86 | 8.43 |
| 150052 | TRUCK DRIVER (Pickup) | \$17.99 | 8.43 |
| 150053 | TRUCK DRIVER (Sweeper) | \$18.31 | 8.43 |