



State of Utah

GARY R. HERBERT  
Governor

GREG BELL  
Lieutenant Governor

## DEPARTMENT OF TRANSPORTATION

JOHN R. NJORD, P.E.  
Executive Director

CARLOS M. BRACERAS, P.E.  
Deputy Director

March 11, 2010

TO ALL BIDDERS CONCERNED:

SUBJECT:

F-0189(20)1  
US-189; HEBER TO PROVO CANYON  
Addendum Number: 1

To Whom It May Concern:

We are submitting the following changes to the subject project.

1. The DBE Goal was 7% changed to 4%.

EBS requires you to change the "Project DBE Goal" on your "Project Item Bid Detail". If you do not change the "Project DBE Goal", your bid will be declared non-responsive.

Please consider these revisions before submitting your bid.


\*\*\* DUE TO THE SIZE ONLY THE COVER LETTER WILL BE FAXED. \*\*\*

\*\*\* ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT WEBSITE AT  
<http://eprpw.dot.utah.gov>

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR BID.  
YOUR BID WILL BE DECLARED NON-RESPONSIVE IF YOU DO NOT ACKNOWLEDGE  
THIS ADDENDUM.

Sincerely,  
John S  
Higgins  
UDOT Project Manager

Digitally signed by John S Higgins  
DN: email=jhiggins@utah.gov, c=US,  
st=UT, ou=Mapleton, ou=http://www.  
usertrust.com/cps, cn=John S Higgins  
Date: 2010.03.11 10:38:42 -0700

Sincerely,  
  
Stan Adams  
Deputy Construction Engineer

Attach: