



State of Utah

JON M. HUNTSMAN, JR.  
Governor

GARY R. HERBERT  
Lieutenant Governor

## DEPARTMENT OF TRANSPORTATION

JOHN R. NJORD, P.E.  
Executive Director

CARLOS M. BRACERAS, P.E.  
Deputy Director

June 8, 2009

TO ALL BIDDERS CONCERNED:

SUBJECT:

F-R499(83)  
Goblin Valley (TEMPLE MOUNTAIN ROAD), PHASE 2  
Addendum Number: 2

To Whom It May Concern:

We are submitting the following changes to the subject project.

1. The DBE Goal was 0 % changed to 5 %.

EBS requires you to change the "Project DBE Goal" on your "Project Item Bid Detail". If you do not change the "Project DBE Goal", your bid will be declared non-responsive.

Please consider these revisions before submitting your bid.

\*\*\* DUE TO THE SIZE ONLY THE COVER LETTER WILL BE FAXED. \*\*\*

\*\*\* ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT WEBSITE AT  
<http://eprpw.dot.utah.gov>

RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR BID.  
YOUR BID WILL BE DECLARED NON-RESPONSIVE IF YOU DO NOT ACKNOWLEDGE  
THIS ADDENDUM.

Sincerely,

Daryl Friant  
UDOT Project Manager

Sincerely,

Stan Adams  
Deputy Construction Engineer

Attach: \_\_\_\_\_