



State of Utah

JON M. HUNTSMAN, JR.
Governor

GARY R. HERBERT
Lieutenant Governor

DEPARTMENT OF TRANSPORTATION

JOHN R. NJORD, P.E.
Executive Director

CARLOS M. BRACERAS, P.E.
Deputy Director

September 10, 2009

TO ALL BIDDERS CONCERNED:

SUBJECT:

F-R499(86)
SR-143; (MP 2 TO 2.4) & SR-274 (MP .57 TO 1.3)
Addendum Number: 1

To Whom It May Concern:

We are submitting the following changes to the subject project.

1. Bid will be postponed by one week. Addendum will follow.


Please consider these revisions before submitting your bid.

*** DUE TO THE SIZE ONLY THE COVER LETTER WILL BE FAXED. ***

*** ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE UDOT WEBSITE AT
<http://eprpw.dot.utah.gov>


RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT YOUR BID.
YOUR BID WILL BE DECLARED NON-RESPONSIVE IF YOU DO NOT ACKNOWLEDGE
THIS ADDENDUM.

Sincerely,



UDOT Project Manager

Sincerely,



Stan Adams

Deputy Construction Engineer

Attach: