



State of Utah

GARY R. HERBERT
Governor

GREG BELL
Lieutenant Governor

DEPARTMENT OF TRANSPORTATION

JOHN R. NJORD, P.E.
Executive Director

CARLOS M. BRACERAS, P.E.
Deputy Director

October 15, 2009

TO ALL DESIGN-BUILDERS SUBMITTING PROPOSALS:

SUBJECT: Project No. F-0068(49)1, PIN 6589
SR-68; 6200 SOUTH / REDWOOD ROAD / I-215
RFP Addendum No. 1

To Whom It May Concern:

We are submitting the following changes to the RFP for the subject project.

1- Proposal Documents

- EBS Items
- Special Provisions & Supplemental Specifications Cover
- Notice to Contractors
- Supplementary Document Notice to Prospective Contractors

2- Instructions to Proposers

Section 6.3

3- Chapter 1 – Introduction:

Table of Contents was updated.
1.5 Project Goals was added.
Appendix A, Attachment 2- Federal Prevailing Wage Rate- Changes to wages.

4- Chapter 2 – General Provisions:

Section 00221S - 1.3 Time- Paragraph A- Revised maximum time incentive.

5- Chapter 3 – Work Requirements



State of Utah

GARY R. HERBERT
Governor

GREG BELL
Lieutenant Governor

DEPARTMENT OF TRANSPORTATION

JOHN R. NJORD, P.E.
Executive Director

CARLOS M. BRACERAS, P.E.
Deputy Director

3.2- Utilities and Third-Party Agreements- Change to "Costs" paragraph.
Table 3.2A was updated.

6- Chapter 3 – Appendix 1-3K

Section 3K.4.10 was revised.
Section 3K.4.11 was revised.
Section 3K.4.15 was revised.

7- Chapter 3 – Appendix 3 – Engineering Data

Geotech report was added.
Right-of-Way design was revised (including sheets RW-3 and RW-5).
Traffic volumes were added.
Pavement design information was added.
Buried conduit (preliminary design) was added (File name "6589_RMP
burial design.dgn")
File named "6589_design.dgn" was removed
File named "Design.dgn" was removed.

*****DUE TO THE SIZE ONLY THE COVER LETTER WILL BE FAXED.**

*****ADDENDUM IS AVAILABLE AND MAY BE DOWNLOADED FROM THE
UDOT WEBSITE AT <http://eprpw.dot.utah.gov>**

**RECEIPT OF THIS ADDENDUM MUST BE ACKNOWLEDGED WHEN YOU SUBMIT
YOUR BID. YOUR BID WILL BE DECLARED NON-RESPONSE IF YOU DO NOT
ACKNOWLEDGE THIS ADDENDUM.**

Sincerely,

Mark Parry Project Manager

Sincerely,

Pete Negus

UDOT - Construction