



State of Utah

GARY R. HERBERT  
*Governor*

SPENCER J. COX  
*Lieutenant Governor*

## DEPARTMENT OF TRANSPORTATION

CARLOS M. BRACERAS, P.E.  
*Executive Director*

SHANE M. MARSHALL, P.E.  
*Deputy Director*

September 29, 2016

To All Short-Listed Proposers:

**SUBJECT: S-0154(12)11/ 4 Interchanges on Bangerter Hwy (SR-154)**

The Department is submitting the following changes to the 4 Interchanges on Bangerter HWY (SR-154) project; Request for Proposals (RFP).

The files will be available online through the Project Explorer website and posted on the Project Portal for the Proposers.

1. ITP
  - a. ITP
  - b. ITP Appendix A
  - c. ITP Appendix B
2. Part 1 Appendix A Acronyms and Definitions
3. Part 4
  - a. 4-04 Drainage
  - b. 4-09 Maintenance During Construction
  - c. 4-10 Maintenance of Traffic
  - d. 4-11 Pavement
  - e. 4-15 Roadway
    - i. 5400 South PDC
    - ii. 11400 South Design Deviation and Design Exception
    - iii. Project wide Design Deviation - 1 foot outside barrier (unsigned)
    - iv. Project wide Design Exception - Inside shoulder (unsigned)
  - f. 4-17 Structures
4. Part 6
  - a. AT&T Corp. Master Utility Agreement – Executed
  - b. Century Link QC Project Agreement – Executed
  - c. United States Bureau of Reclamation & Jordan Valley Water Conservancy District Project Agreement – Executed
  - d. Welby Jacobs Canal – Revised Draft
  - e. City of West Jordan Master Utility Agreement – Executed



State of Utah

GARY R. HERBERT  
*Governor*

SPENCER J. COX  
*Lieutenant Governor*

DEPARTMENT OF TRANSPORTATION

CARLOS M. BRACERAS, P.E.  
*Executive Director*

SHANE M. MARSHALL, P.E.  
*Deputy Director*

f. Zayo Group, LLC Master Utility Agreement – Executed

5. Reference Documents

- a. Splicing details - First Digital and AT&T
- b. Department Utility Database Template .csv

Sincerely,

A handwritten signature in blue ink that reads "Marwan Farah".

Marwan Farah, P.E.  
Project Director

cc: Matt Zundel, Innovative Contracting Engineer