



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lieutenant Governor

DEPARTMENT OF TRANSPORTATION

CARLOS M. BRACERAS, P.E.
Executive Director

SHANE M. MARSHALL, P.E.
Deputy Director

October 6, 2016

To All Short-Listed Proposers:

SUBJECT: S-0154(12)11/ 4 Interchanges on Bangerter Hwy (SR-154)

The Department is submitting the following changes to the 4 Interchanges on Bangerter HWY (SR-154) project; Request for Proposals (RFP).

The files will be available online through the Project Explorer website and posted on the Project Portal for the Proposers.

1. Requests for Clarifications
2. ITP
 - a. Appendix A
 - b. Appendix B
 - c. Form KP
3. Part 1
 - a. Agreement
 - b. Appendix A Acronyms and Definitions
4. Part 2 General Provisions
5. Part 4
 - a. 4-07 Landscaping and Aesthetics
 - b. 4-09 Maintenance During Construction
 - c. 4-10 Maintenance of Traffic
 - d. 4-14 Right-of-Way
 - e. 4-15 Roadways
 - f. 4-17 Structures
 - g. 4-19 Utilities
6. Part 6 – Third Party Agreements
 - a. MCI Communications Services MUA – Executed
 - b. Taylorsville Bennion Improvement District Master Utility Agreement – Executed
 - c. United States Bureau of Reclamation & Jordan Valley Water Conservancy District Project Agreement – Revised



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lieutenant Governor

DEPARTMENT OF TRANSPORTATION

CARLOS M. BRACERAS, P.E.
Executive Director

SHANE M. MARSHALL, P.E.
Deputy Director

- d. City of West Jordan Master Utility Agreement - Amendment
- 7. Part 7 Contract Drawings
 - a. Right of Way Drawings – Revised
 - b. Utility Details - Revised
 - c. Utility Summaries - Revised
- 8. Part 8
 - a. Test hole sheets
- 9. Reference Documents
 - a. Electronic Files – Structures Location .dgn
 - b. PEC Plan revisions – Drainage Sheets

Sincerely,

A handwritten signature in blue ink that reads "Marwan Farah".

Marwan Farah, P.E.
Project Director

cc: Matt Zundel, Innovative Contracting Engineer