



State of Utah

GARY R. HERBERT  
*Governor*

SPENCER J. COX  
*Lieutenant Governor*

## DEPARTMENT OF TRANSPORTATION

CARLOS M. BRACERAS, P.E.  
*Executive Director*

SHANE M. MARSHALL, P.E.  
*Deputy Director*

October 20, 2016

To All Short-Listed Proposers:

**SUBJECT: S-0154(12)11)/ 4 Interchanges on Bangerter Hwy (SR-154)**

The Department is submitting the following changes to the 4 Interchanges on Bangerter HWY (SR-154) project; Request for Proposals (RFP).

The files will be available online through the Project Explorer website and posted on the Project Portal for the Proposers.

1. Requests for Clarifications
2. ITP – Form UC
3. Part 1
4. Part 4
  - a. 4-04 Drainage
  - b. 4-10 MOT
  - c. 4-15 Roadway – Revised PDCs an partially signed Design Exceptions
5. Part 7 Contract Drawings
  - a. Revised Right of Way sheets
  - b. Revised Utility Plan sheets
  - c. Revised Utility Detail sheets
6. Part 8 Engineering Data
  - a. SUE test hole data revisions
7. Reference Documents
  - a. Revised PEC sheets
  - b. Revised Electronic Files
  - c. Aqueduct Protection and Monitoring Draft Special Provisions



State of Utah

GARY R. HERBERT  
*Governor*

SPENCER J. COX  
*Lieutenant Governor*

DEPARTMENT OF TRANSPORTATION

CARLOS M. BRACERAS, P.E.  
*Executive Director*

SHANE M. MARSHALL, P.E.  
*Deputy Director*

Sincerely,

A handwritten signature in blue ink that reads "Marwan Farah".

Marwan Farah, P.E.  
Project Director

cc: Matt Zundel, Innovative Contracting Engineer