



State of Utah

GARY R. HERBERT  
Governor

SPENCER J. COX  
Lieutenant Governor

## DEPARTMENT OF TRANSPORTATION

CARLOS M. BRACERAS, P.E.  
*Executive Director*

SHANE M. MARSHALL, P.E.  
*Deputy Director*

November 3, 2016

To All Short-Listed Proposers:

**SUBJECT: S-0154(12)11/ 4 Interchanges on Bangerter Hwy (SR-154)**

The Department is submitting the following changes to the 4 Interchanges on Bangerter HWY (SR-154) project; Request for Proposals (RFP).

The files will be available online through the Project Explorer website and posted on the Project Portal for the Proposers.

1. Requests for Clarifications
2. Part 4
  - a. 03 ATMS
  - b. 06 Geotechnical
  - c. 07 Landscape and Aesthetics
  - d. 11 Pavement
  - e. 15 Roadways
3. Part 5 Special Provisions and Exceptions
  - a. 03372S – Thin Bonded Polymer Overlay
  - b. 03251S – Post Tensioning
  - c. 03374S – Move Bridge
4. Part 6 Third Party Agreements
5. Part 7 Contract Drawings
  - a. Typical Sections
  - b. Right of Way Drawings
  - c. Updated Mast Arm Pole Foundation 80ft and 85 ft (SL 2B)
6. Reference Documents
  - a. 2 – PEC Base Build
  - b. 4 – Electronic Files
  - c. 8 – Drainage Basin Maps and Supporting Info
  - d. 20 – Turning Templates



State of Utah

GARY R. HERBERT  
*Governor*

SPENCER J. COX  
*Lieutenant Governor*

DEPARTMENT OF TRANSPORTATION

CARLOS M. BRACERAS, P.E.  
*Executive Director*

SHANE M. MARSHALL, P.E.  
*Deputy Director*

Sincerely,

A handwritten signature in blue ink that reads "Marwan Farah".

Marwan Farah, P.E.  
Project Director

cc: Matt Zundel, Innovative Contracting Engineer