
DescriptionItem No.No. Qty Unit

Project No: F-0024(47)52
Project Name: SR-24; MP 51.58 - 55.76
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: WAYNE (55)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAKER & PARSON COS DBA HALES 
SAND & G
408 WEST 100 SOUTH
P O BOX 279
REDMOND,UT 84652

Unit Price Amount

02/25/2015 Page 1 of 2
Bidder:
NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 101,000.00 101,000.00 60,000.00 60,000.00 90,000.00 90,000.00
Traffic Control01554005*2 1 Lump 105,000.00 105,000.00 62,000.00 62,000.00 72,000.00 72,000.00
Untreated Base Course02721001P3 900 Ton 25.00 22,500.00 23.00 20,700.00 28.00 25,200.00
Access Road - Gravel02726001*4 24 Each 800.00 19,200.00 325.00 7,800.00 450.00 10,800.00
Access Road - Paved02726002*5 17 Each 1,500.00 25,500.00 750.00 12,750.00 500.00 8,500.00
HMA Soft Spot Repair02737001*6 320 cu yd 200.00 64,000.00 165.00 52,800.00 183.00 58,560.00
HMA - 3/8 inch02741040*7 1820 Ton 117.50 213,850.00 92.00 167,440.00 95.70 174,174.00
HMA - 1/2 inch02741050*8 8918 Ton 100.00 891,800.00 82.00 731,276.00 83.15 741,531.70
Longitudinal Rumble Strip Centerl02761023*9 10391 ft 0.25 2,597.75 0.25 2,597.75 0.25 2,597.75
ine 6 inch - Asphalt
Pavement Marking Paint02765005P10 760 gal 30.00 22,800.00 25.00 19,000.00 28.35 21,546.00
Pavement Message (Preformed Therm02768010P11 56 Each 200.00 11,200.00 150.00 8,400.00 181.00 10,136.00
oplastic)
Concrete Curb and Gutter Type B102771025P12 10 ft 100.00 1,000.00 60.00 600.00 115.00 1,150.00
Reconstruct Pedestrian Access Ram02771110P13 1 Each 3,000.00 3,000.00 2,200.00 2,200.00 4,850.00 4,850.00
p
Concrete Sidewalk02776001P14 30 sq ft 50.00 1,500.00 25.00 750.00 58.00 1,740.00
Chip Seal Coat, Type II02785002015 106775 sq yd 0.90 96,097.50 0.92 98,233.00 1.00 106,775.00
Emulsified Asphalt LMCRS-202785006016 200 Ton 660.00 132,000.00 550.00 110,000.00 503.00 100,600.00
Delineator Type I02842001017 90 Each 34.00 3,060.00 52.00 4,680.00 41.35 3,721.50
Delineator - Culvert Marker02842003018 16 Each 34.00 544.00 54.00 864.00 45.00 720.00
Delineator - Maintenance Marker02842004019 6 Each 34.00 204.00 68.00 408.00 45.00 270.00
Rotomilling - 1 1/2 Inch02961025*20 39316 sq yd 2.00 78,632.00 1.05 41,281.80 1.37 53,862.92

                                                                                          Subtotal 1,795,485.25 1,403,780.55 1,488,734.87
180 - TIME AND/OR LANE RENTAL

Contract Time - Segment 1 FIXED P00221000*21 $1,570.00 Cal d 70 Cal d 109,900.00 65 Cal d 102,050.00 69 Cal d 108,330.00
RICE

                                                                                          Subtotal 109,900.00 102,050.00 108,330.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 109,900

1,795,485.25

1,905,385.25

1,403,780.55
102,050

1,505,830.55
78.18 %

108,330
1,597,064.87

82.92 %

1,488,734.87



DescriptionItem No.No. Qty Unit

Project No: F-0024(47)52
Project Name: SR-24; MP 51.58 - 55.76
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: WAYNE (55)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Unit Price Amount

02/25/2015 Page 2 of 2
Bidder:
ROAD AND HIGHWAY BUILDERS, LLC
1596 WEST 2650 SOUTH
SUITE 102
OGDEN,UT 84401

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 101,000.00 101,000.00 150,200.00 150,200.00 205,600.00 205,600.00
Traffic Control01554005*2 1 Lump 105,000.00 105,000.00 334,000.00 334,000.00 202,400.00 202,400.00
Untreated Base Course02721001P3 900 Ton 25.00 22,500.00 30.00 27,000.00 30.00 27,000.00
Access Road - Gravel02726001*4 24 Each 800.00 19,200.00 410.57 9,853.68 500.00 12,000.00
Access Road - Paved02726002*5 17 Each 1,500.00 25,500.00 1,688.58 28,705.86 3,500.00 59,500.00
HMA Soft Spot Repair02737001*6 320 cu yd 200.00 64,000.00 148.27 47,446.40 290.00 92,800.00
HMA - 3/8 inch02741040*7 1820 Ton 117.50 213,850.00 83.52 152,006.40 105.00 191,100.00
HMA - 1/2 inch02741050*8 8918 Ton 100.00 891,800.00 65.88 587,517.84 100.00 891,800.00
Longitudinal Rumble Strip Centerl02761023*9 10391 ft 0.25 2,597.75 0.25 2,597.75 0.65 6,754.15
ine 6 inch - Asphalt
Pavement Marking Paint02765005P10 760 gal 30.00 22,800.00 25.93 19,706.80 32.00 24,320.00
Pavement Message (Preformed Therm02768010P11 56 Each 200.00 11,200.00 143.70 8,047.20 150.00 8,400.00
oplastic)
Concrete Curb and Gutter Type B102771025P12 10 ft 100.00 1,000.00 51.32 513.20 60.00 600.00
Reconstruct Pedestrian Access Ram02771110P13 1 Each 3,000.00 3,000.00 3,079.28 3,079.28 5,200.00 5,200.00
p
Concrete Sidewalk02776001P14 30 sq ft 50.00 1,500.00 20.53 615.90 40.00 1,200.00
Chip Seal Coat, Type II02785002015 106775 sq yd 0.90 96,097.50 0.82 87,555.50 1.05 112,113.75
Emulsified Asphalt LMCRS-202785006016 200 Ton 660.00 132,000.00 354.34 70,868.00 500.00 100,000.00
Delineator Type I02842001017 90 Each 34.00 3,060.00 39.26 3,533.40 40.00 3,600.00
Delineator - Culvert Marker02842003018 16 Each 34.00 544.00 44.39 710.24 40.00 640.00
Delineator - Maintenance Marker02842004019 6 Each 34.00 204.00 43.37 260.22 40.00 240.00
Rotomilling - 1 1/2 Inch02961025*20 39316 sq yd 2.00 78,632.00 0.71 27,914.36 2.50 98,290.00

                                                                                          Subtotal 1,795,485.25 1,562,132.03 2,043,557.90
180 - TIME AND/OR LANE RENTAL

Contract Time - Segment 1 FIXED P00221000*21 $1,570.00 Cal d 70 Cal d 109,900.00 62 Cal d 97,340.00 84 Cal d 131,880.00
RICE

                                                                                          Subtotal 109,900.00 97,340.00 131,880.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 109,900

1,795,485.25

1,905,385.25

1,562,132.03
97,340

1,659,472.03
87.00 %

131,880
2,175,437.90

113.82 %

2,043,557.90


