
DescriptionItem No.No. Qty Unit

Project No: F-0089(373)73
Project Name: US-89; MP 68.29 - 72.36
Desc of Construction: Preservation - Roadway
Estimate Completion date on or before 
County: KANE (25)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
SUNROC CORPORATION
1825 E. 3860 S.
ST. GEORGE,UT 84790

Unit Price Amount
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Bidder:
STAKER & PARSON COS DBA 
WESTERN ROCK PRO
851 N. RED ROCK RD
ST. GEORGE,UT 84770

Unit Price Amount

10 - ROADWAY
Equal Opportunity Training00830001U1 50 Hour 10.00 500.00 10.00 500.00 10.00 500.00
Mobilization0128500102 1 Lump 43,000.00 43,000.00 17,000.00 17,000.00 34,059.20 34,059.20
Traffic Control01554000*3 1 Lump 25,000.00 25,000.00 32,000.00 32,000.00 60,900.00 60,900.00
Untreated Base Course02721001P4 4851 ft 1.25 6,063.75 1.95 9,459.45 1.80 8,731.80
HMA - 3/8 inch02741004*5 1486 Ton 120.00 178,320.00 109.00 161,974.00 105.25 156,401.50
Centerline Longitudinal Rumble St02761000*6 23033 ft 0.22 5,067.26 0.14 3,224.62 0.18 4,145.94
rip - Asphalt
Pavement Marking Paint02765005P7 947 gal 30.00 28,410.00 26.50 25,095.50 24.40 23,106.80
Pavement Message (Preformed Therm02768010P8 21 Each 145.00 3,045.00 290.00 6,090.00 215.25 4,520.25
oplastic)
Chip Seal Coat, Type II0278500209 108461 sq yd 0.90 97,614.90 0.91 98,699.51 0.91 98,699.51
Emulsified Asphalt LMCRS-202785006010 205 Ton 650.00 133,250.00 580.00 118,900.00 558.00 114,390.00

                                                                                          Subtotal 520,270.91 472,943.08 505,455.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*11 $930.00 Cal d 50 Cal d 46,500.00 55 Cal d 51,150.00 54 Cal d 50,220.00
                                                                                          Subtotal 46,500.00 51,150.00 50,220.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 46,500

520,270.91

566,770.91

472,943.08
51,150

524,093.08
90.90 %

50,220
555,675.00

97.15 %

505,455.00


