
DescriptionItem No.No. Qty Unit

Project No: F-0095(12)120
Project Name: SR-95; MP 117.00 - 120.50
Desc of Construction: Roadside Improvements
Estimate Completion date on or before 
County: SAN JUAN (37)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
ROWSER CONSTRUCTION LLC
174 N EAST HENEFER RD
P O BOX 9
HENEFER,UT 84033

Unit Price Amount

11/20/2014 Page 1 of 4
Bidder:
NPL CONSTRUCTION DBA NBC
3110 WEST DIRECTORS ROW
SALT LAKE CITY,UT 84104

Unit Price Amount

10 - ROADWAY
Equal Opportunity Training00830001U1 65 Hour 10.00 650.00 10.00 650.00 10.00 650.00
Mobilization0128500102 1 Lump 25,000.00 25,000.00 25,300.00 25,300.00 22,706.25 22,706.25
Traffic Control01554005*3 1 Lump 22,000.00 22,000.00 16,775.00 16,775.00 17,000.00 17,000.00
Granular Borrow (Plan Quantity)02056015P4 28 cu yd 35.00 980.00 65.00 1,820.00 65.00 1,820.00
Geotextiles - Separation0207500105 1123 sq yd 1.17 1,313.91 2.75 3,088.25 2.50 2,807.50
Remove Asphalt Pavement0222101656 78 sq yd 3.32 258.96 8.50 663.00 50.00 3,900.00
Remove Precast Concrete Barrier0222101707 1720 ft 7.50 12,900.00 6.75 11,610.00 16.20 27,864.00
Roadway Excavation (Plan Quantity0231600208 56 cu yd 20.00 1,120.00 25.00 1,400.00 70.00 3,920.00
)
Small Ditch Excavation (Plan Quan0231800109 715 cu yd 15.00 10,725.00 7.00 5,005.00 8.00 5,720.00
tity)
Compacted Riprap02373003010 715 cu yd 80.00 57,200.00 70.75 50,586.25 60.65 43,364.75
12 Inch Culvert, Reinforced Concr02610124411 40 ft 55.67 2,226.80 35.00 1,400.00 60.00 2,400.00
ete, Class C
Safety Slope End Section for Circ02613010D12 1 Each 50.00 50.00 1,200.00 1,200.00 650.00 650.00
ular Pipe 12 inch
Untreated Base Course02721001P13 1720 Ton 20.00 34,400.00 36.75 63,210.00 58.80 101,136.00
HMA - 1/2 inch02741005*14 15 Ton 175.00 2,625.00 225.00 3,375.00 796.20 11,943.00
Thrie-Beam Guardrail Nested02841001*15 100 ft 65.00 6,500.00 91.00 9,100.00 200.00 20,000.00
Thrie-Beam to W-Beam Guardrail Tr02841002*16 4 Each 2,359.63 9,438.52 1,010.00 4,040.00 4,470.00 17,880.00
ansition Element
W-Beam Guardrail Transition Eleme02841003017 1 Each 2,359.63 2,359.63 2,200.00 2,200.00 2,650.00 2,650.00
nt
W-Beam Guardrail Nested - various02841006618 50 ft 25.00 1,250.00 23.00 1,150.00 29.50 1,475.00
 spans
W-Beam Guardrail 72 inch Steel Po02841009619 2863 ft 20.00 57,260.00 17.00 48,671.00 19.25 55,112.75
st
W-Beam Guardrail 3 ft 1 1/2 inch 02841009720 438 ft 27.00 11,826.00 32.00 14,016.00 30.20 13,227.60
on center punched and 84 inch Ste
el Post
Crash Cushion Type G02843003521 9 Each 2,679.26 24,113.34 2,850.00 25,650.00 2,300.00 20,700.00
Relocate Existing Precast Concret02844001P22 80 ft 7.50 600.00 5.25 420.00 25.00 2,000.00
e Barrier - 32 Inch (New Jersey S
hape)
Precast Concrete Barrier - Buried02844002P23 40 ft 70.00 2,800.00 77.00 3,080.00 50.00 2,000.00
 End Section Terminal



DescriptionItem No.No. Qty Unit

Project No: F-0095(12)120
Project Name: SR-95; MP 117.00 - 120.50
Desc of Construction: Roadside Improvements
Estimate Completion date on or before 
County: SAN JUAN (37)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
ROWSER CONSTRUCTION LLC
174 N EAST HENEFER RD
P O BOX 9
HENEFER,UT 84033

Unit Price Amount

11/20/2014 Page 2 of 4
Bidder:
NPL CONSTRUCTION DBA NBC
3110 WEST DIRECTORS ROW
SALT LAKE CITY,UT 84104

Unit Price Amount

                                                                                          Subtotal 287,597.16 294,409.50 380,926.85
40 - SIGNING

Sign Type A-1,  120 inch  X  60 i02891001P24 1 Each 354.60 354.60 1,025.00 1,025.00 500.00 500.00
nch
Sign Type A-1, 24 inch x 24 inch02891004225 5 Each 112.58 562.90 98.50 492.50 90.00 450.00
Sign Type A-1,  24 inch  X  30 in02891005026 26 Each 88.67 2,305.42 109.00 2,834.00 100.00 2,600.00
ch
Sign Type A-1,  36 inch  X  36 in02891006527 7 Each 241.80 1,692.60 259.00 1,813.00 190.00 1,330.00
ch
Remove Sign Less Than 20 Square F02891027028 16 Each 88.59 1,417.44 25.00 400.00 75.00 1,200.00
eet
Small Sign Tubular Steel Post Bas02891030029 13 Each 183.73 2,388.49 165.00 2,145.00 190.00 2,470.00
e (B1)
Slipbase Sign Base (B3)02891032030 9 Each 334.30 3,008.70 375.00 3,375.00 475.00 4,275.00
Sign Post P202891036031 13 Each 107.61 1,398.93 86.00 1,118.00 90.00 1,170.00
Sign Post P302891036532 7 Each 113.44 794.08 140.00 980.00 100.00 700.00
Sign Post P502891037533 2 Each 232.89 465.78 290.00 580.00 225.00 450.00

                                                                                          Subtotal 14,388.94 14,762.50 15,145.00
180 - TIME AND/OR LANE RENTAL

Contract Time - Segment 1 FIXED P00221000*34 $930.00 Cal d 21 Cal d 19,530.00 18 Cal d 16,740.00 35 Cal d 32,550.00
RICE

                                                                                          Subtotal 19,530.00 16,740.00 32,550.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 19,530

301,986.10

321,516.10

309,172.00
16,740

325,912.00
102.38 %

32,550
428,621.85

131.16 %

396,071.85



DescriptionItem No.No. Qty Unit

Project No: F-0095(12)120
Project Name: SR-95; MP 117.00 - 120.50
Desc of Construction: Roadside Improvements
Estimate Completion date on or before 
County: SAN JUAN (37)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
MEADOW VALLEY CONTRACTORS, 
INC.
4230 SOUTH 950 EAST
SUITE B
ST. GEORGE,UT 84790

Unit Price Amount

11/20/2014 Page 3 of 4

Unit Price Amount

10 - ROADWAY
Equal Opportunity Training00830001U1 65 Hour 10.00 650.00 10.00 650.00
Mobilization0128500102 1 Lump 25,000.00 25,000.00 63,400.00 63,400.00
Traffic Control01554005*3 1 Lump 22,000.00 22,000.00 63,000.00 63,000.00
Granular Borrow (Plan Quantity)02056015P4 28 cu yd 35.00 980.00 108.00 3,024.00
Geotextiles - Separation0207500105 1123 sq yd 1.17 1,313.91 1.80 2,021.40
Remove Asphalt Pavement0222101656 78 sq yd 3.32 258.96 11.50 897.00
Remove Precast Concrete Barrier0222101707 1720 ft 7.50 12,900.00 5.80 9,976.00
Roadway Excavation (Plan Quantity0231600208 56 cu yd 20.00 1,120.00 11.00 616.00
)
Small Ditch Excavation (Plan Quan0231800109 715 cu yd 15.00 10,725.00 10.50 7,507.50
tity)
Compacted Riprap02373003010 715 cu yd 80.00 57,200.00 101.00 72,215.00
12 Inch Culvert, Reinforced Concr02610124411 40 ft 55.67 2,226.80 103.00 4,120.00
ete, Class C
Safety Slope End Section for Circ02613010D12 1 Each 50.00 50.00 742.00 742.00
ular Pipe 12 inch
Untreated Base Course02721001P13 1720 Ton 20.00 34,400.00 36.50 62,780.00
HMA - 1/2 inch02741005*14 15 Ton 175.00 2,625.00 219.00 3,285.00
Thrie-Beam Guardrail Nested02841001*15 100 ft 65.00 6,500.00 80.00 8,000.00
Thrie-Beam to W-Beam Guardrail Tr02841002*16 4 Each 2,359.63 9,438.52 3,340.00 13,360.00
ansition Element
W-Beam Guardrail Transition Eleme02841003017 1 Each 2,359.63 2,359.63 2,630.00 2,630.00
nt
W-Beam Guardrail Nested - various02841006618 50 ft 25.00 1,250.00 41.50 2,075.00
 spans
W-Beam Guardrail 72 inch Steel Po02841009619 2863 ft 20.00 57,260.00 16.50 47,239.50
st
W-Beam Guardrail 3 ft 1 1/2 inch 02841009720 438 ft 27.00 11,826.00 28.00 12,264.00
on center punched and 84 inch Ste
el Post
Crash Cushion Type G02843003521 9 Each 2,679.26 24,113.34 3,460.00 31,140.00
Relocate Existing Precast Concret02844001P22 80 ft 7.50 600.00 26.00 2,080.00
e Barrier - 32 Inch (New Jersey S
hape)
Precast Concrete Barrier - Buried02844002P23 40 ft 70.00 2,800.00 111.00 4,440.00
 End Section Terminal



DescriptionItem No.No. Qty Unit

Project No: F-0095(12)120
Project Name: SR-95; MP 117.00 - 120.50
Desc of Construction: Roadside Improvements
Estimate Completion date on or before 
County: SAN JUAN (37)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
MEADOW VALLEY CONTRACTORS, 
INC.
4230 SOUTH 950 EAST
SUITE B
ST. GEORGE,UT 84790

Unit Price Amount

11/20/2014 Page 4 of 4

Unit Price Amount

                                                                                          Subtotal 287,597.16 417,462.40
40 - SIGNING

Sign Type A-1,  120 inch  X  60 i02891001P24 1 Each 354.60 354.60 1,110.00 1,110.00
nch
Sign Type A-1, 24 inch x 24 inch02891004225 5 Each 112.58 562.90 103.00 515.00
Sign Type A-1,  24 inch  X  30 in02891005026 26 Each 88.67 2,305.42 120.00 3,120.00
ch
Sign Type A-1,  36 inch  X  36 in02891006527 7 Each 241.80 1,692.60 271.00 1,897.00
ch
Remove Sign Less Than 20 Square F02891027028 16 Each 88.59 1,417.44 87.00 1,392.00
eet
Small Sign Tubular Steel Post Bas02891030029 13 Each 183.73 2,388.49 128.00 1,664.00
e (B1)
Slipbase Sign Base (B3)02891032030 9 Each 334.30 3,008.70 368.00 3,312.00
Sign Post P202891036031 13 Each 107.61 1,398.93 88.50 1,150.50
Sign Post P302891036532 7 Each 113.44 794.08 151.00 1,057.00
Sign Post P502891037533 2 Each 232.89 465.78 328.00 656.00

                                                                                          Subtotal 14,388.94 15,873.50
180 - TIME AND/OR LANE RENTAL

Contract Time - Segment 1 FIXED P00221000*34 $930.00 Cal d 21 Cal d 19,530.00 30 Cal d 27,900.00
RICE

                                                                                          Subtotal 19,530.00 27,900.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 19,530

301,986.10

321,516.10

433,335.90
27,900

461,235.90
143.50 %


