
DescriptionItem No.No. Qty Unit

Project No: F-0163(11)11
Project Name: US-163; MP .00 - 11.02
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: SAN JUAN (37)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
ROAD AND HIGHWAY BUILDERS, LLC
1596 WEST 2650 SOUTH
SUITE 102
OGDEN,UT 84401

Unit Price Amount

01/29/2015 Page 1 of 3
Bidder:
W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Unit Price Amount

10 - ROADWAY
Equal Opportunity Training00830001U1 500 Hour 10.00 5,000.00 10.00 5,000.00 10.00 5,000.00
Mobilization01285010P2 1 Lump 358,000.00 358,000.00 343,846.00 343,846.00 344,353.00 344,353.00
Traffic Control01554005*3 1 Lump 121,000.00 121,000.00 325,000.00 325,000.00 585,397.00 585,397.00
Survey01721001*4 1 Lump 8,000.00 8,000.00 33,000.00 33,000.00 21,497.73 21,497.73
Borrow (Plan Quantity)02056005P5 1792 cu yd 21.00 37,632.00 57.00 102,144.00 32.65 58,508.80
Roadway Excavation (Plan Quantity02316020P6 874 cu yd 15.00 13,110.00 25.00 21,850.00 14.38 12,568.12
)
Untreated Base Course (Plan Quant02721020P7 5287 cu yd 57.50 304,002.50 60.00 317,220.00 65.00 343,655.00
ity)
Access Road Approach02726001*8 22 Each 1,300.00 28,600.00 2,500.00 55,000.00 3,044.32 66,975.04
HMA - 3/8 inch02741004*9 7044 Ton 108.00 760,752.00 98.00 690,312.00 80.05 563,872.20
SMA - 1/2 inch02744000*10 15417 Ton 115.60 1,782,205.20 94.00 1,449,198.00 97.25 1,499,303.25
Longitudinal Rumble Strip - Cente02761023*11 54886 ft 0.22 12,074.92 0.17 9,330.62 0.10 5,488.60
rline 6 inch - Asphalt
Pavement Marking Paint02765005012 1753 gal 30.00 52,590.00 29.00 50,837.00 22.34 39,162.02
Pavement Message (Preformed Therm02768010513 26 Each 220.00 5,720.00 280.00 7,280.00 148.16 3,852.16
oplastic)
Delineator Type I02842001014 416 Each 38.00 15,808.00 40.00 16,640.00 32.50 13,520.00
Delineator - Culvert Marker02842003015 64 Each 45.00 2,880.00 41.00 2,624.00 37.45 2,396.80
Delineator - Maintenance Marker02842004016 29 Each 50.00 1,450.00 42.00 1,218.00 38.49 1,116.21
Broadcast Seed (Plan Quantity)02922003P17 3 Acre 1,500.00 4,500.00 3,000.00 9,000.00 707.30 2,121.90

                                                                                          Subtotal 3,513,324.62 3,439,499.62 3,568,787.83
180 - TIME AND/OR LANE RENTAL

Contract Time - Segment 1 FIXED P00221000*18 $1,570.00 Cal d 75 Cal d 117,750.00 86 Cal d 135,020.00 84 Cal d 131,880.00
RICE

                                                                                          Subtotal 117,750.00 135,020.00 131,880.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 117,750

3,513,324.62

3,631,074.62

3,439,499.62
135,020

3,574,519.62
97.90 %

131,880
3,700,667.83

101.58 %

3,568,787.83



DescriptionItem No.No. Qty Unit

Project No: F-0163(11)11
Project Name: US-163; MP .00 - 11.02
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: SAN JUAN (37)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

01/29/2015 Page 2 of 3
Bidder:
STAKER & PARSON COS DBA 
STAKER PAVING &
89 WEST 13490 SOUTH
SUITE 100
DRAPER,UT 84020

Unit Price Amount

10 - ROADWAY
Equal Opportunity Training00830001U1 500 Hour 10.00 5,000.00 10.00 5,000.00 10.00 5,000.00
Mobilization01285010P2 1 Lump 358,000.00 358,000.00 451,916.20 451,916.20 540,069.19 540,069.19
Traffic Control01554005*3 1 Lump 121,000.00 121,000.00 225,000.00 225,000.00 244,100.00 244,100.00
Survey01721001*4 1 Lump 8,000.00 8,000.00 35,000.00 35,000.00 10,000.00 10,000.00
Borrow (Plan Quantity)02056005P5 1792 cu yd 21.00 37,632.00 35.00 62,720.00 39.50 70,784.00
Roadway Excavation (Plan Quantity02316020P6 874 cu yd 15.00 13,110.00 43.00 37,582.00 27.80 24,297.20
)
Untreated Base Course (Plan Quant02721020P7 5287 cu yd 57.50 304,002.50 44.00 232,628.00 49.90 263,821.30
ity)
Access Road Approach02726001*8 22 Each 1,300.00 28,600.00 850.00 18,700.00 200.00 4,400.00
HMA - 3/8 inch02741004*9 7044 Ton 108.00 760,752.00 110.00 774,840.00 112.00 788,928.00
SMA - 1/2 inch02744000*10 15417 Ton 115.60 1,782,205.20 114.00 1,757,538.00 107.00 1,649,619.00
Longitudinal Rumble Strip - Cente02761023*11 54886 ft 0.22 12,074.92 0.30 16,465.80 0.21 11,526.06
rline 6 inch - Asphalt
Pavement Marking Paint02765005012 1753 gal 30.00 52,590.00 28.00 49,084.00 22.25 39,004.25
Pavement Message (Preformed Therm02768010513 26 Each 220.00 5,720.00 300.00 7,800.00 160.00 4,160.00
oplastic)
Delineator Type I02842001014 416 Each 38.00 15,808.00 50.00 20,800.00 31.25 13,000.00
Delineator - Culvert Marker02842003015 64 Each 45.00 2,880.00 55.00 3,520.00 37.00 2,368.00
Delineator - Maintenance Marker02842004016 29 Each 50.00 1,450.00 55.00 1,595.00 37.00 1,073.00
Broadcast Seed (Plan Quantity)02922003P17 3 Acre 1,500.00 4,500.00 2,500.00 7,500.00 950.00 2,850.00

                                                                                          Subtotal 3,513,324.62 3,707,689.00 3,675,000.00
180 - TIME AND/OR LANE RENTAL

Contract Time - Segment 1 FIXED P00221000*18 $1,570.00 Cal d 75 Cal d 117,750.00 83 Cal d 130,310.00 110 Cal d 172,700.00
RICE

                                                                                          Subtotal 117,750.00 130,310.00 172,700.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 117,750

3,513,324.62

3,631,074.62

3,707,689.00
130,310

3,837,999.00
105.53 %

172,700
3,847,700.00

104.60 %

3,675,000.00



DescriptionItem No.No. Qty Unit

Project No: F-0163(11)11
Project Name: US-163; MP .00 - 11.02
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: SAN JUAN (37)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
LEGRAND JOHNSON 
CONSTRUCTION CO.
P.O. BOX 248
LOGAN,UT 84323

Unit Price Amount

01/29/2015 Page 3 of 3

Unit Price Amount

10 - ROADWAY
Equal Opportunity Training00830001U1 500 Hour 10.00 5,000.00 10.00 5,000.00
Mobilization01285010P2 1 Lump 358,000.00 358,000.00 580,350.00 580,350.00
Traffic Control01554005*3 1 Lump 121,000.00 121,000.00 110,500.00 110,500.00
Survey01721001*4 1 Lump 8,000.00 8,000.00 22,300.00 22,300.00
Borrow (Plan Quantity)02056005P5 1792 cu yd 21.00 37,632.00 43.90 78,668.80
Roadway Excavation (Plan Quantity02316020P6 874 cu yd 15.00 13,110.00 28.00 24,472.00
)
Untreated Base Course (Plan Quant02721020P7 5287 cu yd 57.50 304,002.50 61.00 322,507.00
ity)
Access Road Approach02726001*8 22 Each 1,300.00 28,600.00 1,620.00 35,640.00
HMA - 3/8 inch02741004*9 7044 Ton 108.00 760,752.00 111.00 781,884.00
SMA - 1/2 inch02744000*10 15417 Ton 115.60 1,782,205.20 120.00 1,850,040.00
Longitudinal Rumble Strip - Cente02761023*11 54886 ft 0.22 12,074.92 0.18 9,879.48
rline 6 inch - Asphalt
Pavement Marking Paint02765005012 1753 gal 30.00 52,590.00 26.00 45,578.00
Pavement Message (Preformed Therm02768010513 26 Each 220.00 5,720.00 209.00 5,434.00
oplastic)
Delineator Type I02842001014 416 Each 38.00 15,808.00 45.30 18,844.80
Delineator - Culvert Marker02842003015 64 Each 45.00 2,880.00 49.00 3,136.00
Delineator - Maintenance Marker02842004016 29 Each 50.00 1,450.00 49.00 1,421.00
Broadcast Seed (Plan Quantity)02922003P17 3 Acre 1,500.00 4,500.00 770.00 2,310.00

                                                                                          Subtotal 3,513,324.62 3,897,965.08
180 - TIME AND/OR LANE RENTAL

Contract Time - Segment 1 FIXED P00221000*18 $1,570.00 Cal d 75 Cal d 117,750.00 80 Cal d 125,600.00
RICE

                                                                                          Subtotal 117,750.00 125,600.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 117,750

3,513,324.62

3,631,074.62

3,897,965.08
125,600

4,023,565.08
110.95 %


