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10 - ROADWAY
On the Job Training00830001U1 2500 Hour 10.00 25,000.00 10.00 25,000.00 10.00 25,000.00
Mobilization0128500102 1 Lump 460,000.00 460,000.00 464,000.00 464,000.00 355,000.00 355,000.00
Public Information Services0131500103 1 Lump 5,000.00 5,000.00 1,275.00 1,275.00 3,410.00 3,410.00
Traffic Control0155400054 1 Lump 223,000.00 223,000.00 321,000.00 321,000.00 228,782.00 228,782.00
Portable Variable Message Sign (P01554000P5 12 Dev-d 150.00 1,800.00 295.00 3,540.00 52.10 625.20
VMS)
Check Dam - 12 Inch Stone0157100206 394 cu yd 75.00 29,550.00 80.00 31,520.00 38.60 15,208.40
Check Dam - 12 Inch Fiber Roll0157100257 1932 ft 5.00 9,660.00 3.50 6,762.00 2.85 5,506.20
Silt Fence0157100308 8958 ft 1.00 8,958.00 2.25 20,155.50 1.25 11,197.50
Drop-Inlet Barrier - 18 Inch Fibe0157100759 128 ft 7.00 896.00 6.25 800.00 6.00 768.00
r Roll
Fiber Roll - 9 Inch01571009*10 7232 ft 4.50 32,544.00 4.00 28,928.00 1.90 13,740.80
Pipe-Inlet Barrier - 18 Inch Fibe01571011511 240 ft 7.00 1,680.00 6.50 1,560.00 6.00 1,440.00
r Roll
Dust Control and Watering01572002012 4566 1000 gal 12.00 54,792.00 1.20 5,479.20 35.60 162,549.60
Survey01721001013 1 Lump 420,000.00 420,000.00 56,000.00 56,000.00 51,870.00 51,870.00
Granular Borrow (Plan Quantity)02056001514 29125 cu yd 23.00 669,875.00 16.90 492,212.50 15.60 454,350.00
Geotextiles - Separation02075001015 12158 sq yd 1.50 18,237.00 2.15 26,139.70 1.00 12,158.00
Remove Catch Basin02221003016 3 Each 600.00 1,800.00 330.00 990.00 374.90 1,124.70
Remove Guardrail02221007517 475 ft 2.50 1,187.50 1.60 760.00 1.60 760.00
Remove Fence02221008P18 31480 ft 1.50 47,220.00 0.85 26,758.00 0.80 25,184.00
Remove Pipe Culvert02221009519 1193 ft 15.00 17,895.00 12.00 14,316.00 13.50 16,105.50
Remove Concrete Curb and Gutter02221012520 110 ft 5.00 550.00 3.00 330.00 8.25 907.50
Remove Precast Concrete Barrier02221017021 3410 ft 7.00 23,870.00 3.00 10,230.00 10.80 36,828.00
Roadway Excavation (Plan Quantity02316002022 135247 cu yd 9.00 1,217,223.00 7.00 946,729.00 7.15 967,016.05
)
Loose Riprap (D50=6inch)02373010P23 1265 cu yd 65.00 82,225.00 52.00 65,780.00 39.40 49,841.00
Loose Riprap (D50=12inch)02373020P24 3352 cu yd 65.00 217,880.00 72.00 241,344.00 59.20 198,438.40
Flexible Channel Liner02376002025 6159 sq yd 2.00 12,318.00 3.25 20,016.75 1.60 9,854.40
18 Inch Culvert, Class C, smooth02610108126 401 ft 45.00 18,045.00 46.00 18,446.00 73.70 29,553.70
24 Inch Culvert, Class C, smooth02610108827 597 ft 55.00 32,835.00 65.00 38,805.00 95.10 56,774.70
30 Inch Culvert, Class C, smooth02610109228 176 ft 80.00 14,080.00 104.00 18,304.00 113.70 20,011.20
48 Inch Culvert, Class C, smooth02610109829 165 ft 130.00 21,450.00 153.00 25,245.00 165.60 27,324.00
24 Inch Culvert, Metal Pipe, Clas02610118830 64 ft 45.00 2,880.00 116.00 7,424.00 97.60 6,246.40
s C, Corrugated
30 Inch Culvert, Metal Pipe, Clas02610118931 64 ft 55.00 3,520.00 100.00 6,400.00 106.90 6,841.60
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s C, Corrugated
36 Inch Culvert, Metal Pipe, Clas02610119032 35 ft 60.00 2,100.00 91.00 3,185.00 117.20 4,102.00
s C, Corrugated
48 Inch Culvert, Metal Pipe, Clas02610119233 51 ft 140.00 7,140.00 138.00 7,038.00 129.70 6,614.70
s C, Corrugated
Culvert End Section 18 inch02613003034 6 Each 480.00 2,880.00 320.00 1,920.00 544.20 3,265.20
Culvert End Section 24 inch02613004035 15 Each 460.00 6,900.00 390.00 5,850.00 611.00 9,165.00
Culvert End Section 30 inch02613005036 4 Each 750.00 3,000.00 610.00 2,440.00 864.70 3,458.80
Culvert End Section 36 inch02613006037 1 Each 980.00 980.00 840.00 840.00 1,004.00 1,004.00
Culvert End Section 48 inch02613008038 4 Each 1,500.00 6,000.00 1,500.00 6,000.00 1,532.00 6,128.00
24 inch Contractor Selected Pipe 02615001*39 102 ft 80.00 8,160.00 200.00 20,400.00 229.10 23,368.20
Culvert Rehabilitation Liner
36 inch Contractor Selected Pipe 02615002*40 125 ft 160.00 20,000.00 260.00 32,500.00 270.80 33,850.00
Culvert Rehabilitation Liner
Snout02633020*41 2 Each 1,000.00 2,000.00 1,340.00 2,680.00 1,432.00 2,864.00
Concrete Drainage Structure 4 ft 02633020D42 5 Each 3,000.00 15,000.00 3,360.00 16,800.00 1,876.00 9,380.00
Wide X 4 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633021D43 2 Each 8,000.00 16,000.00 4,955.00 9,910.00 1,880.00 3,760.00
Wide X 9 ft Deep - CB 5
Rectangular Grate and Frame (Stan02635003544 3 Each 800.00 2,400.00 540.00 1,620.00 668.50 2,005.50
dard Grating) - GF 3
Rectangular Grate And Frame (Bicy02635004045 4 Each 850.00 3,400.00 650.00 2,600.00 685.20 2,740.80
cle Safe Grating) - GF 3
Untreated Base Course (Plan Quant02721002046 16413 cu yd 25.50 418,531.50 21.00 344,673.00 33.60 551,476.80
ity)
HMA - 1/2 inch02741005P47 19585 Ton 78.00 1,527,630.00 63.00 1,233,855.00 66.30 1,298,485.50
HMA - Asphalt Leveling02741007P48 2013 Ton 110.00 221,430.00 73.00 146,949.00 68.30 137,487.90
SMA - 1/2 inch02744005*49 16247 Ton 96.00 1,559,712.00 73.00 1,186,031.00 82.70 1,343,626.90
Emulsified Asphalt02748004P50 47 Ton 600.00 28,200.00 400.00 18,800.00 1.00 47.00
Longitudinal Rumble Strip - Aspha02761002351 111344 ft 0.15 16,701.60 0.15 16,701.60 0.08 8,907.52
lt
Pavement Marking Paint02765005P52 1334 gal 25.00 33,350.00 23.00 30,682.00 20.70 27,613.80
Pavement Message (Preformed Therm02768010P53 56 Each 150.00 8,400.00 240.00 13,440.00 213.50 11,956.00
oplastic)
Grinding for Grooved-In Pavement 02769001*54 123854 ft 0.20 24,770.80 0.20 24,770.80 0.20 24,770.80
Markings
Concrete Curb and Gutter Type B102771002555 82 ft 20.00 1,640.00 32.00 2,624.00 56.70 4,649.40
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Right-of-Way Fence, Type F  (Wood02822004556 548 ft 7.30 4,000.40 6.70 3,671.60 6.25 3,425.00
 Post)
Right-of-Way Fence, Type G  (Wood02822005557 33558 ft 15.00 503,370.00 6.85 229,872.30 6.00 201,348.00
 Post)
Right-of-Way Fence, Type G  (Meta02822006058 39 ft 18.00 702.00 27.85 1,086.15 26.00 1,014.00
l Post)
4 Ft Pedestrian Access Gate02822009*59 2 Each 500.00 1,000.00 560.00 1,120.00 520.80 1,041.60
Right-of-Way Deer Gate02822009560 4 Each 1,500.00 6,000.00 890.00 3,560.00 833.20 3,332.80
Right-of-Way Brace Post (Wood Pos02822011P61 434 Each 200.00 86,800.00 295.00 128,030.00 276.00 119,784.00
t)
Right-of-Way Brace Post (Metal Po02822012P62 4 Each 250.00 1,000.00 420.00 1,680.00 390.60 1,562.40
st)
Precast Concrete Cattle Guard02825001P63 2304 sq ft 80.00 184,320.00 85.00 195,840.00 86.60 199,526.40
Wildlife Escape Ramp02827001064 21 Each 6,500.00 136,500.00 2,230.00 46,830.00 2,083.00 43,743.00
W-Beam Guardrail Transition Eleme02841003065 8 Each 2,500.00 20,000.00 2,565.00 20,520.00 2,359.00 18,872.00
nt
W-Beam Guardrail Anchor Type II02841009266 3 Each 1,350.00 4,050.00 1,425.00 4,275.00 1,311.00 3,933.00
W-Beam Guardrail 72 inch Steel Po02841009667 451 ft 20.00 9,020.00 19.00 8,569.00 17.30 7,802.30
st
W-Beam Guardrail 3 ft 1 1/2 inch 02841009768 3527 ft 35.00 123,445.00 33.00 116,391.00 28.80 101,577.60
on center punched and 84 inch Ste
el Post
Delineator Type I02842001069 190 Each 35.00 6,650.00 35.00 6,650.00 41.10 7,809.00
Delineator - Culvert Marker02842003070 33 Each 40.00 1,320.00 37.00 1,221.00 47.40 1,564.20
End Treatment Type G02843003571 7 Each 3,000.00 21,000.00 3,100.00 21,700.00 2,831.00 19,817.00
Cast-in-Place Concrete Constant S02844003072 411 ft 55.00 22,605.00 140.00 57,540.00 122.90 50,511.90
lope Barrier - 42 Inch
Cast-In-Place Concrete Barrier - 02844015073 160 ft 130.00 20,800.00 135.00 21,600.00 119.80 19,168.00
32 inch New Jersey Shape, 42 inch
 Constant Slope Barrier Transitio
Wood Fiber Mulch02911001074 31 Acre 1,000.00 31,000.00 1,050.00 32,550.00 947.80 29,381.80
Strip, Stockpile, and Spread Tops02912005075 193024 sq yd 0.75 144,768.00 0.75 144,768.00 0.20 38,604.80
oil (Plan Quantity)
Drill Seed02922001076 17 Acre 600.00 10,200.00 350.00 5,950.00 310.40 5,276.80
Broadcast Seed02922003077 13 Acre 800.00 10,400.00 440.00 5,720.00 389.50 5,063.50
Invasive Weed02924000*78 54 Acre 750.00 40,500.00 290.00 15,660.00 255.20 13,780.80
Rotomill Tailings Placement02961001P79 110 cu yd 20.00 2,200.00 16.00 1,760.00 19.60 2,156.00
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Rotomilling - 1 1/2 Inch02961002580 134220 sq yd 0.75 100,665.00 0.95 127,509.00 0.80 107,376.00
Profile Rotomilling02963001081 5159 sq yd 4.00 20,636.00 5.00 25,795.00 3.80 19,604.20

                                                                                          Subtotal 9,125,247.80 7,288,427.10 7,342,220.77
20 - STRUCTURES R-768

MSE Retaining Wall R-768A(Est. Lu02831001*82 1 Lump 90,740.00 90,740.00 95,000.00 95,000.00 108,096.00 108,096.00
mp Qty: 1396 sq ft)
MSE Retaining Wall R-768B(Est. Lu02831002*83 1 Lump 63,700.00 63,700.00 62,000.00 62,000.00 79,949.00 79,949.00
mp Qty: 980 sq ft)

                                                                                          Subtotal 154,440.00 157,000.00 188,045.00
20 - STRUCTURES V-2131

Elliptical Structural Plate Steel02610000*84 1 Lump 946,000.00 946,000.00 715,000.00 715,000.00 723,822.00 723,822.00
 Pipe (30'-3"X17'-11")(Est. Lump 
Qty: 184 ft)

                                                                                          Subtotal 946,000.00 715,000.00 723,822.00
40 - SIGNING

Sign Type A-102891002085 15 sq ft 36.00 540.00 13.00 195.00 24.90 373.50
Sign Type A-1,  18 inch  X  18 in02891002P86 2 Each 70.00 140.00 41.00 82.00 64.60 129.20
ch
Sign Type A-1,  36 inch  X  36 in02891006587 7 Each 220.00 1,540.00 110.00 770.00 285.40 1,997.80
ch
Sign Type A-202891007588 288 sq ft 42.00 12,096.00 32.00 9,216.00 58.00 16,704.00
Sign Type A-2, 12 inch  X  18 inc02891008089 8 Each 50.00 400.00 24.00 192.00 47.90 383.20
h
Sign Type A-2, 30 inch  X  36 inc02891011P90 2 Each 200.00 400.00 100.00 200.00 150.00 300.00
h
Sign Type A-2, 36 inch  X  36 inc02891012091 3 Each 250.00 750.00 165.00 495.00 229.10 687.30
h
Remove Sign Less Than 20 Square F02891027092 15 Each 93.00 1,395.00 41.00 615.00 88.50 1,327.50
eet
Remove Sign Greater Than or Equal02891027593 5 Each 250.00 1,250.00 99.00 495.00 177.10 885.50
 to 20 Square Feet
Relocate Sign Less Than 20 Square02891028594 8 Each 115.00 920.00 75.00 600.00 109.40 875.20
 Feet
Small Sign Tubular Steel Post Bas02891030095 3 Each 135.00 405.00 24.00 72.00 223.90 671.70
e (B1)
Slipbase Sign Base (B3)02891032096 26 Each 300.00 7,800.00 450.00 11,700.00 307.20 7,987.20
Sign Post Base (B6B) For S Sectio02891035097 10 Each 725.00 7,250.00 995.00 9,950.00 1,083.00 10,830.00
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n Steel Posts
Sign Post P102891035598 3 Each 70.00 210.00 42.00 126.00 59.40 178.20
Sign Post P302891036599 26 Each 110.00 2,860.00 95.00 2,470.00 119.80 3,114.80
Post S6 X 12.5028910410100 10 Each 720.00 7,200.00 645.00 6,450.00 918.60 9,186.00

                                                                                          Subtotal 45,156.00 43,628.00 55,631.10
60 - LIGHTING

Highway Lighting System Deer Cree16525001D101 1 Lump 50,000.00 50,000.00 20,800.00 20,800.00 18,920.00 18,920.00
k State Park
Highway Lighting System Main Cany16525002D102 1 Lump 75,000.00 75,000.00 29,365.00 29,365.00 26,619.00 26,619.00
on Rd
Highway Lighting System Rainbow B16525003D103 1 Lump 50,000.00 50,000.00 28,725.00 28,725.00 26,038.00 26,038.00
ay

                                                                                          Subtotal 175,000.00 78,890.00 71,577.00
70 - ATMS

One 3-Inch Conduit135530025104 2374 ft 14.00 33,236.00 11.00 26,114.00 10.20 24,214.80
Polymer Concrete Junction Box, Ti135540020105 2 Each 1,000.00 2,000.00 800.00 1,600.00 733.20 1,466.40
er 22, Type I
Polymer Concrete Junction Box, Ti135540030106 4 Each 1,300.00 5,200.00 1,700.00 6,800.00 1,544.00 6,176.00
er 22, Type II
Positioner CCTV System13556013P107 2 Each 800.00 1,600.00 11,700.00 23,400.00 10,634.00 21,268.00
RWIS-ESS Site Preparation13592003P108 1 Each 16,000.00 16,000.00 8,700.00 8,700.00 7,876.00 7,876.00
6 Strand SMFO Cable135940050109 2787 ft 7.30 20,345.10 2.05 5,713.35 1.90 5,295.30
Fusion Splice135940130110 12 Each 32.00 384.00 109.00 1,308.00 99.00 1,188.00
Type A Splice Enclosure135940140111 3 Each 950.00 2,850.00 775.00 2,325.00 705.10 2,115.30
6 SMFO Drop Cable Termination135940160112 3 Each 1,200.00 3,600.00 680.00 2,040.00 616.60 1,849.80

                                                                                          Subtotal 85,215.10 78,000.35 71,449.60
ow Bay to Rock Cut

Mobilization012850010113 1 Lump 70,000.00 70,000.00 6,250.00 6,250.00 33,688.00 33,688.00
Public Information Services013150010114 1 Lump 500.00 500.00 675.00 675.00 2,046.00 2,046.00
Traffic Control015540005115 1 Lump 35,000.00 35,000.00 5,485.00 5,485.00 13,103.00 13,103.00
Check Dam - 12 Inch Stone015710020116 95 cu yd 75.00 7,125.00 78.00 7,410.00 160.20 15,219.00
Check Dam - 12 Inch Fiber Roll015710025117 420 ft 5.00 2,100.00 3.50 1,470.00 2.85 1,197.00
Silt Fence015710030118 2854 ft 1.00 2,854.00 2.25 6,421.50 1.25 3,567.50
Drop-Inlet Barrier - 18 Inch Fibe015710075119 16 ft 7.00 112.00 6.00 96.00 6.00 96.00
r Roll
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Fiber Roll - 9 Inch01571009*120 5625 ft 4.50 25,312.50 4.00 22,500.00 1.90 10,687.50
Pipe-Inlet Barrier - 18 Inch Fibe015710115121 60 ft 7.00 420.00 6.50 390.00 6.00 360.00
r Roll
Dust Control and Watering015720020122 5 1000 gal 15.00 75.00 1.25 6.25 29.80 149.00
Survey017210010123 1 Lump 7,000.00 7,000.00 7,765.00 7,765.00 8,263.00 8,263.00
Geotextiles - Separation020750010124 5026 sq yd 1.50 7,539.00 2.00 10,052.00 1.00 5,026.00
Remove Pipe Culvert022210095125 628 ft 15.00 9,420.00 15.00 9,420.00 14.40 9,043.20
Roadway Excavation (Plan Quantity023160020126 59104 cu yd 9.00 531,936.00 6.06 358,170.24 5.80 342,803.20
)
Loose Riprap (D50=6inch)02373010P127 803 cu yd 65.00 52,195.00 49.00 39,347.00 54.60 43,843.80
Loose Riprap (D50=12inch)02373020P128 474 cu yd 65.00 30,810.00 72.00 34,128.00 69.80 33,085.20
Steep-Slope Erosion Control023760010129 2747 sq yd 1.50 4,120.50 2.80 7,691.60 0.90 2,472.30
Flexible Channel Liner023760020130 135 sq yd 2.00 270.00 3.20 432.00 1.60 216.00
24 Inch Culvert, Class C, smooth026101088131 108 ft 55.00 5,940.00 84.00 9,072.00 97.50 10,530.00
30 Inch Culvert, Class C, smooth026101092132 231 ft 80.00 18,480.00 75.00 17,325.00 108.30 25,017.30
36 Inch Culvert, Class C, smooth026101094133 198 ft 90.00 17,820.00 98.00 19,404.00 115.50 22,869.00
Culvert End Section 24 inch026130040134 3 Each 460.00 1,380.00 480.00 1,440.00 611.00 1,833.00
Culvert End Section 30 inch026130050135 3 Each 750.00 2,250.00 610.00 1,830.00 864.70 2,594.10
Culvert End Section 36 inch026130060136 2 Each 980.00 1,960.00 840.00 1,680.00 1,004.00 2,008.00
24 inch Contractor Selected Pipe 02615001*137 196 ft 80.00 15,680.00 200.00 39,200.00 229.10 44,903.60
Culvert Rehabilitation Liner
Delineator Type I028420010138 30 Each 35.00 1,050.00 35.00 1,050.00 41.10 1,233.00
Delineator - Culvert Marker028420030139 6 Each 40.00 240.00 37.00 222.00 44.30 265.80
Wood Fiber Mulch029110010140 5 Acre 1,000.00 5,000.00 1,050.00 5,250.00 947.80 4,739.00
Strip, Stockpile, and Spread Tops029120050141 40142 sq yd 0.75 30,106.50 0.75 30,106.50 0.20 8,028.40
oil (Plan Quantity)
Drill Seed029220010142 2 Acre 600.00 1,200.00 340.00 680.00 310.40 620.80
Broadcast Seed029220030143 3 Acre 800.00 2,400.00 430.00 1,290.00 389.50 1,168.50

                                                                                          Subtotal 890,295.50 646,259.09 650,676.20
w Bay to Rock Cut

Mobilization012850010144 1 Lump 80,000.00 80,000.00 5,485.00 5,485.00 16,451.00 16,451.00
Public Information Services013150010145 1 Lump 500.00 500.00 550.00 550.00 2,046.00 2,046.00
Traffic Control015540005146 1 Lump 40,000.00 40,000.00 7,500.00 7,500.00 6,249.00 6,249.00
Dust Control and Watering015720020147 890 1000 gal 11.25 10,012.50 1.25 1,112.50 29.80 26,522.00
Survey017210010148 1 Lump 8,000.00 8,000.00 5,000.00 5,000.00 4,786.00 4,786.00
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Granular Borrow (Plan Quantity)020560015149 6629 cu yd 23.00 152,467.00 17.50 116,007.50 13.50 89,491.50
Remove Asphalt Pavement022210165150 10105 sq yd 3.50 35,367.50 3.50 35,367.50 1.50 15,157.50
Roadway Excavation (Plan Quantity023160020151 4022 cu yd 9.00 36,198.00 17.00 68,374.00 5.80 23,327.60
)
Untreated Base Course (Plan Quant027210020152 4013 cu yd 25.50 102,331.50 25.95 104,137.35 33.50 134,435.50
ity)
HMA - 1/2 inch02741005P153 8018 Ton 78.00 625,404.00 63.00 505,134.00 65.70 526,782.60
SMA - 1/2 inch02744005*154 1249 Ton 96.00 119,904.00 73.00 91,177.00 83.60 104,416.40
Emulsified Asphalt02748004P155 2 Ton 600.00 1,200.00 400.00 800.00 1.00 2.00
Pavement Marking Paint027650050156 286 gal 25.00 7,150.00 23.00 6,578.00 20.70 5,920.20
Pavement Message (Preformed Therm027680105157 6 Each 150.00 900.00 400.00 2,400.00 359.30 2,155.80
oplastic)
Grinding for Grooved-In Pavement 02769001*158 25773 ft 0.20 5,154.60 0.20 5,154.60 0.20 5,154.60
Markings
Remove Sign Less Than 20 Square F028910270159 2 Each 100.00 200.00 165.00 330.00 88.50 177.00
eet

                                                                                          Subtotal 1,224,789.10 955,107.45 963,074.70
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221003*160 $2,430.00 Cal d 95 Cal d 230,850.00 121 Cal d 294,030.00 180 Cal d 437,400.00
Contract Time Paint FIXED PRICE00221006*161 $2,430.00 Day 1 Day 2,430.00 2 Day 4,860.00 2 Day 4,860.00

                                                                                          Subtotal 233,280.00 298,890.00 442,260.00
ENTAL

Contract Time Additive #01 FIXED 00221004*162 $2,430.00 Day 10 Day 24,300.00 1 Day 2,430.00 5 Day 12,150.00
PRICE
Contract Time Additive #02 FIXED 00221005*163 $2,430.00 Day 10 Day 24,300.00 5 Day 12,150.00 5 Day 12,150.00
PRICE

                                                                                          Subtotal 48,600.00 14,580.00 24,300.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 281,880

12,646,143.50
0.00

12,928,023.50

9,962,311.99
0.00

313,470
10,275,781.99

94.60 %

466,560
10,533,056.37

95.59 %

10,066,496.37
0.00
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10 - ROADWAY
On the Job Training00830001U1 2500 Hour 10.00 25,000.00 10.00 25,000.00 10.00 25,000.00
Mobilization0128500102 1 Lump 460,000.00 460,000.00 562,200.00 562,200.00 344,700.00 344,700.00
Public Information Services0131500103 1 Lump 5,000.00 5,000.00 31,000.00 31,000.00 2,260.00 2,260.00
Traffic Control0155400054 1 Lump 223,000.00 223,000.00 280,100.00 280,100.00 684,900.00 684,900.00
Portable Variable Message Sign (P01554000P5 12 Dev-d 150.00 1,800.00 90.00 1,080.00 210.00 2,520.00
VMS)
Check Dam - 12 Inch Stone0157100206 394 cu yd 75.00 29,550.00 45.00 17,730.00 54.00 21,276.00
Check Dam - 12 Inch Fiber Roll0157100257 1932 ft 5.00 9,660.00 3.10 5,989.20 3.00 5,796.00
Silt Fence0157100308 8958 ft 1.00 8,958.00 1.40 12,541.20 1.24 11,107.92
Drop-Inlet Barrier - 18 Inch Fibe0157100759 128 ft 7.00 896.00 6.50 832.00 6.00 768.00
r Roll
Fiber Roll - 9 Inch01571009*10 7232 ft 4.50 32,544.00 2.00 14,464.00 1.90 13,740.80
Pipe-Inlet Barrier - 18 Inch Fibe01571011511 240 ft 7.00 1,680.00 6.50 1,560.00 6.00 1,440.00
r Roll
Dust Control and Watering01572002012 4566 1000 gal 12.00 54,792.00 22.00 100,452.00 56.50 257,979.00
Survey01721001013 1 Lump 420,000.00 420,000.00 50,000.00 50,000.00 45,600.00 45,600.00
Granular Borrow (Plan Quantity)02056001514 29125 cu yd 23.00 669,875.00 18.00 524,250.00 17.00 495,125.00
Geotextiles - Separation02075001015 12158 sq yd 1.50 18,237.00 1.80 21,884.40 1.20 14,589.60
Remove Catch Basin02221003016 3 Each 600.00 1,800.00 860.00 2,580.00 415.00 1,245.00
Remove Guardrail02221007517 475 ft 2.50 1,187.50 6.60 3,135.00 2.50 1,187.50
Remove Fence02221008P18 31480 ft 1.50 47,220.00 0.30 9,444.00 0.97 30,535.60
Remove Pipe Culvert02221009519 1193 ft 15.00 17,895.00 9.60 11,452.80 12.00 14,316.00
Remove Concrete Curb and Gutter02221012520 110 ft 5.00 550.00 9.40 1,034.00 16.00 1,760.00
Remove Precast Concrete Barrier02221017021 3410 ft 7.00 23,870.00 4.40 15,004.00 12.00 40,920.00
Roadway Excavation (Plan Quantity02316002022 135247 cu yd 9.00 1,217,223.00 6.43 869,638.21 4.62 624,841.14
)
Loose Riprap (D50=6inch)02373010P23 1265 cu yd 65.00 82,225.00 55.00 69,575.00 60.70 76,785.50
Loose Riprap (D50=12inch)02373020P24 3352 cu yd 65.00 217,880.00 55.00 184,360.00 73.90 247,712.80
Flexible Channel Liner02376002025 6159 sq yd 2.00 12,318.00 1.70 10,470.30 1.60 9,854.40
18 Inch Culvert, Class C, smooth02610108126 401 ft 45.00 18,045.00 40.50 16,240.50 83.00 33,283.00
24 Inch Culvert, Class C, smooth02610108827 597 ft 55.00 32,835.00 49.00 29,253.00 118.00 70,446.00
30 Inch Culvert, Class C, smooth02610109228 176 ft 80.00 14,080.00 56.00 9,856.00 98.00 17,248.00
48 Inch Culvert, Class C, smooth02610109829 165 ft 130.00 21,450.00 89.00 14,685.00 166.00 27,390.00
24 Inch Culvert, Metal Pipe, Clas02610118830 64 ft 45.00 2,880.00 86.00 5,504.00 150.00 9,600.00
s C, Corrugated
30 Inch Culvert, Metal Pipe, Clas02610118931 64 ft 55.00 3,520.00 71.00 4,544.00 120.00 7,680.00
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s C, Corrugated
36 Inch Culvert, Metal Pipe, Clas02610119032 35 ft 60.00 2,100.00 101.00 3,535.00 140.00 4,900.00
s C, Corrugated
48 Inch Culvert, Metal Pipe, Clas02610119233 51 ft 140.00 7,140.00 115.00 5,865.00 170.00 8,670.00
s C, Corrugated
Culvert End Section 18 inch02613003034 6 Each 480.00 2,880.00 566.00 3,396.00 300.00 1,800.00
Culvert End Section 24 inch02613004035 15 Each 460.00 6,900.00 638.00 9,570.00 360.00 5,400.00
Culvert End Section 30 inch02613005036 4 Each 750.00 3,000.00 1,060.00 4,240.00 600.00 2,400.00
Culvert End Section 36 inch02613006037 1 Each 980.00 980.00 1,210.00 1,210.00 750.00 750.00
Culvert End Section 48 inch02613008038 4 Each 1,500.00 6,000.00 1,780.00 7,120.00 1,300.00 5,200.00
24 inch Contractor Selected Pipe 02615001*39 102 ft 80.00 8,160.00 281.00 28,662.00 205.00 20,910.00
Culvert Rehabilitation Liner
36 inch Contractor Selected Pipe 02615002*40 125 ft 160.00 20,000.00 424.00 53,000.00 241.00 30,125.00
Culvert Rehabilitation Liner
Snout02633020*41 2 Each 1,000.00 2,000.00 362.00 724.00 1,200.00 2,400.00
Concrete Drainage Structure 4 ft 02633020D42 5 Each 3,000.00 15,000.00 2,990.00 14,950.00 1,900.00 9,500.00
Wide X 4 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633021D43 2 Each 8,000.00 16,000.00 3,690.00 7,380.00 3,000.00 6,000.00
Wide X 9 ft Deep - CB 5
Rectangular Grate and Frame (Stan02635003544 3 Each 800.00 2,400.00 678.00 2,034.00 1,300.00 3,900.00
dard Grating) - GF 3
Rectangular Grate And Frame (Bicy02635004045 4 Each 850.00 3,400.00 787.00 3,148.00 1,350.00 5,400.00
cle Safe Grating) - GF 3
Untreated Base Course (Plan Quant02721002046 16413 cu yd 25.50 418,531.50 32.50 533,422.50 27.41 449,880.33
ity)
HMA - 1/2 inch02741005P47 19585 Ton 78.00 1,527,630.00 71.50 1,400,327.50 63.25 1,238,751.25
HMA - Asphalt Leveling02741007P48 2013 Ton 110.00 221,430.00 83.50 168,085.50 76.00 152,988.00
SMA - 1/2 inch02744005*49 16247 Ton 96.00 1,559,712.00 84.50 1,372,871.50 82.00 1,332,254.00
Emulsified Asphalt02748004P50 47 Ton 600.00 28,200.00 427.00 20,069.00 1,300.00 61,100.00
Longitudinal Rumble Strip - Aspha02761002351 111344 ft 0.15 16,701.60 0.08 8,907.52 0.15 16,701.60
lt
Pavement Marking Paint02765005P52 1334 gal 25.00 33,350.00 22.50 30,015.00 20.00 26,680.00
Pavement Message (Preformed Therm02768010P53 56 Each 150.00 8,400.00 231.00 12,936.00 235.00 13,160.00
oplastic)
Grinding for Grooved-In Pavement 02769001*54 123854 ft 0.20 24,770.80 0.20 24,770.80 0.18 22,293.72
Markings
Concrete Curb and Gutter Type B102771002555 82 ft 20.00 1,640.00 14.00 1,148.00 38.00 3,116.00
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Right-of-Way Fence, Type F  (Wood02822004556 548 ft 7.30 4,000.40 4.10 2,246.80 4.25 2,329.00
 Post)
Right-of-Way Fence, Type G  (Wood02822005557 33558 ft 15.00 503,370.00 5.80 194,636.40 12.28 412,092.24
 Post)
Right-of-Way Fence, Type G  (Meta02822006058 39 ft 18.00 702.00 18.50 721.50 12.60 491.40
l Post)
4 Ft Pedestrian Access Gate02822009*59 2 Each 500.00 1,000.00 677.00 1,354.00 300.00 600.00
Right-of-Way Deer Gate02822009560 4 Each 1,500.00 6,000.00 998.00 3,992.00 500.00 2,000.00
Right-of-Way Brace Post (Wood Pos02822011P61 434 Each 200.00 86,800.00 207.00 89,838.00 104.00 45,136.00
t)
Right-of-Way Brace Post (Metal Po02822012P62 4 Each 250.00 1,000.00 394.00 1,576.00 286.00 1,144.00
st)
Precast Concrete Cattle Guard02825001P63 2304 sq ft 80.00 184,320.00 54.00 124,416.00 98.65 227,289.60
Wildlife Escape Ramp02827001064 21 Each 6,500.00 136,500.00 2,150.00 45,150.00 3,350.00 70,350.00
W-Beam Guardrail Transition Eleme02841003065 8 Each 2,500.00 20,000.00 2,050.00 16,400.00 2,350.00 18,800.00
nt
W-Beam Guardrail Anchor Type II02841009266 3 Each 1,350.00 4,050.00 1,060.00 3,180.00 1,400.00 4,200.00
W-Beam Guardrail 72 inch Steel Po02841009667 451 ft 20.00 9,020.00 15.00 6,765.00 16.25 7,328.75
st
W-Beam Guardrail 3 ft 1 1/2 inch 02841009768 3527 ft 35.00 123,445.00 24.50 86,411.50 29.60 104,399.20
on center punched and 84 inch Ste
el Post
Delineator Type I02842001069 190 Each 35.00 6,650.00 29.00 5,510.00 32.50 6,175.00
Delineator - Culvert Marker02842003070 33 Each 40.00 1,320.00 54.50 1,798.50 35.00 1,155.00
End Treatment Type G02843003571 7 Each 3,000.00 21,000.00 2,680.00 18,760.00 2,825.00 19,775.00
Cast-in-Place Concrete Constant S02844003072 411 ft 55.00 22,605.00 174.00 71,514.00 121.50 49,936.50
lope Barrier - 42 Inch
Cast-In-Place Concrete Barrier - 02844015073 160 ft 130.00 20,800.00 180.00 28,800.00 118.00 18,880.00
32 inch New Jersey Shape, 42 inch
 Constant Slope Barrier Transitio
Wood Fiber Mulch02911001074 31 Acre 1,000.00 31,000.00 1,020.00 31,620.00 935.00 28,985.00
Strip, Stockpile, and Spread Tops02912005075 193024 sq yd 0.75 144,768.00 0.28 54,046.72 0.69 133,186.56
oil (Plan Quantity)
Drill Seed02922001076 17 Acre 600.00 10,200.00 335.00 5,695.00 300.00 5,100.00
Broadcast Seed02922003077 13 Acre 800.00 10,400.00 421.00 5,473.00 385.00 5,005.00
Invasive Weed02924000*78 54 Acre 750.00 40,500.00 276.00 14,904.00 252.00 13,608.00
Rotomill Tailings Placement02961001P79 110 cu yd 20.00 2,200.00 30.50 3,355.00 15.00 1,650.00
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Rotomilling - 1 1/2 Inch02961002580 134220 sq yd 0.75 100,665.00 0.92 123,482.40 1.00 134,220.00
Profile Rotomilling02963001081 5159 sq yd 4.00 20,636.00 4.30 22,183.70 4.88 25,175.92

                                                                                          Subtotal 9,125,247.80 7,587,075.45 7,904,899.33
20 - STRUCTURES R-768

MSE Retaining Wall R-768A(Est. Lu02831001*82 1 Lump 90,740.00 90,740.00 60,700.00 60,700.00 62,100.00 62,100.00
mp Qty: 1396 sq ft)
MSE Retaining Wall R-768B(Est. Lu02831002*83 1 Lump 63,700.00 63,700.00 46,700.00 46,700.00 52,700.00 52,700.00
mp Qty: 980 sq ft)

                                                                                          Subtotal 154,440.00 107,400.00 114,800.00
20 - STRUCTURES V-2131

Elliptical Structural Plate Steel02610000*84 1 Lump 946,000.00 946,000.00 564,300.00 564,300.00 685,000.00 685,000.00
 Pipe (30'-3"X17'-11")(Est. Lump 
Qty: 184 ft)

                                                                                          Subtotal 946,000.00 564,300.00 685,000.00
40 - SIGNING

Sign Type A-102891002085 15 sq ft 36.00 540.00 26.00 390.00 23.00 345.00
Sign Type A-1,  18 inch  X  18 in02891002P86 2 Each 70.00 140.00 55.00 110.00 91.00 182.00
ch
Sign Type A-1,  36 inch  X  36 in02891006587 7 Each 220.00 1,540.00 208.00 1,456.00 240.00 1,680.00
ch
Sign Type A-202891007588 288 sq ft 42.00 12,096.00 48.50 13,968.00 46.00 13,248.00
Sign Type A-2, 12 inch  X  18 inc02891008089 8 Each 50.00 400.00 45.00 360.00 77.00 616.00
h
Sign Type A-2, 30 inch  X  36 inc02891011P90 2 Each 200.00 400.00 114.00 228.00 144.00 288.00
h
Sign Type A-2, 36 inch  X  36 inc02891012091 3 Each 250.00 750.00 169.00 507.00 198.00 594.00
h
Remove Sign Less Than 20 Square F02891027092 15 Each 93.00 1,395.00 27.50 412.50 80.00 1,200.00
eet
Remove Sign Greater Than or Equal02891027593 5 Each 250.00 1,250.00 123.00 615.00 124.00 620.00
 to 20 Square Feet
Relocate Sign Less Than 20 Square02891028594 8 Each 115.00 920.00 277.00 2,216.00 293.00 2,344.00
 Feet
Small Sign Tubular Steel Post Bas02891030095 3 Each 135.00 405.00 59.00 177.00 132.00 396.00
e (B1)
Slipbase Sign Base (B3)02891032096 26 Each 300.00 7,800.00 242.00 6,292.00 290.00 7,540.00
Sign Post Base (B6B) For S Sectio02891035097 10 Each 725.00 7,250.00 795.00 7,950.00 990.00 9,900.00
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n Steel Posts
Sign Post P102891035598 3 Each 70.00 210.00 54.00 162.00 60.00 180.00
Sign Post P302891036599 26 Each 110.00 2,860.00 87.00 2,262.00 115.00 2,990.00
Post S6 X 12.5028910410100 10 Each 720.00 7,200.00 650.00 6,500.00 694.00 6,940.00

                                                                                          Subtotal 45,156.00 43,605.50 49,063.00
60 - LIGHTING

Highway Lighting System Deer Cree16525001D101 1 Lump 50,000.00 50,000.00 20,400.00 20,400.00 18,600.00 18,600.00
k State Park
Highway Lighting System Main Cany16525002D102 1 Lump 75,000.00 75,000.00 28,700.00 28,700.00 26,000.00 26,000.00
on Rd
Highway Lighting System Rainbow B16525003D103 1 Lump 50,000.00 50,000.00 28,100.00 28,100.00 25,000.00 25,000.00
ay

                                                                                          Subtotal 175,000.00 77,200.00 69,600.00
70 - ATMS

One 3-Inch Conduit135530025104 2374 ft 14.00 33,236.00 11.00 26,114.00 10.00 23,740.00
Polymer Concrete Junction Box, Ti135540020105 2 Each 1,000.00 2,000.00 792.00 1,584.00 720.00 1,440.00
er 22, Type I
Polymer Concrete Junction Box, Ti135540030106 4 Each 1,300.00 5,200.00 1,670.00 6,680.00 1,500.00 6,000.00
er 22, Type II
Positioner CCTV System13556013P107 2 Each 800.00 1,600.00 11,500.00 23,000.00 10,500.00 21,000.00
RWIS-ESS Site Preparation13592003P108 1 Each 16,000.00 16,000.00 8,510.00 8,510.00 7,800.00 7,800.00
6 Strand SMFO Cable135940050109 2787 ft 7.30 20,345.10 2.00 5,574.00 1.85 5,155.95
Fusion Splice135940130110 12 Each 32.00 384.00 107.00 1,284.00 98.00 1,176.00
Type A Splice Enclosure135940140111 3 Each 950.00 2,850.00 761.00 2,283.00 700.00 2,100.00
6 SMFO Drop Cable Termination135940160112 3 Each 1,200.00 3,600.00 666.00 1,998.00 608.00 1,824.00

                                                                                          Subtotal 85,215.10 77,027.00 70,235.95
ow Bay to Rock Cut

Mobilization012850010113 1 Lump 70,000.00 70,000.00 54,600.00 54,600.00 12,000.00 12,000.00
Public Information Services013150010114 1 Lump 500.00 500.00 1,350.00 1,350.00 500.00 500.00
Traffic Control015540005115 1 Lump 35,000.00 35,000.00 37,400.00 37,400.00 14,400.00 14,400.00
Check Dam - 12 Inch Stone015710020116 95 cu yd 75.00 7,125.00 45.00 4,275.00 54.00 5,130.00
Check Dam - 12 Inch Fiber Roll015710025117 420 ft 5.00 2,100.00 3.10 1,302.00 3.00 1,260.00
Silt Fence015710030118 2854 ft 1.00 2,854.00 1.40 3,995.60 1.24 3,538.96
Drop-Inlet Barrier - 18 Inch Fibe015710075119 16 ft 7.00 112.00 6.50 104.00 6.00 96.00
r Roll
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Fiber Roll - 9 Inch01571009*120 5625 ft 4.50 25,312.50 2.00 11,250.00 1.90 10,687.50
Pipe-Inlet Barrier - 18 Inch Fibe015710115121 60 ft 7.00 420.00 6.50 390.00 6.00 360.00
r Roll
Dust Control and Watering015720020122 5 1000 gal 15.00 75.00 2,520.00 12,600.00 226.00 1,130.00
Survey017210010123 1 Lump 7,000.00 7,000.00 7,960.00 7,960.00 7,300.00 7,300.00
Geotextiles - Separation020750010124 5026 sq yd 1.50 7,539.00 1.80 9,046.80 1.20 6,031.20
Remove Pipe Culvert022210095125 628 ft 15.00 9,420.00 5.40 3,391.20 17.50 10,990.00
Roadway Excavation (Plan Quantity023160020126 59104 cu yd 9.00 531,936.00 7.30 431,459.20 3.91 231,096.64
)
Loose Riprap (D50=6inch)02373010P127 803 cu yd 65.00 52,195.00 42.00 33,726.00 60.70 48,742.10
Loose Riprap (D50=12inch)02373020P128 474 cu yd 65.00 30,810.00 41.50 19,671.00 76.00 36,024.00
Steep-Slope Erosion Control023760010129 2747 sq yd 1.50 4,120.50 0.95 2,609.65 0.87 2,389.89
Flexible Channel Liner023760020130 135 sq yd 2.00 270.00 1.70 229.50 1.60 216.00
24 Inch Culvert, Class C, smooth026101088131 108 ft 55.00 5,940.00 49.00 5,292.00 173.00 18,684.00
30 Inch Culvert, Class C, smooth026101092132 231 ft 80.00 18,480.00 56.00 12,936.00 115.00 26,565.00
36 Inch Culvert, Class C, smooth026101094133 198 ft 90.00 17,820.00 66.00 13,068.00 126.00 24,948.00
Culvert End Section 24 inch026130040134 3 Each 460.00 1,380.00 638.00 1,914.00 522.00 1,566.00
Culvert End Section 30 inch026130050135 3 Each 750.00 2,250.00 1,060.00 3,180.00 1,050.00 3,150.00
Culvert End Section 36 inch026130060136 2 Each 980.00 1,960.00 1,210.00 2,420.00 1,185.00 2,370.00
24 inch Contractor Selected Pipe 02615001*137 196 ft 80.00 15,680.00 233.00 45,668.00 206.00 40,376.00
Culvert Rehabilitation Liner
Delineator Type I028420010138 30 Each 35.00 1,050.00 29.00 870.00 32.50 975.00
Delineator - Culvert Marker028420030139 6 Each 40.00 240.00 54.50 327.00 35.00 210.00
Wood Fiber Mulch029110010140 5 Acre 1,000.00 5,000.00 1,020.00 5,100.00 935.00 4,675.00
Strip, Stockpile, and Spread Tops029120050141 40142 sq yd 0.75 30,106.50 0.40 16,056.80 1.71 68,642.82
oil (Plan Quantity)
Drill Seed029220010142 2 Acre 600.00 1,200.00 335.00 670.00 300.00 600.00
Broadcast Seed029220030143 3 Acre 800.00 2,400.00 421.00 1,263.00 385.00 1,155.00

                                                                                          Subtotal 890,295.50 744,124.75 585,809.11
w Bay to Rock Cut

Mobilization012850010144 1 Lump 80,000.00 80,000.00 55,700.00 55,700.00 43,000.00 43,000.00
Public Information Services013150010145 1 Lump 500.00 500.00 2,250.00 2,250.00 500.00 500.00
Traffic Control015540005146 1 Lump 40,000.00 40,000.00 42,700.00 42,700.00 114,300.00 114,300.00
Dust Control and Watering015720020147 890 1000 gal 11.25 10,012.50 20.00 17,800.00 56.50 50,285.00
Survey017210010148 1 Lump 8,000.00 8,000.00 4,610.00 4,610.00 4,300.00 4,300.00
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Granular Borrow (Plan Quantity)020560015149 6629 cu yd 23.00 152,467.00 24.50 162,410.50 15.94 105,666.26
Remove Asphalt Pavement022210165150 10105 sq yd 3.50 35,367.50 2.90 29,304.50 2.62 26,475.10
Roadway Excavation (Plan Quantity023160020151 4022 cu yd 9.00 36,198.00 14.00 56,308.00 7.44 29,923.68
)
Untreated Base Course (Plan Quant027210020152 4013 cu yd 25.50 102,331.50 25.00 100,325.00 30.80 123,600.40
ity)
HMA - 1/2 inch02741005P153 8018 Ton 78.00 625,404.00 71.50 573,287.00 63.25 507,138.50
SMA - 1/2 inch02744005*154 1249 Ton 96.00 119,904.00 84.50 105,540.50 82.00 102,418.00
Emulsified Asphalt02748004P155 2 Ton 600.00 1,200.00 427.00 854.00 2,200.00 4,400.00
Pavement Marking Paint027650050156 286 gal 25.00 7,150.00 22.50 6,435.00 20.00 5,720.00
Pavement Message (Preformed Therm027680105157 6 Each 150.00 900.00 388.00 2,328.00 235.00 1,410.00
oplastic)
Grinding for Grooved-In Pavement 02769001*158 25773 ft 0.20 5,154.60 0.20 5,154.60 0.18 4,639.14
Markings
Remove Sign Less Than 20 Square F028910270159 2 Each 100.00 200.00 56.00 112.00 80.00 160.00
eet

                                                                                          Subtotal 1,224,789.10 1,165,119.10 1,123,936.08
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221003*160 $2,430.00 Cal d 95 Cal d 230,850.00 160 Cal d 388,800.00 160 Cal d 388,800.00
Contract Time Paint FIXED PRICE00221006*161 $2,430.00 Day 1 Day 2,430.00 2 Day 4,860.00 2 Day 4,860.00

                                                                                          Subtotal 233,280.00 393,660.00 393,660.00
ENTAL

Contract Time Additive #01 FIXED 00221004*162 $2,430.00 Day 10 Day 24,300.00 15 Day 36,450.00 15 Day 36,450.00
PRICE
Contract Time Additive #02 FIXED 00221005*163 $2,430.00 Day 10 Day 24,300.00 15 Day 36,450.00 15 Day 36,450.00
PRICE

                                                                                          Subtotal 48,600.00 72,900.00 72,900.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 281,880

12,646,143.50
0.00

12,928,023.50

10,365,851.80
0.00

466,560
10,832,411.80

98.43 %

466,560
11,069,903.47

100.69 %

10,603,343.47
0.00
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10 - ROADWAY
On the Job Training00830001U1 2500 Hour 10.00 25,000.00 10.00 25,000.00 10.00 25,000.00
Mobilization0128500102 1 Lump 460,000.00 460,000.00 116,000.00 116,000.00 603,907.05 603,907.05
Public Information Services0131500103 1 Lump 5,000.00 5,000.00 587.00 587.00 4,400.00 4,400.00
Traffic Control0155400054 1 Lump 223,000.00 223,000.00 218,000.00 218,000.00 760,000.00 760,000.00
Portable Variable Message Sign (P01554000P5 12 Dev-d 150.00 1,800.00 110.00 1,320.00 220.00 2,640.00
VMS)
Check Dam - 12 Inch Stone0157100206 394 cu yd 75.00 29,550.00 46.50 18,321.00 67.00 26,398.00
Check Dam - 12 Inch Fiber Roll0157100257 1932 ft 5.00 9,660.00 3.50 6,762.00 3.00 5,796.00
Silt Fence0157100308 8958 ft 1.00 8,958.00 1.75 15,676.50 1.30 11,645.40
Drop-Inlet Barrier - 18 Inch Fibe0157100759 128 ft 7.00 896.00 14.70 1,881.60 6.30 806.40
r Roll
Fiber Roll - 9 Inch01571009*10 7232 ft 4.50 32,544.00 3.25 23,504.00 2.00 14,464.00
Pipe-Inlet Barrier - 18 Inch Fibe01571011511 240 ft 7.00 1,680.00 14.70 3,528.00 6.30 1,512.00
r Roll
Dust Control and Watering01572002012 4566 1000 gal 12.00 54,792.00 3.20 14,611.20 4.00 18,264.00
Survey01721001013 1 Lump 420,000.00 420,000.00 52,178.00 52,178.00 49,000.00 49,000.00
Granular Borrow (Plan Quantity)02056001514 29125 cu yd 23.00 669,875.00 28.60 832,975.00 28.00 815,500.00
Geotextiles - Separation02075001015 12158 sq yd 1.50 18,237.00 1.60 19,452.80 1.20 14,589.60
Remove Catch Basin02221003016 3 Each 600.00 1,800.00 317.90 953.70 590.00 1,770.00
Remove Guardrail02221007517 475 ft 2.50 1,187.50 2.90 1,377.50 1.70 807.50
Remove Fence02221008P18 31480 ft 1.50 47,220.00 1.10 34,628.00 2.40 75,552.00
Remove Pipe Culvert02221009519 1193 ft 15.00 17,895.00 7.60 9,066.80 14.00 16,702.00
Remove Concrete Curb and Gutter02221012520 110 ft 5.00 550.00 6.90 759.00 13.00 1,430.00
Remove Precast Concrete Barrier02221017021 3410 ft 7.00 23,870.00 6.80 23,188.00 13.00 44,330.00
Roadway Excavation (Plan Quantity02316002022 135247 cu yd 9.00 1,217,223.00 5.65 764,145.55 6.90 933,204.30
)
Loose Riprap (D50=6inch)02373010P23 1265 cu yd 65.00 82,225.00 47.50 60,087.50 51.00 64,515.00
Loose Riprap (D50=12inch)02373020P24 3352 cu yd 65.00 217,880.00 74.00 248,048.00 70.00 234,640.00
Flexible Channel Liner02376002025 6159 sq yd 2.00 12,318.00 4.30 26,483.70 1.70 10,470.30
18 Inch Culvert, Class C, smooth02610108126 401 ft 45.00 18,045.00 50.00 20,050.00 54.00 21,654.00
24 Inch Culvert, Class C, smooth02610108827 597 ft 55.00 32,835.00 127.50 76,117.50 110.00 65,670.00
30 Inch Culvert, Class C, smooth02610109228 176 ft 80.00 14,080.00 109.50 19,272.00 120.00 21,120.00
48 Inch Culvert, Class C, smooth02610109829 165 ft 130.00 21,450.00 180.50 29,782.50 160.00 26,400.00
24 Inch Culvert, Metal Pipe, Clas02610118830 64 ft 45.00 2,880.00 107.50 6,880.00 73.00 4,672.00
s C, Corrugated
30 Inch Culvert, Metal Pipe, Clas02610118931 64 ft 55.00 3,520.00 110.85 7,094.40 84.00 5,376.00



DescriptionItem No.No. Qty Unit

Project No: F-0189(53)20
Project Name: US-189; MP 19.40 - 24.90
Desc of Construction: Choke Point
Estimate Completion date on or before 
County: WASATCH (51)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

03/14/2016 Page 16 of 28
Bidder:
COP CONSTRUCTION LLC
840 N 700 WEST
NORTH SALT LAKE,UT 84054

Unit Price Amount

s C, Corrugated
36 Inch Culvert, Metal Pipe, Clas02610119032 35 ft 60.00 2,100.00 119.50 4,182.50 91.00 3,185.00
s C, Corrugated
48 Inch Culvert, Metal Pipe, Clas02610119233 51 ft 140.00 7,140.00 163.80 8,353.80 100.00 5,100.00
s C, Corrugated
Culvert End Section 18 inch02613003034 6 Each 480.00 2,880.00 185.00 1,110.00 340.00 2,040.00
Culvert End Section 24 inch02613004035 15 Each 460.00 6,900.00 259.00 3,885.00 480.00 7,200.00
Culvert End Section 30 inch02613005036 4 Each 750.00 3,000.00 546.00 2,184.00 820.00 3,280.00
Culvert End Section 36 inch02613006037 1 Each 980.00 980.00 702.00 702.00 990.00 990.00
Culvert End Section 48 inch02613008038 4 Each 1,500.00 6,000.00 1,300.00 5,200.00 1,600.00 6,400.00
24 inch Contractor Selected Pipe 02615001*39 102 ft 80.00 8,160.00 225.00 22,950.00 120.00 12,240.00
Culvert Rehabilitation Liner
36 inch Contractor Selected Pipe 02615002*40 125 ft 160.00 20,000.00 295.00 36,875.00 150.00 18,750.00
Culvert Rehabilitation Liner
Snout02633020*41 2 Each 1,000.00 2,000.00 1,395.00 2,790.00 1,200.00 2,400.00
Concrete Drainage Structure 4 ft 02633020D42 5 Each 3,000.00 15,000.00 2,200.00 11,000.00 2,700.00 13,500.00
Wide X 4 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633021D43 2 Each 8,000.00 16,000.00 2,300.00 4,600.00 4,700.00 9,400.00
Wide X 9 ft Deep - CB 5
Rectangular Grate and Frame (Stan02635003544 3 Each 800.00 2,400.00 525.00 1,575.00 650.00 1,950.00
dard Grating) - GF 3
Rectangular Grate And Frame (Bicy02635004045 4 Each 850.00 3,400.00 640.00 2,560.00 660.00 2,640.00
cle Safe Grating) - GF 3
Untreated Base Course (Plan Quant02721002046 16413 cu yd 25.50 418,531.50 35.75 586,764.75 38.00 623,694.00
ity)
HMA - 1/2 inch02741005P47 19585 Ton 78.00 1,527,630.00 73.85 1,446,352.25 70.00 1,370,950.00
HMA - Asphalt Leveling02741007P48 2013 Ton 110.00 221,430.00 76.15 153,289.95 82.00 165,066.00
SMA - 1/2 inch02744005*49 16247 Ton 96.00 1,559,712.00 94.80 1,540,215.60 83.00 1,348,501.00
Emulsified Asphalt02748004P50 47 Ton 600.00 28,200.00 0.01 0.47 420.00 19,740.00
Longitudinal Rumble Strip - Aspha02761002351 111344 ft 0.15 16,701.60 0.20 22,268.80 0.05 5,567.20
lt
Pavement Marking Paint02765005P52 1334 gal 25.00 33,350.00 22.35 29,814.90 21.00 28,014.00
Pavement Message (Preformed Therm02768010P53 56 Each 150.00 8,400.00 267.30 14,968.80 250.00 14,000.00
oplastic)
Grinding for Grooved-In Pavement 02769001*54 123854 ft 0.20 24,770.80 0.20 24,770.80 0.20 24,770.80
Markings
Concrete Curb and Gutter Type B102771002555 82 ft 20.00 1,640.00 41.18 3,376.76 29.00 2,378.00
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Right-of-Way Fence, Type F  (Wood02822004556 548 ft 7.30 4,000.40 4.83 2,646.84 6.60 3,616.80
 Post)
Right-of-Way Fence, Type G  (Wood02822005557 33558 ft 15.00 503,370.00 14.03 470,818.74 6.80 228,194.40
 Post)
Right-of-Way Fence, Type G  (Meta02822006058 39 ft 18.00 702.00 14.38 560.82 28.00 1,092.00
l Post)
4 Ft Pedestrian Access Gate02822009*59 2 Each 500.00 1,000.00 349.94 699.88 550.00 1,100.00
Right-of-Way Deer Gate02822009560 4 Each 1,500.00 6,000.00 571.88 2,287.52 880.00 3,520.00
Right-of-Way Brace Post (Wood Pos02822011P61 434 Each 200.00 86,800.00 118.60 51,472.40 290.00 125,860.00
t)
Right-of-Way Brace Post (Metal Po02822012P62 4 Each 250.00 1,000.00 326.45 1,305.80 410.00 1,640.00
st)
Precast Concrete Cattle Guard02825001P63 2304 sq ft 80.00 184,320.00 90.05 207,475.20 82.00 188,928.00
Wildlife Escape Ramp02827001064 21 Each 6,500.00 136,500.00 3,633.97 76,313.37 2,200.00 46,200.00
W-Beam Guardrail Transition Eleme02841003065 8 Each 2,500.00 20,000.00 2,691.47 21,531.76 2,500.00 20,000.00
nt
W-Beam Guardrail Anchor Type II02841009266 3 Each 1,350.00 4,050.00 1,555.93 4,667.79 1,400.00 4,200.00
W-Beam Guardrail 72 inch Steel Po02841009667 451 ft 20.00 9,020.00 18.60 8,388.60 18.00 8,118.00
st
W-Beam Guardrail 3 ft 1 1/2 inch 02841009768 3527 ft 35.00 123,445.00 33.91 119,600.57 30.00 105,810.00
on center punched and 84 inch Ste
el Post
Delineator Type I02842001069 190 Each 35.00 6,650.00 37.28 7,083.20 33.00 6,270.00
Delineator - Culvert Marker02842003070 33 Each 40.00 1,320.00 39.93 1,317.69 34.00 1,122.00
End Treatment Type G02843003571 7 Each 3,000.00 21,000.00 3,229.29 22,605.03 3,000.00 21,000.00
Cast-in-Place Concrete Constant S02844003072 411 ft 55.00 22,605.00 144.78 59,504.58 140.00 57,540.00
lope Barrier - 42 Inch
Cast-In-Place Concrete Barrier - 02844015073 160 ft 130.00 20,800.00 141.10 22,576.00 130.00 20,800.00
32 inch New Jersey Shape, 42 inch
 Constant Slope Barrier Transitio
Wood Fiber Mulch02911001074 31 Acre 1,000.00 31,000.00 1,333.99 41,353.69 1,000.00 31,000.00
Strip, Stockpile, and Spread Tops02912005075 193024 sq yd 0.75 144,768.00 1.45 279,884.80 1.00 193,024.00
oil (Plan Quantity)
Drill Seed02922001076 17 Acre 600.00 10,200.00 409.83 6,967.11 330.00 5,610.00
Broadcast Seed02922003077 13 Acre 800.00 10,400.00 468.54 6,091.02 410.00 5,330.00
Invasive Weed02924000*78 54 Acre 750.00 40,500.00 425.00 22,950.00 270.00 14,580.00
Rotomill Tailings Placement02961001P79 110 cu yd 20.00 2,200.00 10.00 1,100.00 70.00 7,700.00
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Rotomilling - 1 1/2 Inch02961002580 134220 sq yd 0.75 100,665.00 1.00 134,220.00 0.95 127,509.00
Profile Rotomilling02963001081 5159 sq yd 4.00 20,636.00 4.70 24,247.30 8.30 42,819.70

                                                                                          Subtotal 9,125,247.80 8,205,191.34 8,846,575.45
20 - STRUCTURES R-768

MSE Retaining Wall R-768A(Est. Lu02831001*82 1 Lump 90,740.00 90,740.00 122,949.64 122,949.64 84,000.00 84,000.00
mp Qty: 1396 sq ft)
MSE Retaining Wall R-768B(Est. Lu02831002*83 1 Lump 63,700.00 63,700.00 111,624.52 111,624.52 52,000.00 52,000.00
mp Qty: 980 sq ft)

                                                                                          Subtotal 154,440.00 234,574.16 136,000.00
20 - STRUCTURES V-2131

Elliptical Structural Plate Steel02610000*84 1 Lump 946,000.00 946,000.00 920,750.08 920,750.08 715,000.00 715,000.00
 Pipe (30'-3"X17'-11")(Est. Lump 
Qty: 184 ft)

                                                                                          Subtotal 946,000.00 920,750.08 715,000.00
40 - SIGNING

Sign Type A-102891002085 15 sq ft 36.00 540.00 26.19 392.85 12.00 180.00
Sign Type A-1,  18 inch  X  18 in02891002P86 2 Each 70.00 140.00 104.04 208.08 39.00 78.00
ch
Sign Type A-1,  36 inch  X  36 in02891006587 7 Each 220.00 1,540.00 277.72 1,944.04 100.00 700.00
ch
Sign Type A-202891007588 288 sq ft 42.00 12,096.00 52.95 15,249.60 30.00 8,640.00
Sign Type A-2, 12 inch  X  18 inc02891008089 8 Each 50.00 400.00 87.00 696.00 22.00 176.00
h
Sign Type A-2, 30 inch  X  36 inc02891011P90 2 Each 200.00 400.00 164.40 328.80 95.00 190.00
h
Sign Type A-2, 36 inch  X  36 inc02891012091 3 Each 250.00 750.00 226.64 679.92 150.00 450.00
h
Remove Sign Less Than 20 Square F02891027092 15 Each 93.00 1,395.00 91.59 1,373.85 39.00 585.00
eet
Remove Sign Greater Than or Equal02891027593 5 Each 250.00 1,250.00 140.92 704.60 94.00 470.00
 to 20 Square Feet
Relocate Sign Less Than 20 Square02891028594 8 Each 115.00 920.00 334.67 2,677.36 72.00 576.00
 Feet
Small Sign Tubular Steel Post Bas02891030095 3 Each 135.00 405.00 150.31 450.93 22.00 66.00
e (B1)
Slipbase Sign Base (B3)02891032096 26 Each 300.00 7,800.00 335.26 8,716.76 420.00 10,920.00
Sign Post Base (B6B) For S Sectio02891035097 10 Each 725.00 7,250.00 1,133.19 11,331.90 950.00 9,500.00
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n Steel Posts
Sign Post P102891035598 3 Each 70.00 210.00 67.93 203.79 40.00 120.00
Sign Post P302891036599 26 Each 110.00 2,860.00 131.05 3,407.30 90.00 2,340.00
Post S6 X 12.5028910410100 10 Each 720.00 7,200.00 792.65 7,926.50 610.00 6,100.00

                                                                                          Subtotal 45,156.00 56,292.28 41,091.00
60 - LIGHTING

Highway Lighting System Deer Cree16525001D101 1 Lump 50,000.00 50,000.00 20,501.65 20,501.65 20,000.00 20,000.00
k State Park
Highway Lighting System Main Cany16525002D102 1 Lump 75,000.00 75,000.00 52,684.85 52,684.85 28,000.00 28,000.00
on Rd
Highway Lighting System Rainbow B16525003D103 1 Lump 50,000.00 50,000.00 56,775.26 56,775.26 28,000.00 28,000.00
ay

                                                                                          Subtotal 175,000.00 129,961.76 76,000.00
70 - ATMS

One 3-Inch Conduit135530025104 2374 ft 14.00 33,236.00 8.14 19,324.36 8.00 18,992.00
Polymer Concrete Junction Box, Ti135540020105 2 Each 1,000.00 2,000.00 1,237.21 2,474.42 780.00 1,560.00
er 22, Type I
Polymer Concrete Junction Box, Ti135540030106 4 Each 1,300.00 5,200.00 1,474.22 5,896.88 1,600.00 6,400.00
er 22, Type II
Positioner CCTV System13556013P107 2 Each 800.00 1,600.00 9,732.27 19,464.54 11,000.00 22,000.00
RWIS-ESS Site Preparation13592003P108 1 Each 16,000.00 16,000.00 9,586.54 9,586.54 8,300.00 8,300.00
6 Strand SMFO Cable135940050109 2787 ft 7.30 20,345.10 2.55 7,106.85 2.00 5,574.00
Fusion Splice135940130110 12 Each 32.00 384.00 35.85 430.20 100.00 1,200.00
Type A Splice Enclosure135940140111 3 Each 950.00 2,850.00 1,077.04 3,231.12 750.00 2,250.00
6 SMFO Drop Cable Termination135940160112 3 Each 1,200.00 3,600.00 1.00 3.00 650.00 1,950.00

                                                                                          Subtotal 85,215.10 67,517.91 68,226.00
ow Bay to Rock Cut

Mobilization012850010113 1 Lump 70,000.00 70,000.00 10,886.60 10,886.60 32,000.00 32,000.00
Public Information Services013150010114 1 Lump 500.00 500.00 600.00 600.00 3,500.00 3,500.00
Traffic Control015540005115 1 Lump 35,000.00 35,000.00 17,707.36 17,707.36 39,000.00 39,000.00
Check Dam - 12 Inch Stone015710020116 95 cu yd 75.00 7,125.00 50.20 4,769.00 67.00 6,365.00
Check Dam - 12 Inch Fiber Roll015710025117 420 ft 5.00 2,100.00 3.52 1,478.40 3.00 1,260.00
Silt Fence015710030118 2854 ft 1.00 2,854.00 1.76 5,023.04 1.30 3,710.20
Drop-Inlet Barrier - 18 Inch Fibe015710075119 16 ft 7.00 112.00 14.68 234.88 15.00 240.00
r Roll
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Fiber Roll - 9 Inch01571009*120 5625 ft 4.50 25,312.50 3.23 18,168.75 2.00 11,250.00
Pipe-Inlet Barrier - 18 Inch Fibe015710115121 60 ft 7.00 420.00 14.68 880.80 6.30 378.00
r Roll
Dust Control and Watering015720020122 5 1000 gal 15.00 75.00 69.00 345.00 4.00 20.00
Survey017210010123 1 Lump 7,000.00 7,000.00 8,311.62 8,311.62 7,800.00 7,800.00
Geotextiles - Separation020750010124 5026 sq yd 1.50 7,539.00 1.60 8,041.60 1.00 5,026.00
Remove Pipe Culvert022210095125 628 ft 15.00 9,420.00 15.75 9,891.00 14.00 8,792.00
Roadway Excavation (Plan Quantity023160020126 59104 cu yd 9.00 531,936.00 4.90 289,609.60 4.80 283,699.20
)
Loose Riprap (D50=6inch)02373010P127 803 cu yd 65.00 52,195.00 47.47 38,118.41 47.00 37,741.00
Loose Riprap (D50=12inch)02373020P128 474 cu yd 65.00 30,810.00 79.88 37,863.12 67.00 31,758.00
Steep-Slope Erosion Control023760010129 2747 sq yd 1.50 4,120.50 3.59 9,861.73 0.95 2,609.65
Flexible Channel Liner023760020130 135 sq yd 2.00 270.00 10.55 1,424.25 1.70 229.50
24 Inch Culvert, Class C, smooth026101088131 108 ft 55.00 5,940.00 145.00 15,660.00 68.00 7,344.00
30 Inch Culvert, Class C, smooth026101092132 231 ft 80.00 18,480.00 148.00 34,188.00 76.00 17,556.00
36 Inch Culvert, Class C, smooth026101094133 198 ft 90.00 17,820.00 154.00 30,492.00 82.00 16,236.00
Culvert End Section 24 inch026130040134 3 Each 460.00 1,380.00 260.00 780.00 480.00 1,440.00
Culvert End Section 30 inch026130050135 3 Each 750.00 2,250.00 546.00 1,638.00 820.00 2,460.00
Culvert End Section 36 inch026130060136 2 Each 980.00 1,960.00 700.00 1,400.00 1,600.00 3,200.00
24 inch Contractor Selected Pipe 02615001*137 196 ft 80.00 15,680.00 161.30 31,614.80 120.00 23,520.00
Culvert Rehabilitation Liner
Delineator Type I028420010138 30 Each 35.00 1,050.00 37.28 1,118.40 33.00 990.00
Delineator - Culvert Marker028420030139 6 Each 40.00 240.00 39.93 239.58 34.00 204.00
Wood Fiber Mulch029110010140 5 Acre 1,000.00 5,000.00 1,333.99 6,669.95 1,000.00 5,000.00
Strip, Stockpile, and Spread Tops029120050141 40142 sq yd 0.75 30,106.50 1.50 60,213.00 1.70 68,241.40
oil (Plan Quantity)
Drill Seed029220010142 2 Acre 600.00 1,200.00 409.83 819.66 330.00 660.00
Broadcast Seed029220030143 3 Acre 800.00 2,400.00 468.54 1,405.62 410.00 1,230.00

                                                                                          Subtotal 890,295.50 649,454.17 623,459.95
w Bay to Rock Cut

Mobilization012850010144 1 Lump 80,000.00 80,000.00 8,001.40 8,001.40 27,000.00 27,000.00
Public Information Services013150010145 1 Lump 500.00 500.00 600.00 600.00 1,800.00 1,800.00
Traffic Control015540005146 1 Lump 40,000.00 40,000.00 16,521.32 16,521.32 12,000.00 12,000.00
Dust Control and Watering015720020147 890 1000 gal 11.25 10,012.50 2.50 2,225.00 4.00 3,560.00
Survey017210010148 1 Lump 8,000.00 8,000.00 4,814.58 4,814.58 4,500.00 4,500.00
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Granular Borrow (Plan Quantity)020560015149 6629 cu yd 23.00 152,467.00 27.00 178,983.00 28.00 185,612.00
Remove Asphalt Pavement022210165150 10105 sq yd 3.50 35,367.50 3.70 37,388.50 6.80 68,714.00
Roadway Excavation (Plan Quantity023160020151 4022 cu yd 9.00 36,198.00 7.00 28,154.00 21.00 84,462.00
)
Untreated Base Course (Plan Quant027210020152 4013 cu yd 25.50 102,331.50 30.50 122,396.50 38.00 152,494.00
ity)
HMA - 1/2 inch02741005P153 8018 Ton 78.00 625,404.00 74.65 598,543.70 70.00 561,260.00
SMA - 1/2 inch02744005*154 1249 Ton 96.00 119,904.00 95.00 118,655.00 83.00 103,667.00
Emulsified Asphalt02748004P155 2 Ton 600.00 1,200.00 0.01 0.02 420.00 840.00
Pavement Marking Paint027650050156 286 gal 25.00 7,150.00 22.37 6,397.82 21.00 6,006.00
Pavement Message (Preformed Therm027680105157 6 Each 150.00 900.00 267.32 1,603.92 250.00 1,500.00
oplastic)
Grinding for Grooved-In Pavement 02769001*158 25773 ft 0.20 5,154.60 0.21 5,412.33 0.20 5,154.60
Markings
Remove Sign Less Than 20 Square F028910270159 2 Each 100.00 200.00 91.59 183.18 39.00 78.00
eet

                                                                                          Subtotal 1,224,789.10 1,129,880.27 1,218,647.60
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221003*160 $2,430.00 Cal d 95 Cal d 230,850.00 140 Cal d 340,200.00 172 Cal d 417,960.00
Contract Time Paint FIXED PRICE00221006*161 $2,430.00 Day 1 Day 2,430.00 2 Day 4,860.00 1 Day 2,430.00

                                                                                          Subtotal 233,280.00 345,060.00 420,390.00
ENTAL

Contract Time Additive #01 FIXED 00221004*162 $2,430.00 Day 10 Day 24,300.00 5 Day 12,150.00 1 Day 2,430.00
PRICE
Contract Time Additive #02 FIXED 00221005*163 $2,430.00 Day 10 Day 24,300.00 5 Day 12,150.00 1 Day 2,430.00
PRICE

                                                                                          Subtotal 48,600.00 24,300.00 4,860.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 281,880

12,646,143.50
0.00

12,928,023.50

11,393,621.97
0.00

369,360
11,762,981.97

108.19 %

425,250
12,150,250.00

111.34 %

11,725,000.00
0.00
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10 - ROADWAY
On the Job Training00830001U1 2500 Hour 10.00 25,000.00 10.00 25,000.00
Mobilization0128500102 1 Lump 460,000.00 460,000.00 628,927.00 628,927.00
Public Information Services0131500103 1 Lump 5,000.00 5,000.00 3,000.00 3,000.00
Traffic Control0155400054 1 Lump 223,000.00 223,000.00 430,440.76 430,440.76
Portable Variable Message Sign (P01554000P5 12 Dev-d 150.00 1,800.00 206.46 2,477.52
VMS)
Check Dam - 12 Inch Stone0157100206 394 cu yd 75.00 29,550.00 86.63 34,132.22
Check Dam - 12 Inch Fiber Roll0157100257 1932 ft 5.00 9,660.00 3.10 5,989.20
Silt Fence0157100308 8958 ft 1.00 8,958.00 1.36 12,182.88
Drop-Inlet Barrier - 18 Inch Fibe0157100759 128 ft 7.00 896.00 6.47 828.16
r Roll
Fiber Roll - 9 Inch01571009*10 7232 ft 4.50 32,544.00 2.03 14,680.96
Pipe-Inlet Barrier - 18 Inch Fibe01571011511 240 ft 7.00 1,680.00 6.47 1,552.80
r Roll
Dust Control and Watering01572002012 4566 1000 gal 12.00 54,792.00 50.00 228,300.00
Survey01721001013 1 Lump 420,000.00 420,000.00 90,102.95 90,102.95
Granular Borrow (Plan Quantity)02056001514 29125 cu yd 23.00 669,875.00 30.17 878,701.25
Geotextiles - Separation02075001015 12158 sq yd 1.50 18,237.00 1.00 12,158.00
Remove Catch Basin02221003016 3 Each 600.00 1,800.00 766.69 2,300.07
Remove Guardrail02221007517 475 ft 2.50 1,187.50 1.53 726.75
Remove Fence02221008P18 31480 ft 1.50 47,220.00 0.33 10,388.40
Remove Pipe Culvert02221009519 1193 ft 15.00 17,895.00 16.43 19,600.99
Remove Concrete Curb and Gutter02221012520 110 ft 5.00 550.00 7.30 803.00
Remove Precast Concrete Barrier02221017021 3410 ft 7.00 23,870.00 8.71 29,701.10
Roadway Excavation (Plan Quantity02316002022 135247 cu yd 9.00 1,217,223.00 6.93 937,261.71
)
Loose Riprap (D50=6inch)02373010P23 1265 cu yd 65.00 82,225.00 87.25 110,371.25
Loose Riprap (D50=12inch)02373020P24 3352 cu yd 65.00 217,880.00 85.96 288,137.92
Flexible Channel Liner02376002025 6159 sq yd 2.00 12,318.00 1.74 10,716.66
18 Inch Culvert, Class C, smooth02610108126 401 ft 45.00 18,045.00 80.63 32,332.63
24 Inch Culvert, Class C, smooth02610108827 597 ft 55.00 32,835.00 152.09 90,797.73
30 Inch Culvert, Class C, smooth02610109228 176 ft 80.00 14,080.00 185.33 32,618.08
48 Inch Culvert, Class C, smooth02610109829 165 ft 130.00 21,450.00 295.26 48,717.90
24 Inch Culvert, Metal Pipe, Clas02610118830 64 ft 45.00 2,880.00 109.98 7,038.72
s C, Corrugated
30 Inch Culvert, Metal Pipe, Clas02610118931 64 ft 55.00 3,520.00 122.06 7,811.84
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s C, Corrugated
36 Inch Culvert, Metal Pipe, Clas02610119032 35 ft 60.00 2,100.00 178.09 6,233.15
s C, Corrugated
48 Inch Culvert, Metal Pipe, Clas02610119233 51 ft 140.00 7,140.00 196.63 10,028.13
s C, Corrugated
Culvert End Section 18 inch02613003034 6 Each 480.00 2,880.00 438.11 2,628.66
Culvert End Section 24 inch02613004035 15 Each 460.00 6,900.00 520.25 7,803.75
Culvert End Section 30 inch02613005036 4 Each 750.00 3,000.00 657.16 2,628.64
Culvert End Section 36 inch02613006037 1 Each 980.00 980.00 1,095.27 1,095.27
Culvert End Section 48 inch02613008038 4 Each 1,500.00 6,000.00 1,752.43 7,009.72
24 inch Contractor Selected Pipe 02615001*39 102 ft 80.00 8,160.00 283.30 28,896.60
Culvert Rehabilitation Liner
36 inch Contractor Selected Pipe 02615002*40 125 ft 160.00 20,000.00 326.72 40,840.00
Culvert Rehabilitation Liner
Snout02633020*41 2 Each 1,000.00 2,000.00 1,204.80 2,409.60
Concrete Drainage Structure 4 ft 02633020D42 5 Each 3,000.00 15,000.00 2,792.93 13,964.65
Wide X 4 ft Deep - CB 5
Concrete Drainage Structure 4 ft 02633021D43 2 Each 8,000.00 16,000.00 4,381.08 8,762.16
Wide X 9 ft Deep - CB 5
Rectangular Grate and Frame (Stan02635003544 3 Each 800.00 2,400.00 1,122.65 3,367.95
dard Grating) - GF 3
Rectangular Grate And Frame (Bicy02635004045 4 Each 850.00 3,400.00 1,204.80 4,819.20
cle Safe Grating) - GF 3
Untreated Base Course (Plan Quant02721002046 16413 cu yd 25.50 418,531.50 36.08 592,181.04
ity)
HMA - 1/2 inch02741005P47 19585 Ton 78.00 1,527,630.00 63.56 1,244,822.60
HMA - Asphalt Leveling02741007P48 2013 Ton 110.00 221,430.00 74.33 149,626.29
SMA - 1/2 inch02744005*49 16247 Ton 96.00 1,559,712.00 75.28 1,223,074.16
Emulsified Asphalt02748004P50 47 Ton 600.00 28,200.00 380.65 17,890.55
Longitudinal Rumble Strip - Aspha02761002351 111344 ft 0.15 16,701.60 0.18 20,041.92
lt
Pavement Marking Paint02765005P52 1334 gal 25.00 33,350.00 21.74 29,001.16
Pavement Message (Preformed Therm02768010P53 56 Each 150.00 8,400.00 224.53 12,573.68
oplastic)
Grinding for Grooved-In Pavement 02769001*54 123854 ft 0.20 24,770.80 0.20 24,770.80
Markings
Concrete Curb and Gutter Type B102771002555 82 ft 20.00 1,640.00 59.54 4,882.28
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Right-of-Way Fence, Type F  (Wood02822004556 548 ft 7.30 4,000.40 6.57 3,600.36
 Post)
Right-of-Way Fence, Type G  (Wood02822005557 33558 ft 15.00 503,370.00 7.83 262,759.14
 Post)
Right-of-Way Fence, Type G  (Meta02822006058 39 ft 18.00 702.00 20.81 811.59
l Post)
4 Ft Pedestrian Access Gate02822009*59 2 Each 500.00 1,000.00 985.74 1,971.48
Right-of-Way Deer Gate02822009560 4 Each 1,500.00 6,000.00 2,190.54 8,762.16
Right-of-Way Brace Post (Wood Pos02822011P61 434 Each 200.00 86,800.00 236.58 102,675.72
t)
Right-of-Way Brace Post (Metal Po02822012P62 4 Each 250.00 1,000.00 450.16 1,800.64
st)
Precast Concrete Cattle Guard02825001P63 2304 sq ft 80.00 184,320.00 71.97 165,818.88
Wildlife Escape Ramp02827001064 21 Each 6,500.00 136,500.00 2,752.79 57,808.59
W-Beam Guardrail Transition Eleme02841003065 8 Each 2,500.00 20,000.00 2,343.87 18,750.96
nt
W-Beam Guardrail Anchor Type II02841009266 3 Each 1,350.00 4,050.00 1,215.75 3,647.25
W-Beam Guardrail 72 inch Steel Po02841009667 451 ft 20.00 9,020.00 16.98 7,657.98
st
W-Beam Guardrail 3 ft 1 1/2 inch 02841009768 3527 ft 35.00 123,445.00 28.48 100,448.96
on center punched and 84 inch Ste
el Post
Delineator Type I02842001069 190 Each 35.00 6,650.00 33.41 6,347.90
Delineator - Culvert Marker02842003070 33 Each 40.00 1,320.00 61.88 2,042.04
End Treatment Type G02843003571 7 Each 3,000.00 21,000.00 3,066.75 21,467.25
Cast-in-Place Concrete Constant S02844003072 411 ft 55.00 22,605.00 129.24 53,117.64
lope Barrier - 42 Inch
Cast-In-Place Concrete Barrier - 02844015073 160 ft 130.00 20,800.00 125.96 20,153.60
32 inch New Jersey Shape, 42 inch
 Constant Slope Barrier Transitio
Wood Fiber Mulch02911001074 31 Acre 1,000.00 31,000.00 1,024.27 31,752.37
Strip, Stockpile, and Spread Tops02912005075 193024 sq yd 0.75 144,768.00 1.15 221,977.60
oil (Plan Quantity)
Drill Seed02922001076 17 Acre 600.00 10,200.00 335.42 5,702.14
Broadcast Seed02922003077 13 Acre 800.00 10,400.00 420.97 5,472.61
Invasive Weed02924000*78 54 Acre 750.00 40,500.00 275.77 14,891.58
Rotomill Tailings Placement02961001P79 110 cu yd 20.00 2,200.00 33.94 3,733.40
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Rotomilling - 1 1/2 Inch02961002580 134220 sq yd 0.75 100,665.00 0.79 106,033.80
Profile Rotomilling02963001081 5159 sq yd 4.00 20,636.00 8.23 42,458.57

                                                                                          Subtotal 9,125,247.80 8,728,814.62
20 - STRUCTURES R-768

MSE Retaining Wall R-768A(Est. Lu02831001*82 1 Lump 90,740.00 90,740.00 96,292.40 96,292.40
mp Qty: 1396 sq ft)
MSE Retaining Wall R-768B(Est. Lu02831002*83 1 Lump 63,700.00 63,700.00 63,278.89 63,278.89
mp Qty: 980 sq ft)

                                                                                          Subtotal 154,440.00 159,571.29
20 - STRUCTURES V-2131

Elliptical Structural Plate Steel02610000*84 1 Lump 946,000.00 946,000.00 1,056,440.91 1,056,440.91
 Pipe (30'-3"X17'-11")(Est. Lump 
Qty: 184 ft)

                                                                                          Subtotal 946,000.00 1,056,440.91
40 - SIGNING

Sign Type A-102891002085 15 sq ft 36.00 540.00 29.57 443.55
Sign Type A-1,  18 inch  X  18 in02891002P86 2 Each 70.00 140.00 62.98 125.96
ch
Sign Type A-1,  36 inch  X  36 in02891006587 7 Each 220.00 1,540.00 237.67 1,663.69
ch
Sign Type A-202891007588 288 sq ft 42.00 12,096.00 55.31 15,929.28
Sign Type A-2, 12 inch  X  18 inc02891008089 8 Each 50.00 400.00 51.48 411.84
h
Sign Type A-2, 30 inch  X  36 inc02891011P90 2 Each 200.00 400.00 130.34 260.68
h
Sign Type A-2, 36 inch  X  36 inc02891012091 3 Each 250.00 750.00 193.86 581.58
h
Remove Sign Less Than 20 Square F02891027092 15 Each 93.00 1,395.00 31.21 468.15
eet
Remove Sign Greater Than or Equal02891027593 5 Each 250.00 1,250.00 140.19 700.95
 to 20 Square Feet
Relocate Sign Less Than 20 Square02891028594 8 Each 115.00 920.00 316.53 2,532.24
 Feet
Small Sign Tubular Steel Post Bas02891030095 3 Each 135.00 405.00 67.36 202.08
e (B1)
Slipbase Sign Base (B3)02891032096 26 Each 300.00 7,800.00 276.01 7,176.26
Sign Post Base (B6B) For S Sectio02891035097 10 Each 725.00 7,250.00 909.07 9,090.70
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n Steel Posts
Sign Post P102891035598 3 Each 70.00 210.00 61.34 184.02
Sign Post P302891036599 26 Each 110.00 2,860.00 99.67 2,591.42
Post S6 X 12.5028910410100 10 Each 720.00 7,200.00 742.59 7,425.90

                                                                                          Subtotal 45,156.00 49,788.30
60 - LIGHTING

Highway Lighting System Deer Cree16525001D101 1 Lump 50,000.00 50,000.00 20,595.98 20,595.98
k State Park
Highway Lighting System Main Cany16525002D102 1 Lump 75,000.00 75,000.00 28,976.77 28,976.77
on Rd
Highway Lighting System Rainbow B16525003D103 1 Lump 50,000.00 50,000.00 28,344.14 28,344.14
ay

                                                                                          Subtotal 175,000.00 77,916.89
70 - ATMS

One 3-Inch Conduit135530025104 2374 ft 14.00 33,236.00 11.05 26,232.70
Polymer Concrete Junction Box, Ti135540020105 2 Each 1,000.00 2,000.00 798.17 1,596.34
er 22, Type I
Polymer Concrete Junction Box, Ti135540030106 4 Each 1,300.00 5,200.00 1,680.24 6,720.96
er 22, Type II
Positioner CCTV System13556013P107 2 Each 800.00 1,600.00 11,575.75 23,151.50
RWIS-ESS Site Preparation13592003P108 1 Each 16,000.00 16,000.00 8,574.10 8,574.10
6 Strand SMFO Cable135940050109 2787 ft 7.30 20,345.10 2.04 5,685.48
Fusion Splice135940130110 12 Each 32.00 384.00 107.71 1,292.52
Type A Splice Enclosure135940140111 3 Each 950.00 2,850.00 767.56 2,302.68
6 SMFO Drop Cable Termination135940160112 3 Each 1,200.00 3,600.00 671.19 2,013.57

                                                                                          Subtotal 85,215.10 77,569.85
ow Bay to Rock Cut

Mobilization012850010113 1 Lump 70,000.00 70,000.00 43,200.00 43,200.00
Public Information Services013150010114 1 Lump 500.00 500.00 2,000.00 2,000.00
Traffic Control015540005115 1 Lump 35,000.00 35,000.00 71,101.60 71,101.60
Check Dam - 12 Inch Stone015710020116 95 cu yd 75.00 7,125.00 156.88 14,903.60
Check Dam - 12 Inch Fiber Roll015710025117 420 ft 5.00 2,100.00 3.10 1,302.00
Silt Fence015710030118 2854 ft 1.00 2,854.00 1.36 3,881.44
Drop-Inlet Barrier - 18 Inch Fibe015710075119 16 ft 7.00 112.00 6.47 103.52
r Roll
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Fiber Roll - 9 Inch01571009*120 5625 ft 4.50 25,312.50 2.03 11,418.75
Pipe-Inlet Barrier - 18 Inch Fibe015710115121 60 ft 7.00 420.00 6.47 388.20
r Roll
Dust Control and Watering015720020122 5 1000 gal 15.00 75.00 50.00 250.00
Survey017210010123 1 Lump 7,000.00 7,000.00 8,642.54 8,642.54
Geotextiles - Separation020750010124 5026 sq yd 1.50 7,539.00 3.36 16,887.36
Remove Pipe Culvert022210095125 628 ft 15.00 9,420.00 27.25 17,113.00
Roadway Excavation (Plan Quantity023160020126 59104 cu yd 9.00 531,936.00 5.01 296,111.04
)
Loose Riprap (D50=6inch)02373010P127 803 cu yd 65.00 52,195.00 87.08 69,925.24
Loose Riprap (D50=12inch)02373020P128 474 cu yd 65.00 30,810.00 86.66 41,076.84
Steep-Slope Erosion Control023760010129 2747 sq yd 1.50 4,120.50 0.96 2,637.12
Flexible Channel Liner023760020130 135 sq yd 2.00 270.00 1.74 234.90
24 Inch Culvert, Class C, smooth026101088131 108 ft 55.00 5,940.00 225.09 24,309.72
30 Inch Culvert, Class C, smooth026101092132 231 ft 80.00 18,480.00 187.64 43,344.84
36 Inch Culvert, Class C, smooth026101094133 198 ft 90.00 17,820.00 178.96 35,434.08
Culvert End Section 24 inch026130040134 3 Each 460.00 1,380.00 520.25 1,560.75
Culvert End Section 30 inch026130050135 3 Each 750.00 2,250.00 657.16 1,971.48
Culvert End Section 36 inch026130060136 2 Each 980.00 1,960.00 1,095.27 2,190.54
24 inch Contractor Selected Pipe 02615001*137 196 ft 80.00 15,680.00 270.87 53,090.52
Culvert Rehabilitation Liner
Delineator Type I028420010138 30 Each 35.00 1,050.00 33.41 1,002.30
Delineator - Culvert Marker028420030139 6 Each 40.00 240.00 61.88 371.28
Wood Fiber Mulch029110010140 5 Acre 1,000.00 5,000.00 1,024.27 5,121.35
Strip, Stockpile, and Spread Tops029120050141 40142 sq yd 0.75 30,106.50 0.52 20,873.84
oil (Plan Quantity)
Drill Seed029220010142 2 Acre 600.00 1,200.00 335.42 670.84
Broadcast Seed029220030143 3 Acre 800.00 2,400.00 420.97 1,262.91

                                                                                          Subtotal 890,295.50 792,381.60
w Bay to Rock Cut

Mobilization012850010144 1 Lump 80,000.00 80,000.00 50,834.00 50,834.00
Public Information Services013150010145 1 Lump 500.00 500.00 2,000.00 2,000.00
Traffic Control015540005146 1 Lump 40,000.00 40,000.00 20,873.36 20,873.36
Dust Control and Watering015720020147 890 1000 gal 11.25 10,012.50 50.00 44,500.00
Survey017210010148 1 Lump 8,000.00 8,000.00 4,045.44 4,045.44



DescriptionItem No.No. Qty Unit

Project No: F-0189(53)20
Project Name: US-189; MP 19.40 - 24.90
Desc of Construction: Choke Point
Estimate Completion date on or before 
County: WASATCH (51)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Unit Price Amount
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Unit Price Amount

Granular Borrow (Plan Quantity)020560015149 6629 cu yd 23.00 152,467.00 30.05 199,201.45
Remove Asphalt Pavement022210165150 10105 sq yd 3.50 35,367.50 5.05 51,030.25
Roadway Excavation (Plan Quantity023160020151 4022 cu yd 9.00 36,198.00 9.28 37,324.16
)
Untreated Base Course (Plan Quant027210020152 4013 cu yd 25.50 102,331.50 36.06 144,708.78
ity)
HMA - 1/2 inch02741005P153 8018 Ton 78.00 625,404.00 63.56 509,624.08
SMA - 1/2 inch02744005*154 1249 Ton 96.00 119,904.00 75.28 94,024.72
Emulsified Asphalt02748004P155 2 Ton 600.00 1,200.00 380.65 761.30
Pavement Marking Paint027650050156 286 gal 25.00 7,150.00 21.74 6,217.64
Pavement Message (Preformed Therm027680105157 6 Each 150.00 900.00 377.87 2,267.22
oplastic)
Grinding for Grooved-In Pavement 02769001*158 25773 ft 0.20 5,154.60 0.20 5,154.60
Markings
Remove Sign Less Than 20 Square F028910270159 2 Each 100.00 200.00 140.20 280.40
eet

                                                                                          Subtotal 1,224,789.10 1,172,847.40
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221003*160 $2,430.00 Cal d 95 Cal d 230,850.00 142 Cal d 345,060.00
Contract Time Paint FIXED PRICE00221006*161 $2,430.00 Day 1 Day 2,430.00 2 Day 4,860.00

                                                                                          Subtotal 233,280.00 349,920.00
ENTAL

Contract Time Additive #01 FIXED 00221004*162 $2,430.00 Day 10 Day 24,300.00 15 Day 36,450.00
PRICE
Contract Time Additive #02 FIXED 00221005*163 $2,430.00 Day 10 Day 24,300.00 15 Day 36,450.00
PRICE

                                                                                          Subtotal 48,600.00 72,900.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 281,880

12,646,143.50
0.00

12,928,023.50

12,115,330.86
0.00

422,820
12,538,150.86

115.04 %


