
DescriptionItem No.No. Qty Unit

Project No: F-3030(1)2
Project Name: Cnty:FA-3032; MP 2.39 - 2.45
Desc of Construction: Traffic Signal - Upgrade
Estimate Completion date on or before 
County: UTAH (49)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

HIDDEN PEAK ELECTRIC CO., INC.
1064 SOUTH 700 WEST
SALT LAKE CITY,UT 84104

Unit Price Amount
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Bidder:

CACHE VALLEY ELECTRIC COMPANY
2345 SOUTH JOHN HENRY DR
SALT LAKE CITY,UT 84119

Unit Price Amount

10 - ROADWAY

Mobilization0128500101 1 Lump 35,000.00 35,000.00 4,097.89 4,097.89 4,550.00 4,550.00

Public Information Services0131500102 1 Lump 2,500.00 2,500.00 575.43 575.43 800.00 800.00

Traffic Control0155400053 1 Lump 25,000.00 25,000.00 3,480.69 3,480.69 6,727.00 6,727.00

Gutter Inlet Barrier (Witch's Hat01571010P4 2 Each 125.00 250.00 792.56 1,585.12 252.20 504.40

)

Remove Concrete Sidewalk0222101105 125 sq yd 12.00 1,500.00 20.51 2,563.75 23.00 2,875.00

Remove Concrete Curb and Gutter0222101256 200 ft 18.00 3,600.00 14.77 2,954.00 18.98 3,796.00

Concrete Curb and Gutter APWA Typ02771002P7 200 ft 25.00 5,000.00 35.44 7,088.00 40.25 8,050.00

e E

Corner Pedestrian Access Ramp0277100588 4 Each 2,750.00 11,000.00 2,126.69 8,506.76 1,725.00 6,900.00

Concrete Sidewalk0277600159 50 sq yd 48.00 2,400.00 50.21 2,510.50 55.20 2,760.00

Landscape Restoration02813001*10 50 sq yd 50.00 2,500.00 53.17 2,658.50 42.91 2,145.50

                                                                                          Subtotal 88,750.00 36,020.64 39,107.90

50 - SIGNALS

Traffic Signal System Bulldog Blv02892001D11 1 Lump 67,100.00 67,100.00 49,069.72 49,069.72 61,129.00 61,129.00

d@Freedom Blvd.

                                                                                          Subtotal 67,100.00 49,069.72 61,129.00

180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*12 $930.00 Cal d 21 Cal d 19,530.00 14 Cal d 13,020.00 14 Cal d 13,020.00

                                                                                          Subtotal 19,530.00 13,020.00 13,020.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 19,530

155,850.00

175,380.00

85,090.36

13,020

98,110.36

54.60 %

13,020

113,256.90

64.32 %

100,236.90


