
DescriptionItem No.No. Qty Unit

Project No: F-I70-1(82)36
Project Name: I-70; MP 36.00 - 48.95
Desc of Construction: Concrete Pavement, Rehabilitation
Estimate Completion date on or before 
County: SEVIER (41)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
DRY CREEK STRUCTURES LLC
951 S. MILL POND ROAD
LEHI,UT 84043

Unit Price Amount

07/15/2014 Page 1 of 4
Bidder:
MULTIPLE CONCRETE 
ENTERPRISES, INC.
2231 NO. RULON WHITE BLVD.
OGDEN,UT 84404

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 60,000.00 60,000.00 95,000.00 95,000.00 74,000.00 74,000.00
Traffic Control01554000*2 1 Lump 108,000.00 108,000.00 70,000.00 70,000.00 52,924.00 52,924.00
Full Depth Slab Replacement02753001P3 5729 sq yd 100.00 572,900.00 107.00 613,003.00 125.00 716,125.00
Concrete For Full Depth Panel Rep03310001P4 319 cu yd 130.00 41,470.00 161.00 51,359.00 130.00 41,470.00
lacement Over 10 Inches
Relief Joint Crack Sealing0792200105 42 ft 15.00 630.00 32.00 1,344.00 75.00 3,150.00

                                                                                          Subtotal 783,000.00 830,706.00 887,669.00

01: Westbound I-70

Mobilization0128500106 1 Lump 10,000.00 10,000.00 8,800.00 8,800.00 200.00 200.00
Traffic Control01554001*7 1 Lump 5,000.00 5,000.00 2,000.00 2,000.00 100.00 100.00
Partial Depth Repair for Concrete02751001*8 87000 lb 2.00 174,000.00 2.40 208,800.00 2.16 187,920.00
 Pavements
Partial Depth Repair - Bulking St02751002*9 1500 lb 0.15 225.00 0.20 300.00 0.26 390.00
one

                                                                                          Subtotal 189,225.00 219,900.00 188,610.00
180 - TIME AND/OR LANE RENTAL

Contract Time-Base FIXED PRICE00221000*10 $1,200.00 Cal d 55 Cal d 66,000.00 52 Cal d 62,400.00 31 Cal d 37,200.00
                                                                                          Subtotal 66,000.00 62,400.00 37,200.00
ENTAL

Contract Time-Additve 1 FIXED PRI00221000*11 $1,200.00 Cal d 7 Cal d 8,400.00 1 Cal d 1,200.00
CE

                                                                                          Subtotal 8,400.00 1,200.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 74,400

972,225.00
-189,225.00

857,400.00

1,050,606.00
-219,900.00

106.09 %

38,400
926,069.00

113.37 %

1,076,279.00
-188,610.00



DescriptionItem No.No. Qty Unit

Project No: F-I70-1(82)36
Project Name: I-70; MP 36.00 - 48.95
Desc of Construction: Concrete Pavement, Rehabilitation
Estimate Completion date on or before 
County: SEVIER (41)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
B JACKSON CONSTRUCTION & 
ENGINEERING INC
4188 WEST NIKE DRIVE
WEST JORDAN,UT 84088

Unit Price Amount

07/15/2014 Page 2 of 4
Bidder:
GREENES INC
1065 WEST 750 SOUTH
WOODS CROSS,UT 84087

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 60,000.00 60,000.00 126,700.00 126,700.00 86,435.43 86,435.43
Traffic Control01554000*2 1 Lump 108,000.00 108,000.00 66,700.00 66,700.00 77,863.38 77,863.38
Full Depth Slab Replacement02753001P3 5729 sq yd 100.00 572,900.00 119.00 681,751.00 116.95 670,006.55
Concrete For Full Depth Panel Rep03310001P4 319 cu yd 130.00 41,470.00 135.00 43,065.00 246.45 78,617.55
lacement Over 10 Inches
Relief Joint Crack Sealing0792200105 42 ft 15.00 630.00 37.30 1,566.60 25.05 1,052.10

                                                                                          Subtotal 783,000.00 919,782.60 913,975.01

01: Westbound I-70

Mobilization0128500106 1 Lump 10,000.00 10,000.00 18,000.00 18,000.00 23,372.48 23,372.48
Traffic Control01554001*7 1 Lump 5,000.00 5,000.00 21,500.00 21,500.00 20,553.84 20,553.84
Partial Depth Repair for Concrete02751001*8 87000 lb 2.00 174,000.00 1.50 130,500.00 2.26 196,620.00
 Pavements
Partial Depth Repair - Bulking St02751002*9 1500 lb 0.15 225.00 0.12 180.00 0.28 420.00
one

                                                                                          Subtotal 189,225.00 170,180.00 240,966.32
180 - TIME AND/OR LANE RENTAL

Contract Time-Base FIXED PRICE00221000*10 $1,200.00 Cal d 55 Cal d 66,000.00 49 Cal d 58,800.00 60 Cal d 72,000.00
                                                                                          Subtotal 66,000.00 58,800.00 72,000.00
ENTAL

Contract Time-Additve 1 FIXED PRI00221000*11 $1,200.00 Cal d 7 Cal d 8,400.00 7 Cal d 8,400.00 14 Cal d 16,800.00
CE

                                                                                          Subtotal 8,400.00 8,400.00 16,800.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 74,400

972,225.00
-189,225.00

857,400.00

1,089,962.60
-170,180.00

67,200
986,982.60

117.47 %

88,800
1,002,775.01

116.73 %

1,154,941.33
-240,966.32



DescriptionItem No.No. Qty Unit

Project No: F-I70-1(82)36
Project Name: I-70; MP 36.00 - 48.95
Desc of Construction: Concrete Pavement, Rehabilitation
Estimate Completion date on or before 
County: SEVIER (41)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
ADVANCED CONCRETE SAWING & 
SEALING
PO Box 21750
MESA,AZ 85277-1750

Unit Price Amount

07/15/2014 Page 3 of 4
Bidder:
B HANSEN CONSTRUCTION, INC
1292 EAST MAIN
WELLINGTON,UT 84542

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 60,000.00 60,000.00 65,000.00 65,000.00 60,000.00 60,000.00
Traffic Control01554000*2 1 Lump 108,000.00 108,000.00 95,400.00 95,400.00 85,000.00 85,000.00
Full Depth Slab Replacement02753001P3 5729 sq yd 100.00 572,900.00 125.75 720,421.75 125.00 716,125.00
Concrete For Full Depth Panel Rep03310001P4 319 cu yd 130.00 41,470.00 160.00 51,040.00 158.00 50,402.00
lacement Over 10 Inches
Relief Joint Crack Sealing0792200105 42 ft 15.00 630.00 30.00 1,260.00 30.00 1,260.00

                                                                                          Subtotal 783,000.00 933,121.75 912,787.00

01: Westbound I-70

Mobilization0128500106 1 Lump 10,000.00 10,000.00 12,700.00 12,700.00 20,000.00 20,000.00
Traffic Control01554001*7 1 Lump 5,000.00 5,000.00 19,400.00 19,400.00 20,000.00 20,000.00
Partial Depth Repair for Concrete02751001*8 87000 lb 2.00 174,000.00 2.50 217,500.00 3.50 304,500.00
 Pavements
Partial Depth Repair - Bulking St02751002*9 1500 lb 0.15 225.00 0.20 300.00 8.00 12,000.00
one

                                                                                          Subtotal 189,225.00 249,900.00 356,500.00
180 - TIME AND/OR LANE RENTAL

Contract Time-Base FIXED PRICE00221000*10 $1,200.00 Cal d 55 Cal d 66,000.00 45 Cal d 54,000.00 65 Cal d 78,000.00
                                                                                          Subtotal 66,000.00 54,000.00 78,000.00
ENTAL

Contract Time-Additve 1 FIXED PRI00221000*11 $1,200.00 Cal d 7 Cal d 8,400.00 10 Cal d 12,000.00 14 Cal d 16,800.00
CE

                                                                                          Subtotal 8,400.00 12,000.00 16,800.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 74,400

972,225.00
-189,225.00

857,400.00

1,183,021.75
-249,900.00

66,000
999,121.75

119.17 %

94,800
1,007,587.00

116.58 %

1,269,287.00
-356,500.00



DescriptionItem No.No. Qty Unit

Project No: F-I70-1(82)36
Project Name: I-70; MP 36.00 - 48.95
Desc of Construction: Concrete Pavement, Rehabilitation
Estimate Completion date on or before 
County: SEVIER (41)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
WINDING ROAD CONSTRUCTION, 
INC.
39036 CO RD 236
BIGFORK,MN 56628

Unit Price Amount

07/15/2014 Page 4 of 4
Bidder:
A-CORE CONCRETE CUTTING INC.
5360 RILEY LN
MURRAY,UT 84107

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 60,000.00 60,000.00 98,500.00 98,500.00 124,000.00 124,000.00
Traffic Control01554000*2 1 Lump 108,000.00 108,000.00 85,000.00 85,000.00 129,000.00 129,000.00
Full Depth Slab Replacement02753001P3 5729 sq yd 100.00 572,900.00 125.50 718,989.50 125.00 716,125.00
Concrete For Full Depth Panel Rep03310001P4 319 cu yd 130.00 41,470.00 300.00 95,700.00 145.00 46,255.00
lacement Over 10 Inches
Relief Joint Crack Sealing0792200105 42 ft 15.00 630.00 10.00 420.00 25.00 1,050.00

                                                                                          Subtotal 783,000.00 998,609.50 1,016,430.00

01: Westbound I-70

Mobilization0128500106 1 Lump 10,000.00 10,000.00 2,500.00 2,500.00 27,300.00 27,300.00
Traffic Control01554001*7 1 Lump 5,000.00 5,000.00 5,600.00 5,600.00 26,000.00 26,000.00
Partial Depth Repair for Concrete02751001*8 87000 lb 2.00 174,000.00 2.10 182,700.00 2.83 246,210.00
 Pavements
Partial Depth Repair - Bulking St02751002*9 1500 lb 0.15 225.00 0.50 750.00 0.50 750.00
one

                                                                                          Subtotal 189,225.00 191,550.00 300,260.00
180 - TIME AND/OR LANE RENTAL

Contract Time-Base FIXED PRICE00221000*10 $1,200.00 Cal d 55 Cal d 66,000.00 58 Cal d 69,600.00 68 Cal d 81,600.00
                                                                                          Subtotal 66,000.00 69,600.00 81,600.00
ENTAL

Contract Time-Additve 1 FIXED PRI00221000*11 $1,200.00 Cal d 7 Cal d 8,400.00 12 Cal d 14,400.00 14 Cal d 16,800.00
CE

                                                                                          Subtotal 8,400.00 14,400.00 16,800.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 74,400

972,225.00
-189,225.00

857,400.00

1,190,159.50
-191,550.00

84,000
1,082,609.50

127.54 %

98,400
1,114,830.00

129.81 %

1,316,690.00
-300,260.00


