
DescriptionItem No.No. Qty Unit

Project No: F-I70-4(63)182
Project Name: I-70; MP 181.90 - 192.33
Desc of Construction: Preservation - Roadway
Estimate Completion date on or before 
County: GRAND (19)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount
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Bidder:
INTERMOUNTAIN SLURRY SEAL, INC.
520 NORTH 400 WEST
NORTH SALT LAKE,UT 84126

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 75,000.00 75,000.00 115,000.00 115,000.00 60,000.00 60,000.00
Traffic Control01554001*2 1 Lump 75,000.00 75,000.00 48,000.00 48,000.00 88,757.00 88,757.00
Untreated Base Course02721001P3 415 Ton 25.00 10,375.00 38.00 15,770.00 35.00 14,525.00
Micro-Surfacing02735001*4 413117 sq yd 2.10 867,545.70 1.78 735,348.26 2.00 826,234.00
HMA - 3/8 inch02741001*5 4146 Ton 120.00 497,520.00 100.00 414,600.00 90.50 375,213.00
Emulsified Asphalt Rejuvenator Ty02745000P6 108 Ton 500.00 54,000.00 890.00 96,120.00 950.00 102,600.00
pe B Modified
Longitudinal Rumble Strip - Aspha02761001P7 2226 ft 0.25 556.50 1.50 3,339.00 1.00 2,226.00
lt
Pavement Marking Paint02765005P8 3328 gal 25.00 83,200.00 23.00 76,544.00 25.00 83,200.00
Pavement Message (Preformed Therm02768010P9 14 Each 210.00 2,940.00 230.00 3,220.00 200.00 2,800.00
oplastic)

                                                                                          Subtotal 1,666,137.20 1,507,941.26 1,555,555.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*10 $1,570.00 Day 46 Day 72,220.00 60 Day 94,200.00 45 Day 70,650.00
                                                                                          Subtotal 72,220.00 94,200.00 70,650.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 72,220
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1,738,357.20
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1,602,141.26
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70,650
1,626,205.00

93.36 %

1,555,555.00


