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10 - ROADWAY
On the Job Training00830001U1 100 Hour 10.00 1,000.00 10.00 1,000.00 10.00 1,000.00
Mobilization0128500102 1 Lump 63,000.00 63,000.00 30,000.00 30,000.00 102,357.00 102,357.00
Public Information Services0131500103 1 Lump 1,000.00 1,000.00 3,000.00 3,000.00 3,500.00 3,500.00
Traffic Control0155400054 1 Lump 78,000.00 78,000.00 25,000.00 25,000.00 30,000.00 30,000.00
Portable Variable Message Sign01554001P5 14 Dev-d 150.00 2,100.00 175.00 2,450.00 100.00 1,400.00
Temporary Enviromental Controls01571001P6 1 Lump 2,000.00 2,000.00 4,000.00 4,000.00 10,000.00 10,000.00
Dust Control and Watering0157200207 312 1000 gal 11.25 3,510.00 24.00 7,488.00 35.00 10,920.00
Survey0172100108 1 Lump 18,000.00 18,000.00 11,000.00 11,000.00 10,000.00 10,000.00
Mailbox Assembly0189100309 3 Each 280.00 840.00 220.00 660.00 200.00 600.00
Box Modification01892000P10 1 Lump 500.00 500.00 750.00 750.00 1,200.00 1,200.00
Reconstruct Valve Box01892004011 39 Each 500.00 19,500.00 450.00 17,550.00 400.00 15,600.00
Reconstruct Manhole01892005012 26 Each 750.00 19,500.00 700.00 18,200.00 660.00 17,160.00
Rotate Manhole01892005P13 1 Each 1,000.00 1,000.00 1,600.00 1,600.00 2,200.00 2,200.00
Granular Borrow (Plan Quantity)02056001514 2560 cu yd 30.00 76,800.00 25.00 64,000.00 25.00 64,000.00
Relocate Fire Hydrant02083001*15 2 Each 500.00 1,000.00 4,000.00 8,000.00 5,300.00 10,600.00
Remove Concrete Headwall and Wing02221005P16 1 Each 2,000.00 2,000.00 2,500.00 2,500.00 4,500.00 4,500.00
walls
Remove And Salvage Sump02221006P17 1 Lump 500.00 500.00 850.00 850.00 5,000.00 5,000.00
Remove Pipe Culvert02221009518 823 ft 10.00 8,230.00 15.00 12,345.00 10.00 8,230.00
Remove Mailbox02221010619 3 Each 90.00 270.00 55.00 165.00 50.00 150.00
Remove Concrete Sidewalk02221011020 960 sq yd 7.00 6,720.00 6.00 5,760.00 9.10 8,736.00
Remove Concrete Driveway02221011521 74 sq yd 10.75 795.50 20.00 1,480.00 35.00 2,590.00
Remove Concrete Curb and Gutter02221012522 838 ft 4.00 3,352.00 6.00 5,028.00 5.00 4,190.00
Remove Asphalt Pavement02221016P23 437 sq yd 3.50 1,529.50 12.00 5,244.00 9.10 3,976.70
Roadway Excavation (Plan Quantity02316002024 5086 cu yd 14.00 71,204.00 14.00 71,204.00 13.49 68,610.14
)
15 Inch Culvert, HDPE, Class C, S02610131P25 1092 ft 50.00 54,600.00 50.00 54,600.00 47.00 51,324.00
mooth
24 Inch Culvert, HDPE, Class C, s02610132226 12 ft 56.00 672.00 125.00 1,500.00 55.00 660.00
mooth
Storm Chamber 115+95.00 RT02621004*27 1 Lump 8,000.00 8,000.00 3,000.00 3,000.00 11,400.00 11,400.00
Storm Chamber 125+80.00 LT02621005*28 1 Lump 23,000.00 23,000.00 8,500.00 8,500.00 21,800.00 21,800.00
Storm Chamber 128+00.00 RT02621006*29 1 Lump 3,000.00 3,000.00 3,000.00 3,000.00 5,250.00 5,250.00
Snout02631000*30 5 Each 400.00 2,000.00 1,200.00 6,000.00 550.00 2,750.00
Curb Inlet02633002P31 1 Each 2,000.00 2,000.00 3,200.00 3,200.00 1,200.00 1,200.00
5 Foot Standard Manhole - CB 1102633003532 1 Each 4,500.00 4,500.00 3,000.00 3,000.00 3,500.00 3,500.00
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6 Foot Standard Manhole - CB1102633003P33 1 Each 4,000.00 4,000.00 3,500.00 3,500.00 2,500.00 2,500.00
Concrete Drainage Structure - CB902633014D34 12 Each 3,500.00 42,000.00 3,200.00 38,400.00 25.00 300.00
Untreated Base Course (Plan Quant02721002035 1749 cu yd 33.00 57,717.00 35.00 61,215.00 25.00 43,725.00
ity)
HMA - 3/8 inch02741004P36 200 Ton 160.00 32,000.00 125.00 25,000.00 80.50 16,100.00
HMA - 1/2 inch02741005P37 3668 Ton 85.00 311,780.00 75.00 275,100.00 74.05 271,615.40
Asphalt Concrete Driveway02741008038 9 Each 1,100.00 9,900.00 1,650.00 14,850.00 1,000.00 9,000.00
Emulsified Asphalt02748004P39 5 Ton 470.00 2,350.00 500.00 2,500.00 960.00 4,800.00
Pavement Message Paint02765002P40 80 Each 30.00 2,400.00 14.00 1,120.00 33.75 2,700.00
Pavement Marking Paint02765005041 220 gal 25.00 5,500.00 24.00 5,280.00 24.75 5,445.00
Pavement Marking Paint (Stop Line02765007542 383 ft 1.75 670.25 1.50 574.50 1.50 574.50
, Crosswalk-12 inch)
Concrete Curb02771001P43 19 ft 17.00 323.00 26.00 494.00 18.00 342.00
Concrete Curb and Gutter02771002P44 4221 ft 20.00 84,420.00 18.30 77,244.30 15.00 63,315.00
Concrete Driveway Flared,  6 inch02771004045 3340 sq ft 5.00 16,700.00 4.50 15,030.00 4.75 15,865.00
  Thick
Concrete Waterford Transition02771007P46 2 Each 500.00 1,000.00 1,100.00 2,200.00 1,200.00 2,400.00
Detectable Warning Surface02771008P47 38 Each 250.00 9,500.00 126.50 4,807.00 560.00 21,280.00
Concrete Sidewalk02776001P48 10924 sq ft 4.00 43,696.00 5.85 63,905.40 4.40 48,065.60
Sign Type A-1,  12 inch  X  18 in02891002549 2 Each 46.00 92.00 21.87 43.74 19.00 38.00
ch
Sign Type A-1,  24 inch  X  12 in02891004050 4 Each 70.00 280.00 27.29 109.16 24.00 96.00
ch
Sign Type A-1,  24 inch  X  30 in02891005051 3 Each 100.00 300.00 62.29 186.87 55.00 165.00
ch
Sign Type A-1,  24 inch  X  48 in02891005P52 2 Each 300.00 600.00 2,366.79 4,733.58 4,800.00 9,600.00
ch
Sign Type A-1,  30 inch  X  30 in02891006053 4 Each 105.00 420.00 77.87 311.48 70.00 280.00
ch
Sign Type A-2, 12 inch  X  18 inc02891008054 8 Each 48.00 384.00 21.87 174.96 20.00 160.00
h
Remove Sign Less Than 20 Square F02891027055 13 Each 90.00 1,170.00 108.00 1,404.00 95.00 1,235.00
eet
Relocate Sign Less Than 20 Square02891028556 4 Each 120.00 480.00 121.00 484.00 110.00 440.00
 Feet
Sign Post And Base (T2)02891030P57 19 Each 100.00 1,900.00 160.26 3,044.94 145.00 2,755.00
Slipbase Sign Base (B3)02891032058 2 Each 325.00 650.00 436.77 873.54 395.00 790.00
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Sign Post P502891037559 2 Each 240.00 480.00 209.21 418.42 190.00 380.00
4 Inch PVC Conduit Schedule 4002892040D60 194 ft 18.00 3,492.00 7.50 1,455.00 8.00 1,552.00
Contractor Furnished Topsoil02912001061 1222 sq yd 5.00 6,110.00 7.80 9,531.60 8.00 9,776.00
Turf Sod02922006062 10995 sq ft 0.69 7,586.55 1.25 13,743.75 0.60 6,597.00
Landscape Drain02934000*63 2 Each 500.00 1,000.00 1,400.00 2,800.00 1,000.00 2,000.00
Profile Rotomilling02963001064 16818 sq yd 3.75 63,067.50 1.25 21,022.50 2.75 46,249.50
Concrete Box and Headwall03310002P65 1 Lump 12,500.00 12,500.00 17,600.00 17,600.00 13,500.00 13,500.00
Reroute Fiber Optic13594017P66 1000 ft 46.00 46,000.00 12.00 12,000.00 20.00 20,000.00

                                                                                          Subtotal 1,250,591.30 1,063,231.74 1,108,044.84
112 - ADDITIVE BIDDING Additive #01:

Mobilization01285001067 1 Lump 1,000.00 1,000.00 1,000.00 1,000.00 1,500.00 1,500.00
Traffic Control01554000568 1 Lump 1,000.00 1,000.00 1,500.00 1,500.00 3,000.00 3,000.00
Survey01721001069 1 Lump 1,000.00 1,000.00 1,100.00 1,100.00 1,500.00 1,500.00
Concrete Curb and Gutter02771002P70 784 ft 20.00 15,680.00 18.30 14,347.20 14.35 11,250.40

                                                                                          Subtotal 18,680.00 17,947.20 17,250.40
112 - ADDITIVE BIDDING Additive #02:

Mobilization01285001071 1 Lump 20,000.00 20,000.00 2,500.00 2,500.00 1,500.00 1,500.00
Traffic Control01554000572 1 Lump 20,000.00 20,000.00 5,000.00 5,000.00 10,000.00 10,000.00
Dust Control and Watering01572002073 113 1000 gal 11.25 1,271.25 28.00 3,164.00 35.00 3,955.00
Survey01721001074 1 Lump 10,000.00 10,000.00 2,004.20 2,004.20 2,000.00 2,000.00
Mailbox Assembly01891003075 2 Each 280.00 560.00 220.00 440.00 200.00 400.00
Reconstruct Catch Basin01892001076 1 Each 1,250.00 1,250.00 600.00 600.00 1,200.00 1,200.00
Reconstruct Valve Box01892004077 13 Each 500.00 6,500.00 450.00 5,850.00 400.00 5,200.00
Reconstruct Manhole01892005078 6 Each 750.00 4,500.00 1,000.00 6,000.00 660.00 3,960.00
Rotate Manhole01892005P79 1 Each 1,000.00 1,000.00 700.00 700.00 2,200.00 2,200.00
Granular Borrow (Plan Quantity)02056001580 937 cu yd 30.00 28,110.00 26.00 24,362.00 25.00 23,425.00
Relocate Fire Hydrant02083001*81 1 Each 500.00 500.00 4,000.00 4,000.00 5,300.00 5,300.00
Remove Mailbox02221010682 2 Each 90.00 180.00 143.00 286.00 50.00 100.00
Remove Concrete Sidewalk02221011083 22 sq yd 7.00 154.00 50.00 1,100.00 9.10 200.20
Remove Concrete Curb and Gutter02221012584 59 ft 4.00 236.00 15.00 885.00 5.00 295.00
Roadway Excavation (Plan Quantity02316002085 1828 cu yd 14.00 25,592.00 14.00 25,592.00 13.49 24,659.72
)
15 Inch Culvert- HDPE, Class C, S02610131P86 15 ft 50.00 750.00 75.00 1,125.00 47.00 705.00
mooth
Storm Chamber 107+16.40 RT02621001*87 1 Lump 7,000.00 7,000.00 3,400.00 3,400.00 10,200.00 10,200.00
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Storm Chamber 107+16.40 LT02621002*88 1 Lump 5,000.00 5,000.00 7,616.00 7,616.00 6,300.00 6,300.00
Storm Chamber 111+00.00 RT02621003*89 1 Lump 9,000.00 9,000.00 9,435.00 9,435.00 11,000.00 11,000.00
Snout02631000*90 3 Each 400.00 1,200.00 1,200.00 3,600.00 550.00 1,650.00
Concrete Drainage Structure - CB902633014D91 6 Each 3,500.00 21,000.00 3,500.00 21,000.00 2,500.00 15,000.00
Solid Cover and Frame - GF 502635004592 1 Each 780.00 780.00 450.00 450.00 850.00 850.00
Untreated Base Course (Plan Quant02721002093 625 cu yd 33.00 20,625.00 36.00 22,500.00 25.00 15,625.00
ity)
HMA - 1/2 inch02741005P94 996 Ton 85.00 84,660.00 74.00 73,704.00 77.00 76,692.00
Emulsified Asphalt02748004P95 1 Ton 470.00 470.00 500.00 500.00 960.00 960.00
Pavement Message Paint02765002P96 38 Each 30.00 1,140.00 25.00 950.00 43.43 1,650.34
Pavement Marking Paint02765005097 55 gal 25.00 1,375.00 26.00 1,430.00 24.75 1,361.25
Pavement Marking Paint (Stop Line02765007598 116 ft 1.75 203.00 2.00 232.00 1.50 174.00
, Crosswalk-12 inch)
Concrete Curb and Gutter02771002P99 507 ft 20.00 10,140.00 18.30 9,278.10 14.35 7,275.45
Concrete Driveway Flared,  6 inch027710040100 1142 sq ft 5.00 5,710.00 4.50 5,139.00 4.75 5,424.50
  Thick
Detectable Warning Surface02771008P101 2 Each 250.00 500.00 126.50 253.00 560.00 1,120.00
Concrete Sidewalk02776001P102 1607 sq ft 4.00 6,428.00 5.85 9,400.95 4.40 7,070.80
Sign Type A-1,  24 inch  X  30 in028910050103 1 Each 100.00 100.00 62.29 62.29 55.00 55.00
ch
Sign Type A-2, 12 inch  X  18 inc028910080104 2 Each 48.00 96.00 21.87 43.74 19.00 38.00
h
Remove Sign Less Than 20 Square F028910270105 2 Each 90.00 180.00 106.00 212.00 95.00 190.00
eet
Relocate Sign Less Than 20 Square028910285106 13 Each 120.00 1,560.00 121.00 1,573.00 110.00 1,430.00
 Feet
Sign Post and Base (T2)02891030P107 11 Each 100.00 1,100.00 159.79 1,757.69 145.00 1,595.00
Slipbase Sign Base (B3)028910320108 1 Each 325.00 325.00 436.77 436.77 395.00 395.00
4 Inch PVC Conduit Schedule 4002892040D109 195 ft 18.00 3,510.00 12.00 2,340.00 8.00 1,560.00
Contractor Furnished Topsoil029120010110 194 sq yd 5.00 970.00 10.00 1,940.00 8.10 1,571.40
Turf Sod029220060111 1748 sq ft 0.69 1,206.12 1.00 1,748.00 0.60 1,048.80
Profile Rotomilling029630010112 2906 sq yd 3.75 10,897.50 1.50 4,359.00 2.75 7,991.50

                                                                                          Subtotal 315,778.87 266,968.74 263,327.96

112 - ADDITIVE BIDDING Additive #03:

Mobilization012850010113 1 Lump 1,000.00 1,000.00 2,500.00 2,500.00 1,500.00 1,500.00
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Traffic Control015540005114 1 Lump 1,000.00 1,000.00 2,500.00 2,500.00 3,000.00 3,000.00
Survey017210010115 1 Lump 1,000.00 1,000.00 650.00 650.00 600.00 600.00
Concrete Curb and Gutter02771002P116 919 ft 20.00 18,380.00 18.30 16,817.70 14.35 13,187.65
Detectable Warning Surface02771008P117 2 Each 250.00 500.00 126.50 253.00 560.00 1,120.00
Concrete Sidewalk02776001P118 78 sq ft 4.00 312.00 5.85 456.30 4.40 343.20

                                                                                          Subtotal 22,192.00 23,177.00 19,750.85
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*119 $1,570.00 Day 60 Day 94,200.00 75 Day 117,750.00 55 Day 86,350.00
Contract Time Second Application 00221002*120 $1,570.00 Day 1 Day 1,570.00 2 Day 3,140.00 2 Day 3,140.00
of Paint FIXED PRICE

                                                                                          Subtotal 95,770.00 120,890.00 89,490.00
185 - ADDITIVE TIME     Additive #01:

Contract Time FIXED PRICE00221002*121 $1,570.00 Day 5 Day 7,850.00 4 Day 6,280.00 3 Day 4,710.00
                                                                                          Subtotal 7,850.00 6,280.00 4,710.00
185 - ADDITIVE TIME     Additive #02:

Contract Time FIXED PRICE00221003*122 $1,570.00 Day 15 Day 23,550.00 19 Day 29,830.00 15 Day 23,550.00
                                                                                          Subtotal 23,550.00 29,830.00 23,550.00
185 - ADDITIVE TIME     Additive #03:

Contract Time FIXED PRICE00221004*123 $1,570.00 Day 5 Day 7,850.00 3 Day 4,710.00 3 Day 4,710.00
                                                                                          Subtotal 7,850.00 4,710.00 4,710.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 135,020

1,607,242.17
-30,042.00

1,712,220.17

1,371,324.68
-27,887.00

161,710
1,505,147.68

107.42 %

122,460
1,506,373.20

110.66 %

1,408,374.05
-24,460.85
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On the Job Training00830001U1 100 Hour 10.00 1,000.00 10.00 1,000.00 10.00 1,000.00
Mobilization0128500102 1 Lump 63,000.00 63,000.00 80,000.00 80,000.00 55,000.00 55,000.00
Public Information Services0131500103 1 Lump 1,000.00 1,000.00 5,211.00 5,211.00 5,000.00 5,000.00
Traffic Control0155400054 1 Lump 78,000.00 78,000.00 35,580.00 35,580.00 55,000.00 55,000.00
Portable Variable Message Sign01554001P5 14 Dev-d 150.00 2,100.00 115.80 1,621.20 300.00 4,200.00
Temporary Enviromental Controls01571001P6 1 Lump 2,000.00 2,000.00 1,421.00 1,421.00 5,000.00 5,000.00
Dust Control and Watering0157200207 312 1000 gal 11.25 3,510.00 32.27 10,068.24 12.00 3,744.00
Survey0172100108 1 Lump 18,000.00 18,000.00 9,706.00 9,706.00 10,000.00 10,000.00
Mailbox Assembly0189100309 3 Each 280.00 840.00 231.60 694.80 250.00 750.00
Box Modification01892000P10 1 Lump 500.00 500.00 2,556.40 2,556.40 5,000.00 5,000.00
Reconstruct Valve Box01892004011 39 Each 500.00 19,500.00 451.62 17,613.18 850.00 33,150.00
Reconstruct Manhole01892005012 26 Each 750.00 19,500.00 694.80 18,064.80 850.00 22,100.00
Rotate Manhole01892005P13 1 Each 1,000.00 1,000.00 1,464.28 1,464.28 750.00 750.00
Granular Borrow (Plan Quantity)02056001514 2560 cu yd 30.00 76,800.00 27.05 69,248.00 24.00 61,440.00
Relocate Fire Hydrant02083001*15 2 Each 500.00 1,000.00 3,036.27 6,072.54 3,000.00 6,000.00
Remove Concrete Headwall and Wing02221005P16 1 Each 2,000.00 2,000.00 620.14 620.14 2,500.00 2,500.00
walls
Remove And Salvage Sump02221006P17 1 Lump 500.00 500.00 2,647.45 2,647.45 1,800.00 1,800.00
Remove Pipe Culvert02221009518 823 ft 10.00 8,230.00 6.45 5,308.35 10.00 8,230.00
Remove Mailbox02221010619 3 Each 90.00 270.00 57.90 173.70 100.00 300.00
Remove Concrete Sidewalk02221011020 960 sq yd 7.00 6,720.00 11.30 10,848.00 14.00 13,440.00
Remove Concrete Driveway02221011521 74 sq yd 10.75 795.50 13.22 978.28 14.00 1,036.00
Remove Concrete Curb and Gutter02221012522 838 ft 4.00 3,352.00 4.88 4,089.44 10.00 8,380.00
Remove Asphalt Pavement02221016P23 437 sq yd 3.50 1,529.50 4.38 1,914.06 12.00 5,244.00
Roadway Excavation (Plan Quantity02316002024 5086 cu yd 14.00 71,204.00 17.23 87,631.78 12.00 61,032.00
)
15 Inch Culvert, HDPE, Class C, S02610131P25 1092 ft 50.00 54,600.00 74.83 81,714.36 55.00 60,060.00
mooth
24 Inch Culvert, HDPE, Class C, s02610132226 12 ft 56.00 672.00 117.08 1,404.96 60.00 720.00
mooth
Storm Chamber 115+95.00 RT02621004*27 1 Lump 8,000.00 8,000.00 8,605.94 8,605.94 5,000.00 5,000.00
Storm Chamber 125+80.00 LT02621005*28 1 Lump 23,000.00 23,000.00 14,212.73 14,212.73 7,000.00 7,000.00
Storm Chamber 128+00.00 RT02621006*29 1 Lump 3,000.00 3,000.00 6,821.91 6,821.91 14,000.00 14,000.00
Snout02631000*30 5 Each 400.00 2,000.00 791.60 3,958.00 750.00 3,750.00
Curb Inlet02633002P31 1 Each 2,000.00 2,000.00 1,060.30 1,060.30 1,500.00 1,500.00
5 Foot Standard Manhole - CB 1102633003532 1 Each 4,500.00 4,500.00 3,337.84 3,337.84 4,500.00 4,500.00
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6 Foot Standard Manhole - CB1102633003P33 1 Each 4,000.00 4,000.00 7,027.25 7,027.25 5,500.00 5,500.00
Concrete Drainage Structure - CB902633014D34 12 Each 3,500.00 42,000.00 2,628.98 31,547.76 6,000.00 72,000.00
Untreated Base Course (Plan Quant02721002035 1749 cu yd 33.00 57,717.00 35.87 62,736.63 24.00 41,976.00
ity)
HMA - 3/8 inch02741004P36 200 Ton 160.00 32,000.00 110.01 22,002.00 90.00 18,000.00
HMA - 1/2 inch02741005P37 3668 Ton 85.00 311,780.00 76.71 281,372.28 85.00 311,780.00
Asphalt Concrete Driveway02741008038 9 Each 1,100.00 9,900.00 1,708.05 15,372.45 1,500.00 13,500.00
Emulsified Asphalt02748004P39 5 Ton 470.00 2,350.00 86.85 434.25 400.00 2,000.00
Pavement Message Paint02765002P40 80 Each 30.00 2,400.00 40.53 3,242.40 50.00 4,000.00
Pavement Marking Paint02765005041 220 gal 25.00 5,500.00 48.54 10,678.80 30.00 6,600.00
Pavement Marking Paint (Stop Line02765007542 383 ft 1.75 670.25 1.04 398.32 6.00 2,298.00
, Crosswalk-12 inch)
Concrete Curb02771001P43 19 ft 17.00 323.00 34.42 653.98 20.00 380.00
Concrete Curb and Gutter02771002P44 4221 ft 20.00 84,420.00 16.96 71,588.16 18.00 75,978.00
Concrete Driveway Flared,  6 inch02771004045 3340 sq ft 5.00 16,700.00 6.95 23,213.00 6.00 20,040.00
  Thick
Concrete Waterford Transition02771007P46 2 Each 500.00 1,000.00 3,692.20 7,384.40 2,000.00 4,000.00
Detectable Warning Surface02771008P47 38 Each 250.00 9,500.00 212.16 8,062.08 500.00 19,000.00
Concrete Sidewalk02776001P48 10924 sq ft 4.00 43,696.00 5.11 55,821.64 5.00 54,620.00
Sign Type A-1,  12 inch  X  18 in02891002549 2 Each 46.00 92.00 21.83 43.66 300.00 600.00
ch
Sign Type A-1,  24 inch  X  12 in02891004050 4 Each 70.00 280.00 28.71 114.84 300.00 1,200.00
ch
Sign Type A-1,  24 inch  X  30 in02891005051 3 Each 100.00 300.00 66.20 198.60 350.00 1,050.00
ch
Sign Type A-1,  24 inch  X  48 in02891005P52 2 Each 300.00 600.00 2,140.64 4,281.28 4,500.00 9,000.00
ch
Sign Type A-1,  30 inch  X  30 in02891006053 4 Each 105.00 420.00 73.27 293.08 350.00 1,400.00
ch
Sign Type A-2, 12 inch  X  18 inc02891008054 8 Each 48.00 384.00 20.27 162.16 350.00 2,800.00
h
Remove Sign Less Than 20 Square F02891027055 13 Each 90.00 1,170.00 28.49 370.37 100.00 1,300.00
eet
Relocate Sign Less Than 20 Square02891028556 4 Each 120.00 480.00 52.52 210.08 200.00 800.00
 Feet
Sign Post And Base (T2)02891030P57 19 Each 100.00 1,900.00 167.40 3,180.60 350.00 6,650.00
Slipbase Sign Base (B3)02891032058 2 Each 325.00 650.00 402.46 804.92 350.00 700.00
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Sign Post P502891037559 2 Each 240.00 480.00 222.75 445.50 350.00 700.00
4 Inch PVC Conduit Schedule 4002892040D60 194 ft 18.00 3,492.00 29.78 5,777.32 12.00 2,328.00
Contractor Furnished Topsoil02912001061 1222 sq yd 5.00 6,110.00 6.37 7,784.14 10.00 12,220.00
Turf Sod02922006062 10995 sq ft 0.69 7,586.55 0.69 7,586.55 1.00 10,995.00
Landscape Drain02934000*63 2 Each 500.00 1,000.00 1,172.92 2,345.84 2,500.00 5,000.00
Profile Rotomilling02963001064 16818 sq yd 3.75 63,067.50 0.83 13,958.94 1.00 16,818.00
Concrete Box and Headwall03310002P65 1 Lump 12,500.00 12,500.00 33,675.42 33,675.42 12,000.00 12,000.00
Reroute Fiber Optic13594017P66 1000 ft 46.00 46,000.00 22.58 22,580.00 40.00 40,000.00

                                                                                          Subtotal 1,250,591.30 1,200,997.38 1,243,859.00
112 - ADDITIVE BIDDING Additive #01:

Mobilization01285001067 1 Lump 1,000.00 1,000.00 2,500.00 2,500.00 2,500.00 2,500.00
Traffic Control01554000568 1 Lump 1,000.00 1,000.00 1.00 1.00 2,500.00 2,500.00
Survey01721001069 1 Lump 1,000.00 1,000.00 463.20 463.20 2,500.00 2,500.00
Concrete Curb and Gutter02771002P70 784 ft 20.00 15,680.00 16.96 13,296.64 20.00 15,680.00

                                                                                          Subtotal 18,680.00 16,260.84 23,180.00
112 - ADDITIVE BIDDING Additive #02:

Mobilization01285001071 1 Lump 20,000.00 20,000.00 3,500.00 3,500.00 5,000.00 5,000.00
Traffic Control01554000572 1 Lump 20,000.00 20,000.00 1.00 1.00 5,000.00 5,000.00
Dust Control and Watering01572002073 113 1000 gal 11.25 1,271.25 42.69 4,823.97 15.00 1,695.00
Survey01721001074 1 Lump 10,000.00 10,000.00 1,200.00 1,200.00 2,500.00 2,500.00
Mailbox Assembly01891003075 2 Each 280.00 560.00 231.60 463.20 200.00 400.00
Reconstruct Catch Basin01892001076 1 Each 1,250.00 1,250.00 1,132.51 1,132.51 850.00 850.00
Reconstruct Valve Box01892004077 13 Each 500.00 6,500.00 981.11 12,754.43 850.00 11,050.00
Reconstruct Manhole01892005078 6 Each 750.00 4,500.00 694.80 4,168.80 850.00 5,100.00
Rotate Manhole01892005P79 1 Each 1,000.00 1,000.00 1,464.28 1,464.28 750.00 750.00
Granular Borrow (Plan Quantity)02056001580 937 cu yd 30.00 28,110.00 27.07 25,364.59 24.00 22,488.00
Relocate Fire Hydrant02083001*81 1 Each 500.00 500.00 1,694.92 1,694.92 3,000.00 3,000.00
Remove Mailbox02221010682 2 Each 90.00 180.00 57.90 115.80 100.00 200.00
Remove Concrete Sidewalk02221011083 22 sq yd 7.00 154.00 13.08 287.76 20.00 440.00
Remove Concrete Curb and Gutter02221012584 59 ft 4.00 236.00 5.26 310.34 20.00 1,180.00
Roadway Excavation (Plan Quantity02316002085 1828 cu yd 14.00 25,592.00 15.90 29,065.20 12.00 21,936.00
)
15 Inch Culvert- HDPE, Class C, S02610131P86 15 ft 50.00 750.00 82.91 1,243.65 55.00 825.00
mooth
Storm Chamber 107+16.40 RT02621001*87 1 Lump 7,000.00 7,000.00 7,374.05 7,374.05 7,500.00 7,500.00
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Storm Chamber 107+16.40 LT02621002*88 1 Lump 5,000.00 5,000.00 6,923.66 6,923.66 7,500.00 7,500.00
Storm Chamber 111+00.00 RT02621003*89 1 Lump 9,000.00 9,000.00 9,848.41 9,848.41 7,500.00 7,500.00
Snout02631000*90 3 Each 400.00 1,200.00 1,108.49 3,325.47 1,800.00 5,400.00
Concrete Drainage Structure - CB902633014D91 6 Each 3,500.00 21,000.00 2,647.03 15,882.18 3,000.00 18,000.00
Solid Cover and Frame - GF 502635004592 1 Each 780.00 780.00 1,017.44 1,017.44 1,800.00 1,800.00
Untreated Base Course (Plan Quant02721002093 625 cu yd 33.00 20,625.00 37.02 23,137.50 24.00 15,000.00
ity)
HMA - 1/2 inch02741005P94 996 Ton 85.00 84,660.00 76.71 76,403.16 90.00 89,640.00
Emulsified Asphalt02748004P95 1 Ton 470.00 470.00 463.20 463.20 250.00 250.00
Pavement Message Paint02765002P96 38 Each 30.00 1,140.00 40.53 1,540.14 50.00 1,900.00
Pavement Marking Paint02765005097 55 gal 25.00 1,375.00 48.54 2,669.70 40.00 2,200.00
Pavement Marking Paint (Stop Line02765007598 116 ft 1.75 203.00 1.04 120.64 6.00 696.00
, Crosswalk-12 inch)
Concrete Curb and Gutter02771002P99 507 ft 20.00 10,140.00 16.96 8,598.72 18.00 9,126.00
Concrete Driveway Flared,  6 inch027710040100 1142 sq ft 5.00 5,710.00 6.05 6,909.10 6.00 6,852.00
  Thick
Detectable Warning Surface02771008P101 2 Each 250.00 500.00 303.88 607.76 2,500.00 5,000.00
Concrete Sidewalk02776001P102 1607 sq ft 4.00 6,428.00 4.80 7,713.60 5.00 8,035.00
Sign Type A-1,  24 inch  X  30 in028910050103 1 Each 100.00 100.00 66.16 66.16 250.00 250.00
ch
Sign Type A-2, 12 inch  X  18 inc028910080104 2 Each 48.00 96.00 23.60 47.20 250.00 500.00
h
Remove Sign Less Than 20 Square F028910270105 2 Each 90.00 180.00 105.04 210.08 100.00 200.00
eet
Relocate Sign Less Than 20 Square028910285106 13 Each 120.00 1,560.00 105.04 1,365.52 100.00 1,300.00
 Feet
Sign Post and Base (T2)02891030P107 11 Each 100.00 1,100.00 167.46 1,842.06 300.00 3,300.00
Slipbase Sign Base (B3)028910320108 1 Each 325.00 325.00 402.46 402.46 300.00 300.00
4 Inch PVC Conduit Schedule 4002892040D109 195 ft 18.00 3,510.00 29.77 5,805.15 10.00 1,950.00
Contractor Furnished Topsoil029120010110 194 sq yd 5.00 970.00 6.37 1,235.78 10.00 1,940.00
Turf Sod029220060111 1748 sq ft 0.69 1,206.12 0.69 1,206.12 2.00 3,496.00
Profile Rotomilling029630010112 2906 sq yd 3.75 10,897.50 0.73 2,121.38 1.00 2,906.00

                                                                                          Subtotal 315,778.87 274,427.09 284,955.00

112 - ADDITIVE BIDDING Additive #03:

Mobilization012850010113 1 Lump 1,000.00 1,000.00 1,737.00 1,737.00 2,500.00 2,500.00
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Traffic Control015540005114 1 Lump 1,000.00 1,000.00 1.00 1.00 2,500.00 2,500.00
Survey017210010115 1 Lump 1,000.00 1,000.00 590.58 590.58 2,500.00 2,500.00
Concrete Curb and Gutter02771002P116 919 ft 20.00 18,380.00 15.50 14,244.50 20.00 18,380.00
Detectable Warning Surface02771008P117 2 Each 250.00 500.00 176.02 352.04 2,500.00 5,000.00
Concrete Sidewalk02776001P118 78 sq ft 4.00 312.00 20.54 1,602.12 5.00 390.00

                                                                                          Subtotal 22,192.00 18,527.24 31,270.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*119 $1,570.00 Day 60 Day 94,200.00 80 Day 125,600.00 65 Day 102,050.00
Contract Time Second Application 00221002*120 $1,570.00 Day 1 Day 1,570.00 2 Day 3,140.00 3 Day 4,710.00
of Paint FIXED PRICE

                                                                                          Subtotal 95,770.00 128,740.00 106,760.00
185 - ADDITIVE TIME     Additive #01:

Contract Time FIXED PRICE00221002*121 $1,570.00 Day 5 Day 7,850.00 5 Day 7,850.00 5 Day 7,850.00
                                                                                          Subtotal 7,850.00 7,850.00 7,850.00
185 - ADDITIVE TIME     Additive #02:

Contract Time FIXED PRICE00221003*122 $1,570.00 Day 15 Day 23,550.00 15 Day 23,550.00 15 Day 23,550.00
                                                                                          Subtotal 23,550.00 23,550.00 23,550.00
185 - ADDITIVE TIME     Additive #03:

Contract Time FIXED PRICE00221004*123 $1,570.00 Day 5 Day 7,850.00 5 Day 7,850.00 5 Day 7,850.00
                                                                                          Subtotal 7,850.00 7,850.00 7,850.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 135,020

1,607,242.17
-30,042.00

1,712,220.17

1,510,212.55
-26,377.24

167,990
1,651,825.31

118.65 %

146,010
1,690,154.00

123.47 %

1,583,264.00
-39,120.00
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On the Job Training00830001U1 100 Hour 10.00 1,000.00 10.00 1,000.00 10.00 1,000.00
Mobilization0128500102 1 Lump 63,000.00 63,000.00 73,400.00 73,400.00 189,000.00 189,000.00
Public Information Services0131500103 1 Lump 1,000.00 1,000.00 1,900.00 1,900.00 1,700.00 1,700.00
Traffic Control0155400054 1 Lump 78,000.00 78,000.00 10,800.00 10,800.00 14,000.00 14,000.00
Portable Variable Message Sign01554001P5 14 Dev-d 150.00 2,100.00 230.00 3,220.00 58.00 812.00
Temporary Enviromental Controls01571001P6 1 Lump 2,000.00 2,000.00 2,800.00 2,800.00 5,400.00 5,400.00
Dust Control and Watering0157200207 312 1000 gal 11.25 3,510.00 32.00 9,984.00 2.30 717.60
Survey0172100108 1 Lump 18,000.00 18,000.00 17,500.00 17,500.00 10,000.00 10,000.00
Mailbox Assembly0189100309 3 Each 280.00 840.00 600.00 1,800.00 220.00 660.00
Box Modification01892000P10 1 Lump 500.00 500.00 850.00 850.00 980.00 980.00
Reconstruct Valve Box01892004011 39 Each 500.00 19,500.00 320.00 12,480.00 420.00 16,380.00
Reconstruct Manhole01892005012 26 Each 750.00 19,500.00 550.00 14,300.00 650.00 16,900.00
Rotate Manhole01892005P13 1 Each 1,000.00 1,000.00 2,100.00 2,100.00 680.00 680.00
Granular Borrow (Plan Quantity)02056001514 2560 cu yd 30.00 76,800.00 28.00 71,680.00 30.00 76,800.00
Relocate Fire Hydrant02083001*15 2 Each 500.00 1,000.00 3,800.00 7,600.00 3,600.00 7,200.00
Remove Concrete Headwall and Wing02221005P16 1 Each 2,000.00 2,000.00 2,700.00 2,700.00 5,200.00 5,200.00
walls
Remove And Salvage Sump02221006P17 1 Lump 500.00 500.00 1,400.00 1,400.00 600.00 600.00
Remove Pipe Culvert02221009518 823 ft 10.00 8,230.00 5.00 4,115.00 7.60 6,254.80
Remove Mailbox02221010619 3 Each 90.00 270.00 250.00 750.00 150.00 450.00
Remove Concrete Sidewalk02221011020 960 sq yd 7.00 6,720.00 8.25 7,920.00 10.00 9,600.00
Remove Concrete Driveway02221011521 74 sq yd 10.75 795.50 20.00 1,480.00 66.00 4,884.00
Remove Concrete Curb and Gutter02221012522 838 ft 4.00 3,352.00 7.00 5,866.00 5.20 4,357.60
Remove Asphalt Pavement02221016P23 437 sq yd 3.50 1,529.50 10.00 4,370.00 28.00 12,236.00
Roadway Excavation (Plan Quantity02316002024 5086 cu yd 14.00 71,204.00 15.00 76,290.00 13.00 66,118.00
)
15 Inch Culvert, HDPE, Class C, S02610131P25 1092 ft 50.00 54,600.00 54.00 58,968.00 59.00 64,428.00
mooth
24 Inch Culvert, HDPE, Class C, s02610132226 12 ft 56.00 672.00 95.00 1,140.00 120.00 1,440.00
mooth
Storm Chamber 115+95.00 RT02621004*27 1 Lump 8,000.00 8,000.00 15,100.00 15,100.00 10,000.00 10,000.00
Storm Chamber 125+80.00 LT02621005*28 1 Lump 23,000.00 23,000.00 45,000.00 45,000.00 24,000.00 24,000.00
Storm Chamber 128+00.00 RT02621006*29 1 Lump 3,000.00 3,000.00 6,200.00 6,200.00 5,400.00 5,400.00
Snout02631000*30 5 Each 400.00 2,000.00 750.00 3,750.00 740.00 3,700.00
Curb Inlet02633002P31 1 Each 2,000.00 2,000.00 1,500.00 1,500.00 3,800.00 3,800.00
5 Foot Standard Manhole - CB 1102633003532 1 Each 4,500.00 4,500.00 3,200.00 3,200.00 3,700.00 3,700.00
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6 Foot Standard Manhole - CB1102633003P33 1 Each 4,000.00 4,000.00 3,200.00 3,200.00 4,100.00 4,100.00
Concrete Drainage Structure - CB902633014D34 12 Each 3,500.00 42,000.00 1,850.00 22,200.00 2,400.00 28,800.00
Untreated Base Course (Plan Quant02721002035 1749 cu yd 33.00 57,717.00 37.00 64,713.00 38.00 66,462.00
ity)
HMA - 3/8 inch02741004P36 200 Ton 160.00 32,000.00 95.00 19,000.00 87.00 17,400.00
HMA - 1/2 inch02741005P37 3668 Ton 85.00 311,780.00 87.00 319,116.00 79.00 289,772.00
Asphalt Concrete Driveway02741008038 9 Each 1,100.00 9,900.00 500.00 4,500.00 160.00 1,440.00
Emulsified Asphalt02748004P39 5 Ton 470.00 2,350.00 1,100.00 5,500.00 1,000.00 5,000.00
Pavement Message Paint02765002P40 80 Each 30.00 2,400.00 29.75 2,380.00 13.00 1,040.00
Pavement Marking Paint02765005041 220 gal 25.00 5,500.00 29.50 6,490.00 24.00 5,280.00
Pavement Marking Paint (Stop Line02765007542 383 ft 1.75 670.25 2.00 766.00 1.10 421.30
, Crosswalk-12 inch)
Concrete Curb02771001P43 19 ft 17.00 323.00 23.00 437.00 32.00 608.00
Concrete Curb and Gutter02771002P44 4221 ft 20.00 84,420.00 18.00 75,978.00 17.00 71,757.00
Concrete Driveway Flared,  6 inch02771004045 3340 sq ft 5.00 16,700.00 6.00 20,040.00 5.40 18,036.00
  Thick
Concrete Waterford Transition02771007P46 2 Each 500.00 1,000.00 1,800.00 3,600.00 2,400.00 4,800.00
Detectable Warning Surface02771008P47 38 Each 250.00 9,500.00 262.00 9,956.00 260.00 9,880.00
Concrete Sidewalk02776001P48 10924 sq ft 4.00 43,696.00 5.00 54,620.00 5.80 63,359.20
Sign Type A-1,  12 inch  X  18 in02891002549 2 Each 46.00 92.00 25.00 50.00 59.00 118.00
ch
Sign Type A-1,  24 inch  X  12 in02891004050 4 Each 70.00 280.00 29.00 116.00 65.00 260.00
ch
Sign Type A-1,  24 inch  X  30 in02891005051 3 Each 100.00 300.00 65.00 195.00 110.00 330.00
ch
Sign Type A-1,  24 inch  X  48 in02891005P52 2 Each 300.00 600.00 5,700.00 11,400.00 1,600.00 3,200.00
ch
Sign Type A-1,  30 inch  X  30 in02891006053 4 Each 105.00 420.00 84.00 336.00 130.00 520.00
ch
Sign Type A-2, 12 inch  X  18 inc02891008054 8 Each 48.00 384.00 24.00 192.00 63.00 504.00
h
Remove Sign Less Than 20 Square F02891027055 13 Each 90.00 1,170.00 113.00 1,469.00 66.00 858.00
eet
Relocate Sign Less Than 20 Square02891028556 4 Each 120.00 480.00 131.00 524.00 74.00 296.00
 Feet
Sign Post And Base (T2)02891030P57 19 Each 100.00 1,900.00 173.00 3,287.00 120.00 2,280.00
Slipbase Sign Base (B3)02891032058 2 Each 325.00 650.00 470.00 940.00 320.00 640.00
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Sign Post P502891037559 2 Each 240.00 480.00 225.00 450.00 270.00 540.00
4 Inch PVC Conduit Schedule 4002892040D60 194 ft 18.00 3,492.00 8.00 1,552.00 21.00 4,074.00
Contractor Furnished Topsoil02912001061 1222 sq yd 5.00 6,110.00 9.70 11,853.40 6.00 7,332.00
Turf Sod02922006062 10995 sq ft 0.69 7,586.55 1.00 10,995.00 0.65 7,146.75
Landscape Drain02934000*63 2 Each 500.00 1,000.00 1,500.00 3,000.00 2,100.00 4,200.00
Profile Rotomilling02963001064 16818 sq yd 3.75 63,067.50 2.00 33,636.00 1.70 28,590.60
Concrete Box and Headwall03310002P65 1 Lump 12,500.00 12,500.00 21,800.00 21,800.00 14,000.00 14,000.00
Reroute Fiber Optic13594017P66 1000 ft 46.00 46,000.00 18.00 18,000.00 12.00 12,000.00

                                                                                          Subtotal 1,250,591.30 1,203,454.40 1,243,442.85
112 - ADDITIVE BIDDING Additive #01:

Mobilization01285001067 1 Lump 1,000.00 1,000.00 18,550.00 18,550.00 11,000.00 11,000.00
Traffic Control01554000568 1 Lump 1,000.00 1,000.00 1,800.00 1,800.00 310.00 310.00
Survey01721001069 1 Lump 1,000.00 1,000.00 500.00 500.00 1,100.00 1,100.00
Concrete Curb and Gutter02771002P70 784 ft 20.00 15,680.00 19.00 14,896.00 17.00 13,328.00

                                                                                          Subtotal 18,680.00 35,746.00 25,738.00
112 - ADDITIVE BIDDING Additive #02:

Mobilization01285001071 1 Lump 20,000.00 20,000.00 25,000.00 25,000.00 3,900.00 3,900.00
Traffic Control01554000572 1 Lump 20,000.00 20,000.00 9,000.00 9,000.00 3,100.00 3,100.00
Dust Control and Watering01572002073 113 1000 gal 11.25 1,271.25 28.00 3,164.00 2.30 259.90
Survey01721001074 1 Lump 10,000.00 10,000.00 500.00 500.00 2,000.00 2,000.00
Mailbox Assembly01891003075 2 Each 280.00 560.00 335.00 670.00 220.00 440.00
Reconstruct Catch Basin01892001076 1 Each 1,250.00 1,250.00 500.00 500.00 1,100.00 1,100.00
Reconstruct Valve Box01892004077 13 Each 500.00 6,500.00 400.00 5,200.00 420.00 5,460.00
Reconstruct Manhole01892005078 6 Each 750.00 4,500.00 800.00 4,800.00 650.00 3,900.00
Rotate Manhole01892005P79 1 Each 1,000.00 1,000.00 2,100.00 2,100.00 680.00 680.00
Granular Borrow (Plan Quantity)02056001580 937 cu yd 30.00 28,110.00 28.00 26,236.00 30.00 28,110.00
Relocate Fire Hydrant02083001*81 1 Each 500.00 500.00 3,800.00 3,800.00 2,000.00 2,000.00
Remove Mailbox02221010682 2 Each 90.00 180.00 150.00 300.00 150.00 300.00
Remove Concrete Sidewalk02221011083 22 sq yd 7.00 154.00 8.25 181.50 30.00 660.00
Remove Concrete Curb and Gutter02221012584 59 ft 4.00 236.00 7.00 413.00 12.00 708.00
Roadway Excavation (Plan Quantity02316002085 1828 cu yd 14.00 25,592.00 15.00 27,420.00 16.00 29,248.00
)
15 Inch Culvert- HDPE, Class C, S02610131P86 15 ft 50.00 750.00 80.00 1,200.00 62.00 930.00
mooth
Storm Chamber 107+16.40 RT02621001*87 1 Lump 7,000.00 7,000.00 12,800.00 12,800.00 7,300.00 7,300.00
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Storm Chamber 107+16.40 LT02621002*88 1 Lump 5,000.00 5,000.00 9,400.00 9,400.00 6,400.00 6,400.00
Storm Chamber 111+00.00 RT02621003*89 1 Lump 9,000.00 9,000.00 17,000.00 17,000.00 9,200.00 9,200.00
Snout02631000*90 3 Each 400.00 1,200.00 750.00 2,250.00 1,500.00 4,500.00
Concrete Drainage Structure - CB902633014D91 6 Each 3,500.00 21,000.00 3,100.00 18,600.00 2,800.00 16,800.00
Solid Cover and Frame - GF 502635004592 1 Each 780.00 780.00 550.00 550.00 1,200.00 1,200.00
Untreated Base Course (Plan Quant02721002093 625 cu yd 33.00 20,625.00 37.00 23,125.00 43.00 26,875.00
ity)
HMA - 1/2 inch02741005P94 996 Ton 85.00 84,660.00 87.00 86,652.00 79.00 78,684.00
Emulsified Asphalt02748004P95 1 Ton 470.00 470.00 1,100.00 1,100.00 1,000.00 1,000.00
Pavement Message Paint02765002P96 38 Each 30.00 1,140.00 30.00 1,140.00 14.00 532.00
Pavement Marking Paint02765005097 55 gal 25.00 1,375.00 29.50 1,622.50 27.00 1,485.00
Pavement Marking Paint (Stop Line02765007598 116 ft 1.75 203.00 2.00 232.00 1.60 185.60
, Crosswalk-12 inch)
Concrete Curb and Gutter02771002P99 507 ft 20.00 10,140.00 20.00 10,140.00 19.00 9,633.00
Concrete Driveway Flared,  6 inch027710040100 1142 sq ft 5.00 5,710.00 6.00 6,852.00 5.50 6,281.00
  Thick
Detectable Warning Surface02771008P101 2 Each 250.00 500.00 250.00 500.00 260.00 520.00
Concrete Sidewalk02776001P102 1607 sq ft 4.00 6,428.00 5.00 8,035.00 6.20 9,963.40
Sign Type A-1,  24 inch  X  30 in028910050103 1 Each 100.00 100.00 65.00 65.00 110.00 110.00
ch
Sign Type A-2, 12 inch  X  18 inc028910080104 2 Each 48.00 96.00 23.00 46.00 63.00 126.00
h
Remove Sign Less Than 20 Square F028910270105 2 Each 90.00 180.00 113.00 226.00 66.00 132.00
eet
Relocate Sign Less Than 20 Square028910285106 13 Each 120.00 1,560.00 130.00 1,690.00 74.00 962.00
 Feet
Sign Post and Base (T2)02891030P107 11 Each 100.00 1,100.00 180.00 1,980.00 120.00 1,320.00
Slipbase Sign Base (B3)028910320108 1 Each 325.00 325.00 470.00 470.00 320.00 320.00
4 Inch PVC Conduit Schedule 4002892040D109 195 ft 18.00 3,510.00 8.00 1,560.00 27.00 5,265.00
Contractor Furnished Topsoil029120010110 194 sq yd 5.00 970.00 1.00 194.00 6.00 1,164.00
Turf Sod029220060111 1748 sq ft 0.69 1,206.12 1.00 1,748.00 0.65 1,136.20
Profile Rotomilling029630010112 2906 sq yd 3.75 10,897.50 2.00 5,812.00 0.70 2,034.20

                                                                                          Subtotal 315,778.87 324,274.00 275,924.30

112 - ADDITIVE BIDDING Additive #03:

Mobilization012850010113 1 Lump 1,000.00 1,000.00 14,500.00 14,500.00 1,100.00 1,100.00
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Traffic Control015540005114 1 Lump 1,000.00 1,000.00 1,800.00 1,800.00 470.00 470.00
Survey017210010115 1 Lump 1,000.00 1,000.00 500.00 500.00 630.00 630.00
Concrete Curb and Gutter02771002P116 919 ft 20.00 18,380.00 20.00 18,380.00 20.00 18,380.00
Detectable Warning Surface02771008P117 2 Each 250.00 500.00 250.00 500.00 260.00 520.00
Concrete Sidewalk02776001P118 78 sq ft 4.00 312.00 6.50 507.00 12.00 936.00

                                                                                          Subtotal 22,192.00 36,187.00 22,036.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*119 $1,570.00 Day 60 Day 94,200.00 60 Day 94,200.00 76 Day 119,320.00
Contract Time Second Application 00221002*120 $1,570.00 Day 1 Day 1,570.00 3 Day 4,710.00 2 Day 3,140.00
of Paint FIXED PRICE

                                                                                          Subtotal 95,770.00 98,910.00 122,460.00
185 - ADDITIVE TIME     Additive #01:

Contract Time FIXED PRICE00221002*121 $1,570.00 Day 5 Day 7,850.00 5 Day 7,850.00 2 Day 3,140.00
                                                                                          Subtotal 7,850.00 7,850.00 3,140.00
185 - ADDITIVE TIME     Additive #02:

Contract Time FIXED PRICE00221003*122 $1,570.00 Day 15 Day 23,550.00 20 Day 31,400.00 20 Day 31,400.00
                                                                                          Subtotal 23,550.00 31,400.00 31,400.00
185 - ADDITIVE TIME     Additive #03:

Contract Time FIXED PRICE00221004*123 $1,570.00 Day 5 Day 7,850.00 5 Day 7,850.00 3 Day 4,710.00
                                                                                          Subtotal 7,850.00 7,850.00 4,710.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 135,020

1,607,242.17
-30,042.00

1,712,220.17

1,599,661.40
-44,037.00

146,010
1,701,634.40

124.39 %

161,710
1,702,105.15

123.17 %

1,567,141.15
-26,746.00



DescriptionItem No.No. Qty Unit

Project No: F-LC51(16)
Project Name: Cnty:FA-3118; MP 3.79 - 4.81 & 1200 EAST, HEBER CITY
Desc of Construction: Roadway Reconstruction
Estimate Completion date on or before 
County: WASATCH (51)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

03/31/2016 Page 16 of 25
Bidder:
STAKER & PARSON COS DBA 
STAKER PAVING &
89 WEST 13490 SOUTH
SUITE 100
DRAPER,UT 84020

Unit Price Amount

On the Job Training00830001U1 100 Hour 10.00 1,000.00 10.00 1,000.00 10.00 1,000.00
Mobilization0128500102 1 Lump 63,000.00 63,000.00 85,000.00 85,000.00 72,289.51 72,289.51
Public Information Services0131500103 1 Lump 1,000.00 1,000.00 1,960.00 1,960.00 1,500.00 1,500.00
Traffic Control0155400054 1 Lump 78,000.00 78,000.00 37,600.00 37,600.00 97,750.00 97,750.00
Portable Variable Message Sign01554001P5 14 Dev-d 150.00 2,100.00 51.25 717.50 135.00 1,890.00
Temporary Enviromental Controls01571001P6 1 Lump 2,000.00 2,000.00 5,050.00 5,050.00 2,700.00 2,700.00
Dust Control and Watering0157200207 312 1000 gal 11.25 3,510.00 35.00 10,920.00 2.05 639.60
Survey0172100108 1 Lump 18,000.00 18,000.00 10,800.00 10,800.00 17,000.00 17,000.00
Mailbox Assembly0189100309 3 Each 280.00 840.00 400.00 1,200.00 270.00 810.00
Box Modification01892000P10 1 Lump 500.00 500.00 950.00 950.00 1,550.00 1,550.00
Reconstruct Valve Box01892004011 39 Each 500.00 19,500.00 753.00 29,367.00 400.00 15,600.00
Reconstruct Manhole01892005012 26 Each 750.00 19,500.00 955.00 24,830.00 615.00 15,990.00
Rotate Manhole01892005P13 1 Each 1,000.00 1,000.00 1,710.00 1,710.00 515.00 515.00
Granular Borrow (Plan Quantity)02056001514 2560 cu yd 30.00 76,800.00 38.40 98,304.00 34.20 87,552.00
Relocate Fire Hydrant02083001*15 2 Each 500.00 1,000.00 3,300.00 6,600.00 1,235.00 2,470.00
Remove Concrete Headwall and Wing02221005P16 1 Each 2,000.00 2,000.00 6,370.00 6,370.00 3,600.00 3,600.00
walls
Remove And Salvage Sump02221006P17 1 Lump 500.00 500.00 1,240.00 1,240.00 2,575.00 2,575.00
Remove Pipe Culvert02221009518 823 ft 10.00 8,230.00 5.00 4,115.00 12.75 10,493.25
Remove Mailbox02221010619 3 Each 90.00 270.00 72.00 216.00 105.00 315.00
Remove Concrete Sidewalk02221011020 960 sq yd 7.00 6,720.00 10.25 9,840.00 12.75 12,240.00
Remove Concrete Driveway02221011521 74 sq yd 10.75 795.50 17.00 1,258.00 19.50 1,443.00
Remove Concrete Curb and Gutter02221012522 838 ft 4.00 3,352.00 6.85 5,740.30 4.50 3,771.00
Remove Asphalt Pavement02221016P23 437 sq yd 3.50 1,529.50 7.65 3,343.05 4.50 1,966.50
Roadway Excavation (Plan Quantity02316002024 5086 cu yd 14.00 71,204.00 19.00 96,634.00 20.00 101,720.00
)
15 Inch Culvert, HDPE, Class C, S02610131P25 1092 ft 50.00 54,600.00 54.40 59,404.80 54.00 58,968.00
mooth
24 Inch Culvert, HDPE, Class C, s02610132226 12 ft 56.00 672.00 156.60 1,879.20 113.00 1,356.00
mooth
Storm Chamber 115+95.00 RT02621004*27 1 Lump 8,000.00 8,000.00 11,270.00 11,270.00 9,675.00 9,675.00
Storm Chamber 125+80.00 LT02621005*28 1 Lump 23,000.00 23,000.00 16,600.00 16,600.00 27,175.00 27,175.00
Storm Chamber 128+00.00 RT02621006*29 1 Lump 3,000.00 3,000.00 9,000.00 9,000.00 4,850.00 4,850.00
Snout02631000*30 5 Each 400.00 2,000.00 950.00 4,750.00 1,000.00 5,000.00
Curb Inlet02633002P31 1 Each 2,000.00 2,000.00 4,550.00 4,550.00 515.00 515.00
5 Foot Standard Manhole - CB 1102633003532 1 Each 4,500.00 4,500.00 4,430.00 4,430.00 3,200.00 3,200.00
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6 Foot Standard Manhole - CB1102633003P33 1 Each 4,000.00 4,000.00 4,450.00 4,450.00 3,450.00 3,450.00
Concrete Drainage Structure - CB902633014D34 12 Each 3,500.00 42,000.00 3,480.00 41,760.00 3,500.00 42,000.00
Untreated Base Course (Plan Quant02721002035 1749 cu yd 33.00 57,717.00 43.39 75,889.11 41.00 71,709.00
ity)
HMA - 3/8 inch02741004P36 200 Ton 160.00 32,000.00 103.25 20,650.00 88.00 17,600.00
HMA - 1/2 inch02741005P37 3668 Ton 85.00 311,780.00 72.50 265,930.00 73.25 268,681.00
Asphalt Concrete Driveway02741008038 9 Each 1,100.00 9,900.00 2,190.00 19,710.00 900.00 8,100.00
Emulsified Asphalt02748004P39 5 Ton 470.00 2,350.00 408.00 2,040.00 0.01 0.05
Pavement Message Paint02765002P40 80 Each 30.00 2,400.00 10.65 852.00 9.50 760.00
Pavement Marking Paint02765005041 220 gal 25.00 5,500.00 29.65 6,523.00 27.00 5,940.00
Pavement Marking Paint (Stop Line02765007542 383 ft 1.75 670.25 0.95 363.85 1.00 383.00
, Crosswalk-12 inch)
Concrete Curb02771001P43 19 ft 17.00 323.00 44.20 839.80 29.00 551.00
Concrete Curb and Gutter02771002P44 4221 ft 20.00 84,420.00 17.75 74,922.75 17.00 71,757.00
Concrete Driveway Flared,  6 inch02771004045 3340 sq ft 5.00 16,700.00 7.45 24,883.00 7.75 25,885.00
  Thick
Concrete Waterford Transition02771007P46 2 Each 500.00 1,000.00 2,400.00 4,800.00 825.00 1,650.00
Detectable Warning Surface02771008P47 38 Each 250.00 9,500.00 275.00 10,450.00 205.00 7,790.00
Concrete Sidewalk02776001P48 10924 sq ft 4.00 43,696.00 5.80 63,359.20 5.50 60,082.00
Sign Type A-1,  12 inch  X  18 in02891002549 2 Each 46.00 92.00 61.80 123.60 20.00 40.00
ch
Sign Type A-1,  24 inch  X  12 in02891004050 4 Each 70.00 280.00 68.30 273.20 25.50 102.00
ch
Sign Type A-1,  24 inch  X  30 in02891005051 3 Each 100.00 300.00 114.50 343.50 60.00 180.00
ch
Sign Type A-1,  24 inch  X  48 in02891005P52 2 Each 300.00 600.00 1,636.00 3,272.00 2,575.00 5,150.00
ch
Sign Type A-1,  30 inch  X  30 in02891006053 4 Each 105.00 420.00 132.00 528.00 65.00 260.00
ch
Sign Type A-2, 12 inch  X  18 inc02891008054 8 Each 48.00 384.00 66.70 533.60 18.00 144.00
h
Remove Sign Less Than 20 Square F02891027055 13 Each 90.00 1,170.00 69.40 902.20 57.00 741.00
eet
Relocate Sign Less Than 20 Square02891028556 4 Each 120.00 480.00 77.50 310.00 87.50 350.00
 Feet
Sign Post And Base (T2)02891030P57 19 Each 100.00 1,900.00 122.14 2,320.66 150.00 2,850.00
Slipbase Sign Base (B3)02891032058 2 Each 325.00 650.00 335.00 670.00 360.00 720.00
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Sign Post P502891037559 2 Each 240.00 480.00 282.60 565.20 200.00 400.00
4 Inch PVC Conduit Schedule 4002892040D60 194 ft 18.00 3,492.00 13.60 2,638.40 92.00 17,848.00
Contractor Furnished Topsoil02912001061 1222 sq yd 5.00 6,110.00 6.30 7,698.60 6.25 7,637.50
Turf Sod02922006062 10995 sq ft 0.69 7,586.55 0.70 7,696.50 0.65 7,146.75
Landscape Drain02934000*63 2 Each 500.00 1,000.00 1,425.00 2,850.00 570.00 1,140.00
Profile Rotomilling02963001064 16818 sq yd 3.75 63,067.50 2.10 35,317.80 1.30 21,863.40
Concrete Box and Headwall03310002P65 1 Lump 12,500.00 12,500.00 12,000.00 12,000.00 12,000.00 12,000.00
Reroute Fiber Optic13594017P66 1000 ft 46.00 46,000.00 27.70 27,700.00 11.25 11,250.00

                                                                                          Subtotal 1,250,591.30 1,279,814.82 1,244,279.56
112 - ADDITIVE BIDDING Additive #01:

Mobilization01285001067 1 Lump 1,000.00 1,000.00 7,120.00 7,120.00 4,200.00 4,200.00
Traffic Control01554000568 1 Lump 1,000.00 1,000.00 2,800.00 2,800.00 2,950.00 2,950.00
Survey01721001069 1 Lump 1,000.00 1,000.00 570.00 570.00 7,000.00 7,000.00
Concrete Curb and Gutter02771002P70 784 ft 20.00 15,680.00 18.00 14,112.00 19.00 14,896.00

                                                                                          Subtotal 18,680.00 24,602.00 29,046.00
112 - ADDITIVE BIDDING Additive #02:

Mobilization01285001071 1 Lump 20,000.00 20,000.00 14,000.00 14,000.00 22,550.00 22,550.00
Traffic Control01554000572 1 Lump 20,000.00 20,000.00 9,000.00 9,000.00 28,850.00 28,850.00
Dust Control and Watering01572002073 113 1000 gal 11.25 1,271.25 35.00 3,955.00 2.05 231.65
Survey01721001074 1 Lump 10,000.00 10,000.00 570.00 570.00 3,550.00 3,550.00
Mailbox Assembly01891003075 2 Each 280.00 560.00 240.00 480.00 270.00 540.00
Reconstruct Catch Basin01892001076 1 Each 1,250.00 1,250.00 3,360.00 3,360.00 670.00 670.00
Reconstruct Valve Box01892004077 13 Each 500.00 6,500.00 715.00 9,295.00 400.00 5,200.00
Reconstruct Manhole01892005078 6 Each 750.00 4,500.00 955.00 5,730.00 615.00 3,690.00
Rotate Manhole01892005P79 1 Each 1,000.00 1,000.00 1,717.00 1,717.00 515.00 515.00
Granular Borrow (Plan Quantity)02056001580 937 cu yd 30.00 28,110.00 37.40 35,043.80 37.00 34,669.00
Relocate Fire Hydrant02083001*81 1 Each 500.00 500.00 4,675.00 4,675.00 1,235.00 1,235.00
Remove Mailbox02221010682 2 Each 90.00 180.00 96.00 192.00 105.00 210.00
Remove Concrete Sidewalk02221011083 22 sq yd 7.00 154.00 19.50 429.00 30.00 660.00
Remove Concrete Curb and Gutter02221012584 59 ft 4.00 236.00 9.75 575.25 11.50 678.50
Roadway Excavation (Plan Quantity02316002085 1828 cu yd 14.00 25,592.00 24.60 44,968.80 22.50 41,130.00
)
15 Inch Culvert- HDPE, Class C, S02610131P86 15 ft 50.00 750.00 144.00 2,160.00 103.00 1,545.00
mooth
Storm Chamber 107+16.40 RT02621001*87 1 Lump 7,000.00 7,000.00 9,875.00 9,875.00 7,600.00 7,600.00



DescriptionItem No.No. Qty Unit

Project No: F-LC51(16)
Project Name: Cnty:FA-3118; MP 3.79 - 4.81 & 1200 EAST, HEBER CITY
Desc of Construction: Roadway Reconstruction
Estimate Completion date on or before 
County: WASATCH (51)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

03/31/2016 Page 19 of 25
Bidder:
STAKER & PARSON COS DBA 
STAKER PAVING &
89 WEST 13490 SOUTH
SUITE 100
DRAPER,UT 84020

Unit Price Amount

Storm Chamber 107+16.40 LT02621002*88 1 Lump 5,000.00 5,000.00 9,435.00 9,435.00 6,200.00 6,200.00
Storm Chamber 111+00.00 RT02621003*89 1 Lump 9,000.00 9,000.00 11,970.00 11,970.00 9,500.00 9,500.00
Snout02631000*90 3 Each 400.00 1,200.00 950.00 2,850.00 1,000.00 3,000.00
Concrete Drainage Structure - CB902633014D91 6 Each 3,500.00 21,000.00 3,626.00 21,756.00 3,600.00 21,600.00
Solid Cover and Frame - GF 502635004592 1 Each 780.00 780.00 740.00 740.00 1,025.00 1,025.00
Untreated Base Course (Plan Quant02721002093 625 cu yd 33.00 20,625.00 43.90 27,437.50 48.00 30,000.00
ity)
HMA - 1/2 inch02741005P94 996 Ton 85.00 84,660.00 72.50 72,210.00 74.00 73,704.00
Emulsified Asphalt02748004P95 1 Ton 470.00 470.00 408.00 408.00 0.01 0.01
Pavement Message Paint02765002P96 38 Each 30.00 1,140.00 10.65 404.70 9.50 361.00
Pavement Marking Paint02765005097 55 gal 25.00 1,375.00 29.65 1,630.75 27.00 1,485.00
Pavement Marking Paint (Stop Line02765007598 116 ft 1.75 203.00 0.95 110.20 1.00 116.00
, Crosswalk-12 inch)
Concrete Curb and Gutter02771002P99 507 ft 20.00 10,140.00 18.25 9,252.75 18.50 9,379.50
Concrete Driveway Flared,  6 inch027710040100 1142 sq ft 5.00 5,710.00 6.80 7,765.60 7.70 8,793.40
  Thick
Detectable Warning Surface02771008P101 2 Each 250.00 500.00 273.00 546.00 205.00 410.00
Concrete Sidewalk02776001P102 1607 sq ft 4.00 6,428.00 6.40 10,284.80 6.00 9,642.00
Sign Type A-1,  24 inch  X  30 in028910050103 1 Each 100.00 100.00 114.00 114.00 59.00 59.00
ch
Sign Type A-2, 12 inch  X  18 inc028910080104 2 Each 48.00 96.00 66.70 133.40 21.00 42.00
h
Remove Sign Less Than 20 Square F028910270105 2 Each 90.00 180.00 69.40 138.80 57.00 114.00
eet
Relocate Sign Less Than 20 Square028910285106 13 Each 120.00 1,560.00 77.50 1,007.50 87.50 1,137.50
 Feet
Sign Post and Base (T2)02891030P107 11 Each 100.00 1,100.00 122.15 1,343.65 150.00 1,650.00
Slipbase Sign Base (B3)028910320108 1 Each 325.00 325.00 335.00 335.00 360.00 360.00
4 Inch PVC Conduit Schedule 4002892040D109 195 ft 18.00 3,510.00 13.60 2,652.00 91.00 17,745.00
Contractor Furnished Topsoil029120010110 194 sq yd 5.00 970.00 6.25 1,212.50 6.25 1,212.50
Turf Sod029220060111 1748 sq ft 0.69 1,206.12 0.70 1,223.60 0.65 1,136.20
Profile Rotomilling029630010112 2906 sq yd 3.75 10,897.50 2.80 8,136.80 2.00 5,812.00

                                                                                          Subtotal 315,778.87 339,124.40 358,008.26

112 - ADDITIVE BIDDING Additive #03:

Mobilization012850010113 1 Lump 1,000.00 1,000.00 6,300.00 6,300.00 3,200.00 3,200.00
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Traffic Control015540005114 1 Lump 1,000.00 1,000.00 1,500.00 1,500.00 3,000.00 3,000.00
Survey017210010115 1 Lump 1,000.00 1,000.00 280.00 280.00 1,000.00 1,000.00
Concrete Curb and Gutter02771002P116 919 ft 20.00 18,380.00 18.25 16,771.75 18.00 16,542.00
Detectable Warning Surface02771008P117 2 Each 250.00 500.00 273.00 546.00 205.00 410.00
Concrete Sidewalk02776001P118 78 sq ft 4.00 312.00 13.55 1,056.90 10.00 780.00

                                                                                          Subtotal 22,192.00 26,454.65 24,932.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*119 $1,570.00 Day 60 Day 94,200.00 75 Day 117,750.00 80 Day 125,600.00
Contract Time Second Application 00221002*120 $1,570.00 Day 1 Day 1,570.00 1 Day 1,570.00 1 Day 1,570.00
of Paint FIXED PRICE

                                                                                          Subtotal 95,770.00 119,320.00 127,170.00
185 - ADDITIVE TIME     Additive #01:

Contract Time FIXED PRICE00221002*121 $1,570.00 Day 5 Day 7,850.00 5 Day 7,850.00 5 Day 7,850.00
                                                                                          Subtotal 7,850.00 7,850.00 7,850.00
185 - ADDITIVE TIME     Additive #02:

Contract Time FIXED PRICE00221003*122 $1,570.00 Day 15 Day 23,550.00 15 Day 23,550.00 20 Day 31,400.00
                                                                                          Subtotal 23,550.00 23,550.00 31,400.00
185 - ADDITIVE TIME     Additive #03:

Contract Time FIXED PRICE00221004*123 $1,570.00 Day 5 Day 7,850.00 5 Day 7,850.00 5 Day 7,850.00
                                                                                          Subtotal 7,850.00 7,850.00 7,850.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 135,020

1,607,242.17
-30,042.00

1,712,220.17

1,669,995.87
-34,304.65

158,570
1,794,261.22

130.79 %

174,270
1,797,753.82

129.82 %

1,656,265.82
-32,782.00



DescriptionItem No.No. Qty Unit

Project No: F-LC51(16)
Project Name: Cnty:FA-3118; MP 3.79 - 4.81 & 1200 EAST, HEBER CITY
Desc of Construction: Roadway Reconstruction
Estimate Completion date on or before 
County: WASATCH (51)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

03/31/2016 Page 21 of 25

Unit Price Amount

On the Job Training00830001U1 100 Hour 10.00 1,000.00 10.00 1,000.00
Mobilization0128500102 1 Lump 63,000.00 63,000.00 29,700.00 29,700.00
Public Information Services0131500103 1 Lump 1,000.00 1,000.00 640.00 640.00
Traffic Control0155400054 1 Lump 78,000.00 78,000.00 33,150.00 33,150.00
Portable Variable Message Sign01554001P5 14 Dev-d 150.00 2,100.00 115.00 1,610.00
Temporary Enviromental Controls01571001P6 1 Lump 2,000.00 2,000.00 25,000.00 25,000.00
Dust Control and Watering0157200207 312 1000 gal 11.25 3,510.00 6.50 2,028.00
Survey0172100108 1 Lump 18,000.00 18,000.00 41,800.00 41,800.00
Mailbox Assembly0189100309 3 Each 280.00 840.00 235.00 705.00
Box Modification01892000P10 1 Lump 500.00 500.00 2,150.00 2,150.00
Reconstruct Valve Box01892004011 39 Each 500.00 19,500.00 470.00 18,330.00
Reconstruct Manhole01892005012 26 Each 750.00 19,500.00 700.00 18,200.00
Rotate Manhole01892005P13 1 Each 1,000.00 1,000.00 600.00 600.00
Granular Borrow (Plan Quantity)02056001514 2560 cu yd 30.00 76,800.00 36.00 92,160.00
Relocate Fire Hydrant02083001*15 2 Each 500.00 1,000.00 2,225.00 4,450.00
Remove Concrete Headwall and Wing02221005P16 1 Each 2,000.00 2,000.00 4,200.00 4,200.00
walls
Remove And Salvage Sump02221006P17 1 Lump 500.00 500.00 490.00 490.00
Remove Pipe Culvert02221009518 823 ft 10.00 8,230.00 7.00 5,761.00
Remove Mailbox02221010619 3 Each 90.00 270.00 165.00 495.00
Remove Concrete Sidewalk02221011020 960 sq yd 7.00 6,720.00 13.00 12,480.00
Remove Concrete Driveway02221011521 74 sq yd 10.75 795.50 20.00 1,480.00
Remove Concrete Curb and Gutter02221012522 838 ft 4.00 3,352.00 9.75 8,170.50
Remove Asphalt Pavement02221016P23 437 sq yd 3.50 1,529.50 9.75 4,260.75
Roadway Excavation (Plan Quantity02316002024 5086 cu yd 14.00 71,204.00 28.80 146,476.80
)
15 Inch Culvert, HDPE, Class C, S02610131P25 1092 ft 50.00 54,600.00 63.50 69,342.00
mooth
24 Inch Culvert, HDPE, Class C, s02610132226 12 ft 56.00 672.00 135.00 1,620.00
mooth
Storm Chamber 115+95.00 RT02621004*27 1 Lump 8,000.00 8,000.00 11,500.00 11,500.00
Storm Chamber 125+80.00 LT02621005*28 1 Lump 23,000.00 23,000.00 32,000.00 32,000.00
Storm Chamber 128+00.00 RT02621006*29 1 Lump 3,000.00 3,000.00 5,700.00 5,700.00
Snout02631000*30 5 Each 400.00 2,000.00 1,180.00 5,900.00
Curb Inlet02633002P31 1 Each 2,000.00 2,000.00 3,725.00 3,725.00
5 Foot Standard Manhole - CB 1102633003532 1 Each 4,500.00 4,500.00 4,025.00 4,025.00
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6 Foot Standard Manhole - CB1102633003P33 1 Each 4,000.00 4,000.00 4,100.00 4,100.00
Concrete Drainage Structure - CB902633014D34 12 Each 3,500.00 42,000.00 4,660.00 55,920.00
Untreated Base Course (Plan Quant02721002035 1749 cu yd 33.00 57,717.00 48.00 83,952.00
ity)
HMA - 3/8 inch02741004P36 200 Ton 160.00 32,000.00 86.00 17,200.00
HMA - 1/2 inch02741005P37 3668 Ton 85.00 311,780.00 77.00 282,436.00
Asphalt Concrete Driveway02741008038 9 Each 1,100.00 9,900.00 147.00 1,323.00
Emulsified Asphalt02748004P39 5 Ton 470.00 2,350.00 1,025.00 5,125.00
Pavement Message Paint02765002P40 80 Each 30.00 2,400.00 11.30 904.00
Pavement Marking Paint02765005041 220 gal 25.00 5,500.00 31.25 6,875.00
Pavement Marking Paint (Stop Line02765007542 383 ft 1.75 670.25 1.00 383.00
, Crosswalk-12 inch)
Concrete Curb02771001P43 19 ft 17.00 323.00 44.85 852.15
Concrete Curb and Gutter02771002P44 4221 ft 20.00 84,420.00 20.15 85,053.15
Concrete Driveway Flared,  6 inch02771004045 3340 sq ft 5.00 16,700.00 7.60 25,384.00
  Thick
Concrete Waterford Transition02771007P46 2 Each 500.00 1,000.00 2,270.00 4,540.00
Detectable Warning Surface02771008P47 38 Each 250.00 9,500.00 280.00 10,640.00
Concrete Sidewalk02776001P48 10924 sq ft 4.00 43,696.00 7.00 76,468.00
Sign Type A-1,  12 inch  X  18 in02891002549 2 Each 46.00 92.00 70.00 140.00
ch
Sign Type A-1,  24 inch  X  12 in02891004050 4 Each 70.00 280.00 75.00 300.00
ch
Sign Type A-1,  24 inch  X  30 in02891005051 3 Each 100.00 300.00 125.00 375.00
ch
Sign Type A-1,  24 inch  X  48 in02891005P52 2 Each 300.00 600.00 1,725.00 3,450.00
ch
Sign Type A-1,  30 inch  X  30 in02891006053 4 Each 105.00 420.00 150.00 600.00
ch
Sign Type A-2, 12 inch  X  18 inc02891008054 8 Each 48.00 384.00 70.50 564.00
h
Remove Sign Less Than 20 Square F02891027055 13 Each 90.00 1,170.00 73.25 952.25
eet
Relocate Sign Less Than 20 Square02891028556 4 Each 120.00 480.00 82.00 328.00
 Feet
Sign Post And Base (T2)02891030P57 19 Each 100.00 1,900.00 125.00 2,375.00
Slipbase Sign Base (B3)02891032058 2 Each 325.00 650.00 350.00 700.00
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Sign Post P502891037559 2 Each 240.00 480.00 300.00 600.00
4 Inch PVC Conduit Schedule 4002892040D60 194 ft 18.00 3,492.00 107.00 20,758.00
Contractor Furnished Topsoil02912001061 1222 sq yd 5.00 6,110.00 7.00 8,554.00
Turf Sod02922006062 10995 sq ft 0.69 7,586.55 0.75 8,246.25
Landscape Drain02934000*63 2 Each 500.00 1,000.00 665.00 1,330.00
Profile Rotomilling02963001064 16818 sq yd 3.75 63,067.50 2.55 42,885.90
Concrete Box and Headwall03310002P65 1 Lump 12,500.00 12,500.00 13,000.00 13,000.00
Reroute Fiber Optic13594017P66 1000 ft 46.00 46,000.00 13.20 13,200.00

                                                                                          Subtotal 1,250,591.30 1,368,662.75
112 - ADDITIVE BIDDING Additive #01:

Mobilization01285001067 1 Lump 1,000.00 1,000.00 750.00 750.00
Traffic Control01554000568 1 Lump 1,000.00 1,000.00 2,500.00 2,500.00
Survey01721001069 1 Lump 1,000.00 1,000.00 1,675.00 1,675.00
Concrete Curb and Gutter02771002P70 784 ft 20.00 15,680.00 23.00 18,032.00

                                                                                          Subtotal 18,680.00 22,957.00
112 - ADDITIVE BIDDING Additive #02:

Mobilization01285001071 1 Lump 20,000.00 20,000.00 1,400.00 1,400.00
Traffic Control01554000572 1 Lump 20,000.00 20,000.00 3,300.00 3,300.00
Dust Control and Watering01572002073 113 1000 gal 11.25 1,271.25 6.40 723.20
Survey01721001074 1 Lump 10,000.00 10,000.00 11,700.00 11,700.00
Mailbox Assembly01891003075 2 Each 280.00 560.00 235.00 470.00
Reconstruct Catch Basin01892001076 1 Each 1,250.00 1,250.00 1,200.00 1,200.00
Reconstruct Valve Box01892004077 13 Each 500.00 6,500.00 470.00 6,110.00
Reconstruct Manhole01892005078 6 Each 750.00 4,500.00 700.00 4,200.00
Rotate Manhole01892005P79 1 Each 1,000.00 1,000.00 600.00 600.00
Granular Borrow (Plan Quantity)02056001580 937 cu yd 30.00 28,110.00 36.00 33,732.00
Relocate Fire Hydrant02083001*81 1 Each 500.00 500.00 3,600.00 3,600.00
Remove Mailbox02221010682 2 Each 90.00 180.00 245.00 490.00
Remove Concrete Sidewalk02221011083 22 sq yd 7.00 154.00 22.00 484.00
Remove Concrete Curb and Gutter02221012584 59 ft 4.00 236.00 10.00 590.00
Roadway Excavation (Plan Quantity02316002085 1828 cu yd 14.00 25,592.00 25.00 45,700.00
)
15 Inch Culvert- HDPE, Class C, S02610131P86 15 ft 50.00 750.00 120.00 1,800.00
mooth
Storm Chamber 107+16.40 RT02621001*87 1 Lump 7,000.00 7,000.00 8,800.00 8,800.00
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Storm Chamber 107+16.40 LT02621002*88 1 Lump 5,000.00 5,000.00 7,200.00 7,200.00
Storm Chamber 111+00.00 RT02621003*89 1 Lump 9,000.00 9,000.00 11,000.00 11,000.00
Snout02631000*90 3 Each 400.00 1,200.00 1,180.00 3,540.00
Concrete Drainage Structure - CB902633014D91 6 Each 3,500.00 21,000.00 4,660.00 27,960.00
Solid Cover and Frame - GF 502635004592 1 Each 780.00 780.00 1,200.00 1,200.00
Untreated Base Course (Plan Quant02721002093 625 cu yd 33.00 20,625.00 48.00 30,000.00
ity)
HMA - 1/2 inch02741005P94 996 Ton 85.00 84,660.00 77.00 76,692.00
Emulsified Asphalt02748004P95 1 Ton 470.00 470.00 1,300.00 1,300.00
Pavement Message Paint02765002P96 38 Each 30.00 1,140.00 11.25 427.50
Pavement Marking Paint02765005097 55 gal 25.00 1,375.00 31.25 1,718.75
Pavement Marking Paint (Stop Line02765007598 116 ft 1.75 203.00 1.00 116.00
, Crosswalk-12 inch)
Concrete Curb and Gutter02771002P99 507 ft 20.00 10,140.00 21.35 10,824.45
Concrete Driveway Flared,  6 inch027710040100 1142 sq ft 5.00 5,710.00 7.00 7,994.00
  Thick
Detectable Warning Surface02771008P101 2 Each 250.00 500.00 280.00 560.00
Concrete Sidewalk02776001P102 1607 sq ft 4.00 6,428.00 7.00 11,249.00
Sign Type A-1,  24 inch  X  30 in028910050103 1 Each 100.00 100.00 120.00 120.00
ch
Sign Type A-2, 12 inch  X  18 inc028910080104 2 Each 48.00 96.00 70.00 140.00
h
Remove Sign Less Than 20 Square F028910270105 2 Each 90.00 180.00 73.00 146.00
eet
Relocate Sign Less Than 20 Square028910285106 13 Each 120.00 1,560.00 82.00 1,066.00
 Feet
Sign Post and Base (T2)02891030P107 11 Each 100.00 1,100.00 130.00 1,430.00
Slipbase Sign Base (B3)028910320108 1 Each 325.00 325.00 350.00 350.00
4 Inch PVC Conduit Schedule 4002892040D109 195 ft 18.00 3,510.00 100.00 19,500.00
Contractor Furnished Topsoil029120010110 194 sq yd 5.00 970.00 7.00 1,358.00
Turf Sod029220060111 1748 sq ft 0.69 1,206.12 0.75 1,311.00
Profile Rotomilling029630010112 2906 sq yd 3.75 10,897.50 2.25 6,538.50

                                                                                          Subtotal 315,778.87 348,640.40

112 - ADDITIVE BIDDING Additive #03:

Mobilization012850010113 1 Lump 1,000.00 1,000.00 700.00 700.00
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Traffic Control015540005114 1 Lump 1,000.00 1,000.00 2,500.00 2,500.00
Survey017210010115 1 Lump 1,000.00 1,000.00 3,000.00 3,000.00
Concrete Curb and Gutter02771002P116 919 ft 20.00 18,380.00 21.00 19,299.00
Detectable Warning Surface02771008P117 2 Each 250.00 500.00 280.00 560.00
Concrete Sidewalk02776001P118 78 sq ft 4.00 312.00 11.50 897.00

                                                                                          Subtotal 22,192.00 26,956.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*119 $1,570.00 Day 60 Day 94,200.00 68 Day 106,760.00
Contract Time Second Application 00221002*120 $1,570.00 Day 1 Day 1,570.00 1 Day 1,570.00
of Paint FIXED PRICE

                                                                                          Subtotal 95,770.00 108,330.00
185 - ADDITIVE TIME     Additive #01:

Contract Time FIXED PRICE00221002*121 $1,570.00 Day 5 Day 7,850.00 1 Day 1,570.00
                                                                                          Subtotal 7,850.00 1,570.00
185 - ADDITIVE TIME     Additive #02:

Contract Time FIXED PRICE00221003*122 $1,570.00 Day 15 Day 23,550.00 14 Day 21,980.00
                                                                                          Subtotal 23,550.00 21,980.00
185 - ADDITIVE TIME     Additive #03:

Contract Time FIXED PRICE00221004*123 $1,570.00 Day 5 Day 7,850.00 1 Day 1,570.00
                                                                                          Subtotal 7,850.00 1,570.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

Minus Non-Selected Options:
A(Contract Amount, Including All Opitions):

Innovative Contracting: 135,020

1,607,242.17
-30,042.00

1,712,220.17

1,767,216.15
-28,526.00

133,450
1,872,140.15

139.03 %


