
DescriptionItem No.No. Qty Unit

Project No: F-R299(185)
Project Name: I-15, I-80, I-215, SR-201; Various Locations
Desc of Construction: Highway Safety Improvement/Barrier - T/S/Roadside 
Improvem>>
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
DRY CREEK STRUCTURES LLC
951 S. MILL POND ROAD
LEHI,UT 84043

Unit Price Amount

08/17/2015 Page 1 of 6
Bidder:
GERBER CONSTRUCTION, INC.
815 EAST 675 SOUTH
LEHI,UT 84043

Unit Price Amount

10 - ROADWAY
Equal Opportunity Training00830001U1 75 Hour 10.00 750.00 10.00 750.00 10.00 750.00
Mobilization0128500102 1 Lump 71,000.00 71,000.00 45,000.00 45,000.00 105,000.00 105,000.00
Public Information Services0131500103 1 Lump 2,500.00 2,500.00 4,600.00 4,600.00 3,500.00 3,500.00
Traffic Control0155400054 1 Lump 60,500.00 60,500.00 14,000.00 14,000.00 107,000.00 107,000.00
Maintenance of Traffic01557000*5 1 Lump 16,700.00 16,700.00 8,800.00 8,800.00 10,000.00 10,000.00
Borrow (Plan Quantity)0205600056 398 cu yd 21.00 8,358.00 42.00 16,716.00 70.00 27,860.00
Free Draining Granular Backfill (0205600607 43 cu yd 57.00 2,451.00 47.00 2,021.00 70.00 3,010.00
Plan Quantity)
Remove Guardrail0222100758 13 ft 15.39 200.07 7.00 91.00 10.00 130.00
Remove Delineator02221008P9 3 Each 50.00 150.00 170.00 510.00 20.00 60.00
Remove Pavement02221016P10 801 sq ft 10.00 8,010.00 5.00 4,005.00 2.00 1,602.00
Remove Precast Concrete Barrier02221017011 372 ft 6.93 2,577.96 10.00 3,720.00 10.00 3,720.00
Remove Cast-In-Place Concrete Bar02221018012 9 ft 75.00 675.00 22.00 198.00 200.00 1,800.00
rier
Roadway Excavation (Plan Quantity02316002013 202 cu yd 16.00 3,232.00 25.00 5,050.00 50.00 10,100.00
)
Untreated Base Course (Plan Quant02721002014 79 cu yd 35.00 2,765.00 39.00 3,081.00 60.00 4,740.00
ity)
Concrete Flatwork 4 Inch Thick02776003P15 3712 sq ft 4.60 17,075.20 13.00 48,256.00 5.00 18,560.00
Quad-Beam to W-Beam Transition02841003*16 2 Each 1,500.00 3,000.00 1,600.00 3,200.00 1,400.00 2,800.00
W-Beam Guardrail Transition Eleme02841003017 2 Each 2,200.00 4,400.00 2,500.00 5,000.00 2,400.00 4,800.00
nt
W-Beam Guardrail 72 inch Wood Pos02841008618 988 ft 16.75 16,549.00 18.00 17,784.00 18.00 17,784.00
t
W-Beam Guardrail Anchor Type 102841009019 9 Each 744.63 6,701.67 830.00 7,470.00 800.00 7,200.00
Relocate Crash Cushion Type F02843001P20 2 Each 1,200.00 2,400.00 1,900.00 3,800.00 1,800.00 3,600.00
Crash Cushion Type  B02843002P21 6 Each 15,010.00 90,060.00 15,000.00 90,000.00 15,000.00 90,000.00
End Treatment Type G02843003522 2 Each 2,664.52 5,329.04 2,800.00 5,600.00 2,700.00 5,400.00
End Treatment Type  F02843003P23 6 Each 7,889.59 47,337.54 7,500.00 45,000.00 7,500.00 45,000.00
End Treatment Type H02843004024 3 Each 2,200.00 6,600.00 2,300.00 6,900.00 2,300.00 6,900.00
Precast Concrete Barrier - 32 Inc02844000P25 480 ft 48.00 23,040.00 55.00 26,400.00 53.00 25,440.00
h (New Jersey Shape)
Precast Concrete Barrier - 32 Inc02844001P26 600 ft 52.00 31,200.00 48.00 28,800.00 53.00 31,800.00
h (New Jersey Shape), Scuppered
Cast-in-Place Concrete Constant S02844002P27 607 ft 54.48 33,069.36 75.00 45,525.00 100.00 60,700.00
lope Barrier - 42 Inch



DescriptionItem No.No. Qty Unit

Project No: F-R299(185)
Project Name: I-15, I-80, I-215, SR-201; Various Locations
Desc of Construction: Highway Safety Improvement/Barrier - T/S/Roadside 
Improvem>>
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
DRY CREEK STRUCTURES LLC
951 S. MILL POND ROAD
LEHI,UT 84043

Unit Price Amount

08/17/2015 Page 2 of 6
Bidder:
GERBER CONSTRUCTION, INC.
815 EAST 675 SOUTH
LEHI,UT 84043

Unit Price Amount

Cast-in-Place Concrete Constant S02844004P28 4 Each 1,635.72 6,542.88 2,500.00 10,000.00 2,800.00 11,200.00
lope Barrier - 42 Inch, Approach 
End Section
Cast-In-Place Concrete Barrier - 02844015P29 1 Each 2,100.00 2,100.00 5,600.00 5,600.00 6,500.00 6,500.00
32 inch (New Jersey Shape) 2' to 
4' Transition
Cast-In-Place Concrete Constant S02844020P30 2 Each 2,208.78 4,417.56 3,300.00 6,600.00 2,700.00 5,400.00
lope Barrier - 42 Inch Trailing S
loped End Section
Cast-In-Place Concrete Constant S02844025P31 280 ft 65.82 18,429.60 89.00 24,920.00 100.00 28,000.00
lope Barrier, 42 Inch, TL-5, Scup
pered
Cast-In-Place Concrete Constant S02844038P32 2 Each 2,275.42 4,550.84 3,000.00 6,000.00 2,800.00 5,600.00
lope Barrier - 54 Inch, Approach 
End Section
Cast-In-Place Concrete Constant S02844039P33 2 Each 1,896.98 3,793.96 2,700.00 5,400.00 3,300.00 6,600.00
lope Barrier - 54 Inch, Trailing 
Sloped End Section
Cast-In-Place Concrete Constant S02844044P34 486 ft 118.00 57,348.00 79.00 38,394.00 105.00 51,030.00
lope Barrier - 54 Inch, TL-5, Scu
ppered
Weathered W-Beam Guardrail 72 inc02847008*35 375 ft 18.00 6,750.00 20.00 7,500.00 19.00 7,125.00
h Wood Post
Weathered W-Beam Guardrail Anchor02847009*36 1 Each 800.00 800.00 950.00 950.00 900.00 900.00
 Type 1
Remove Sign Less Than 20 Square F02891027037 1 Each 92.48 92.48 70.00 70.00 150.00 150.00
eet

                                                                                          Subtotal 571,456.16 547,711.00 721,761.00
30 - LANDSCAPING

Wood Fiber Mulch02911001538 25 1000sqft 27.28 682.00 55.00 1,375.00 60.00 1,500.00
Strip, Stockpile, and Spread Tops02912005039 2577 sq yd 2.10 5,411.70 2.20 5,669.40 8.00 20,616.00
oil (Plan Quantity)
Strip, Stockpile, and Place Rip R02912005P40 70 sq yd 21.43 1,500.10 11.00 770.00 40.00 2,800.00
ap (Plan Quantity)
Broadcast Seed02922004041 25 1000sqft 17.11 427.75 55.00 1,375.00 60.00 1,500.00

                                                                                          Subtotal 8,021.55 9,189.40 26,416.00
50 - SIGNALS



DescriptionItem No.No. Qty Unit

Project No: F-R299(185)
Project Name: I-15, I-80, I-215, SR-201; Various Locations
Desc of Construction: Highway Safety Improvement/Barrier - T/S/Roadside 
Improvem>>
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
DRY CREEK STRUCTURES LLC
951 S. MILL POND ROAD
LEHI,UT 84043

Unit Price Amount
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Bidder:
GERBER CONSTRUCTION, INC.
815 EAST 675 SOUTH
LEHI,UT 84043

Unit Price Amount

Remove Junction Box02221003P42 3 Each 513.16 1,539.48 280.00 840.00 300.00 900.00
Update Signal I-15 MP 300.63 NB R02891027P43 1 Lump 500.00 500.00 670.00 670.00 1,000.00 1,000.00
amp RT
Relocate Sign with Flashers02891028P44 1 Each 800.00 800.00 1,700.00 1,700.00 2,300.00 2,300.00
Polymer Concrete Junction Box, Ti13554003045 1 Each 1,218.39 1,218.39 1,200.00 1,200.00 2,000.00 2,000.00
er 22, Type II
Polymer Concrete Junction Box, H213554003P46 1 Each 1,780.00 1,780.00 1,500.00 1,500.00 2,200.00 2,200.00
0, Type II
Polymer Concrete Junction Box, H213554004P47 1 Each 1,830.00 1,830.00 2,000.00 2,000.00 2,300.00 2,300.00
0, Type III

                                                                                          Subtotal 7,667.87 7,910.00 10,700.00
180 - TIME AND/OR LANE RENTAL

Contract Time - Base FIXED PRICE00221000*48 $1,200.00 Cal d 65 Cal d 78,000.00 40 Cal d 48,000.00 54 Cal d 64,800.00
Contract Time - Days with Lane Cl00221002*49 $10,000.00 Cal d 12 Cal d 120,000.00 4 Cal d 40,000.00 7 Cal d 70,000.00
osures FIXED PRICE

                                                                                          Subtotal 198,000.00 88,000.00 134,800.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 198,000

587,145.58

785,145.58

564,810.40
88,000

652,810.40
96.20 %

134,800
893,677.00

129.25 %

758,877.00



DescriptionItem No.No. Qty Unit

Project No: F-R299(185)
Project Name: I-15, I-80, I-215, SR-201; Various Locations
Desc of Construction: Highway Safety Improvement/Barrier - T/S/Roadside 
Improvem>>
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
MEADOW VALLEY CONTRACTORS, 
INC.
4230 SOUTH 950 EAST
SUITE B
ST. GEORGE,UT 84790

Unit Price Amount

08/17/2015 Page 4 of 6

Unit Price Amount

10 - ROADWAY
Equal Opportunity Training00830001U1 75 Hour 10.00 750.00 10.00 750.00
Mobilization0128500102 1 Lump 71,000.00 71,000.00 181,700.00 181,700.00
Public Information Services0131500103 1 Lump 2,500.00 2,500.00 5,470.00 5,470.00
Traffic Control0155400054 1 Lump 60,500.00 60,500.00 72,400.00 72,400.00
Maintenance of Traffic01557000*5 1 Lump 16,700.00 16,700.00 37,900.00 37,900.00
Borrow (Plan Quantity)0205600056 398 cu yd 21.00 8,358.00 37.50 14,925.00
Free Draining Granular Backfill (0205600607 43 cu yd 57.00 2,451.00 58.00 2,494.00
Plan Quantity)
Remove Guardrail0222100758 13 ft 15.39 200.07 77.00 1,001.00
Remove Delineator02221008P9 3 Each 50.00 150.00 120.00 360.00
Remove Pavement02221016P10 801 sq ft 10.00 8,010.00 1.40 1,121.40
Remove Precast Concrete Barrier02221017011 372 ft 6.93 2,577.96 6.70 2,492.40
Remove Cast-In-Place Concrete Bar02221018012 9 ft 75.00 675.00 195.00 1,755.00
rier
Roadway Excavation (Plan Quantity02316002013 202 cu yd 16.00 3,232.00 28.00 5,656.00
)
Untreated Base Course (Plan Quant02721002014 79 cu yd 35.00 2,765.00 81.00 6,399.00
ity)
Concrete Flatwork 4 Inch Thick02776003P15 3712 sq ft 4.60 17,075.20 5.10 18,931.20
Quad-Beam to W-Beam Transition02841003*16 2 Each 1,500.00 3,000.00 2,890.00 5,780.00
W-Beam Guardrail Transition Eleme02841003017 2 Each 2,200.00 4,400.00 2,890.00 5,780.00
nt
W-Beam Guardrail 72 inch Wood Pos02841008618 988 ft 16.75 16,549.00 18.00 17,784.00
t
W-Beam Guardrail Anchor Type 102841009019 9 Each 744.63 6,701.67 1,470.00 13,230.00
Relocate Crash Cushion Type F02843001P20 2 Each 1,200.00 2,400.00 2,760.00 5,520.00
Crash Cushion Type  B02843002P21 6 Each 15,010.00 90,060.00 16,500.00 99,000.00
End Treatment Type G02843003522 2 Each 2,664.52 5,329.04 3,490.00 6,980.00
End Treatment Type  F02843003P23 6 Each 7,889.59 47,337.54 8,240.00 49,440.00
End Treatment Type H02843004024 3 Each 2,200.00 6,600.00 2,930.00 8,790.00
Precast Concrete Barrier - 32 Inc02844000P25 480 ft 48.00 23,040.00 48.50 23,280.00
h (New Jersey Shape)
Precast Concrete Barrier - 32 Inc02844001P26 600 ft 52.00 31,200.00 45.50 27,300.00
h (New Jersey Shape), Scuppered
Cast-in-Place Concrete Constant S02844002P27 607 ft 54.48 33,069.36 88.00 53,416.00
lope Barrier - 42 Inch



DescriptionItem No.No. Qty Unit

Project No: F-R299(185)
Project Name: I-15, I-80, I-215, SR-201; Various Locations
Desc of Construction: Highway Safety Improvement/Barrier - T/S/Roadside 
Improvem>>
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
MEADOW VALLEY CONTRACTORS, 
INC.
4230 SOUTH 950 EAST
SUITE B
ST. GEORGE,UT 84790

Unit Price Amount

08/17/2015 Page 5 of 6

Unit Price Amount

Cast-in-Place Concrete Constant S02844004P28 4 Each 1,635.72 6,542.88 2,040.00 8,160.00
lope Barrier - 42 Inch, Approach 
End Section
Cast-In-Place Concrete Barrier - 02844015P29 1 Each 2,100.00 2,100.00 4,530.00 4,530.00
32 inch (New Jersey Shape) 2' to 
4' Transition
Cast-In-Place Concrete Constant S02844020P30 2 Each 2,208.78 4,417.56 2,150.00 4,300.00
lope Barrier - 42 Inch Trailing S
loped End Section
Cast-In-Place Concrete Constant S02844025P31 280 ft 65.82 18,429.60 80.00 22,400.00
lope Barrier, 42 Inch, TL-5, Scup
pered
Cast-In-Place Concrete Constant S02844038P32 2 Each 2,275.42 4,550.84 2,260.00 4,520.00
lope Barrier - 54 Inch, Approach 
End Section
Cast-In-Place Concrete Constant S02844039P33 2 Each 1,896.98 3,793.96 2,470.00 4,940.00
lope Barrier - 54 Inch, Trailing 
Sloped End Section
Cast-In-Place Concrete Constant S02844044P34 486 ft 118.00 57,348.00 234.00 113,724.00
lope Barrier - 54 Inch, TL-5, Scu
ppered
Weathered W-Beam Guardrail 72 inc02847008*35 375 ft 18.00 6,750.00 30.00 11,250.00
h Wood Post
Weathered W-Beam Guardrail Anchor02847009*36 1 Each 800.00 800.00 1,930.00 1,930.00
 Type 1
Remove Sign Less Than 20 Square F02891027037 1 Each 92.48 92.48 271.00 271.00
eet

                                                                                          Subtotal 571,456.16 845,680.00
30 - LANDSCAPING

Wood Fiber Mulch02911001538 25 1000sqft 27.28 682.00 107.00 2,675.00
Strip, Stockpile, and Spread Tops02912005039 2577 sq yd 2.10 5,411.70 1.50 3,865.50
oil (Plan Quantity)
Strip, Stockpile, and Place Rip R02912005P40 70 sq yd 21.43 1,500.10 60.50 4,235.00
ap (Plan Quantity)
Broadcast Seed02922004041 25 1000sqft 17.11 427.75 81.50 2,037.50

                                                                                          Subtotal 8,021.55 12,813.00
50 - SIGNALS



DescriptionItem No.No. Qty Unit

Project No: F-R299(185)
Project Name: I-15, I-80, I-215, SR-201; Various Locations
Desc of Construction: Highway Safety Improvement/Barrier - T/S/Roadside 
Improvem>>
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
MEADOW VALLEY CONTRACTORS, 
INC.
4230 SOUTH 950 EAST
SUITE B
ST. GEORGE,UT 84790

Unit Price Amount

08/17/2015 Page 6 of 6

Unit Price Amount

Remove Junction Box02221003P42 3 Each 513.16 1,539.48 339.00 1,017.00
Update Signal I-15 MP 300.63 NB R02891027P43 1 Lump 500.00 500.00 566.00 566.00
amp RT
Relocate Sign with Flashers02891028P44 1 Each 800.00 800.00 2,720.00 2,720.00
Polymer Concrete Junction Box, Ti13554003045 1 Each 1,218.39 1,218.39 3,730.00 3,730.00
er 22, Type II
Polymer Concrete Junction Box, H213554003P46 1 Each 1,780.00 1,780.00 2,380.00 2,380.00
0, Type II
Polymer Concrete Junction Box, H213554004P47 1 Each 1,830.00 1,830.00 1,700.00 1,700.00
0, Type III

                                                                                          Subtotal 7,667.87 12,113.00
180 - TIME AND/OR LANE RENTAL

Contract Time - Base FIXED PRICE00221000*48 $1,200.00 Cal d 65 Cal d 78,000.00 75 Cal d 90,000.00
Contract Time - Days with Lane Cl00221002*49 $10,000.00 Cal d 12 Cal d 120,000.00 10 Cal d 100,000.00
osures FIXED PRICE

                                                                                          Subtotal 198,000.00 190,000.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 198,000

587,145.58

785,145.58

870,606.00
190,000

1,060,606.00
148.28 %


