
DescriptionItem No.No. Qty Unit

Project No: F-R299(189)
Project Name: Cnty:FA-2118; MP 3.39 - 3.39
Desc of Construction: Highway Safety Improvement/Traffic Signal - Upgrade
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
HIDDEN PEAK ELECTRIC CO., INC.
1064 SOUTH 700 WEST
SALT LAKE CITY,UT 84104

Unit Price Amount

11/02/2015 Page 1 of 8
Bidder:
CACHE VALLEY ELECTRIC COMPANY
2345 SOUTH JOHN HENRY DR
SALT LAKE CITY,UT 84119

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 12,000.00 12,000.00 15,000.00 15,000.00 11,000.00 11,000.00
Traffic Control0155400052 1 Lump 6,000.00 6,000.00 14,000.00 14,000.00 5,400.00 5,400.00
Dust Control and Watering0157200203 2 1000 gal 70.00 140.00 1.00 2.00 950.42 1,900.84
Remove Concrete Sidewalk0222101104 82 sq yd 9.00 738.00 13.50 1,107.00 16.39 1,343.98
Remove Concrete Curb and Gutter0222101255 180 ft 5.00 900.00 16.04 2,887.20 14.50 2,610.00
Remove Asphalt Pavement0222101656 98 sq yd 6.00 588.00 16.45 1,612.10 13.24 1,297.52
Clearing and Grubbing0223100107 1 Lump 1,000.00 1,000.00 648.32 648.32 1,910.42 1,910.42
Raise Water Meter Box02411001*8 1 Each 500.00 500.00 484.94 484.94 471.30 471.30
Raise Valve Box02411002*9 1 Each 500.00 500.00 484.94 484.94 471.30 471.30
HMA - 1/2 inch02741005010 39 Ton 150.00 5,850.00 207.48 8,091.72 232.77 9,078.03
Remove Pavement Marking Paint02765000P11 238 ft 1.00 238.00 2.97 706.86 7.53 1,792.14
Pavement Message Paint02765002P12 24 Each 30.18 724.32 17.91 429.84 43.30 1,039.20
Remove Pavement Message02765004013 5 Each 53.29 266.45 125.29 626.45 119.49 597.45
Pavement Marking Paint02765005014 10 gal 40.00 400.00 70.75 707.50 121.04 1,210.40
Pavement Marking Paint (Stop Line02765007515 634 ft 1.69 1,071.46 1.16 735.44 3.74 2,371.16
, Crosswalk-12 inch)
Corner Pedestrian Access Ramp02771001P16 1 Each 3,500.00 3,500.00 1,054.20 1,054.20 2,242.50 2,242.50
Concrete Curb and Gutter Type B102771002517 170 ft 20.00 3,400.00 25.95 4,411.50 34.27 5,825.90
Perpendicular/Parallel Pedestrian02771002P18 6 Each 2,500.00 15,000.00 1,054.20 6,325.20 2,047.00 12,282.00
 Access Ramp
Concrete Curb and Gutter Transiti02771003P19 10 ft 50.00 500.00 25.95 259.50 36.80 368.00
on to Waterway
Concrete Sidewalk02776001P20 588 sq ft 6.00 3,528.00 6.82 4,010.16 4.98 2,928.24

                                                                                          Subtotal 56,844.23 63,584.87 66,140.38
30 - LANDSCAPING

Pressurized Irrigation System02813000*21 4 Each 600.00 2,400.00 361.85 1,447.40 1,464.33 5,857.32
Contractor Furnished Topsoil02912000P22 200 sq ft 2.00 400.00 3.88 776.00 5.00 1,000.00
Turf Sod02922006023 200 sq ft 3.00 600.00 2.00 400.00 5.00 1,000.00
Tree Pruning02938001024 2 Each 622.22 1,244.44 380.13 760.26 955.21 1,910.42

                                                                                          Subtotal 4,644.44 3,383.66 9,767.74
40 - SIGNING

Sign Type A-1, 18 inch x 24 inch02891000P25 2 Each 93.94 187.88 45.11 90.22 98.85 197.70
Sign Type A-1,  30 inch  X  30 in02891006026 2 Each 105.29 210.58 91.89 183.78 139.16 278.32
ch
Small Sign Tubular Steel Post Bas02891030027 2 Each 200.00 400.00 21.16 42.32 213.87 427.74
e (B1)



DescriptionItem No.No. Qty Unit

Project No: F-R299(189)
Project Name: Cnty:FA-2118; MP 3.39 - 3.39
Desc of Construction: Highway Safety Improvement/Traffic Signal - Upgrade
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
HIDDEN PEAK ELECTRIC CO., INC.
1064 SOUTH 700 WEST
SALT LAKE CITY,UT 84104

Unit Price Amount

11/02/2015 Page 2 of 8
Bidder:
CACHE VALLEY ELECTRIC COMPANY
2345 SOUTH JOHN HENRY DR
SALT LAKE CITY,UT 84119

Unit Price Amount

Sign Post P202891036028 2 Each 150.00 300.00 146.84 293.68 118.77 237.54
                                                                                          Subtotal 1,098.46 610.00 1,141.30
50 - SIGNALS

Traffic Signal System_4800 South 02892001D29 1 Lump 96,000.00 96,000.00 100,000.00 100,000.00 92,077.46 92,077.46
& 500 West

                                                                                          Subtotal 96,000.00 100,000.00 92,077.46
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*30 $930.00 Cal d 40 Cal d 37,200.00 30 Cal d 27,900.00 30 Cal d 27,900.00
                                                                                          Subtotal 37,200.00 27,900.00 27,900.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 37,200

158,587.13

195,787.13

167,578.53
27,900

195,478.53
105.67 %

27,900
197,026.88

106.65 %

169,126.88



DescriptionItem No.No. Qty Unit

Project No: F-R299(189)
Project Name: Cnty:FA-2118; MP 3.39 - 3.39
Desc of Construction: Highway Safety Improvement/Traffic Signal - Upgrade
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
ACME CONSTRUCTION INC
170 S 1200 W
NORTH SALT LAKE,UT 84054

Unit Price Amount

11/02/2015 Page 3 of 8
Bidder:
FALCON ELECTRIC, LLC
150 West Gregson Ave.
PO Box 65728
SOUTH SALT LAKE CITY,UT 84165

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 12,000.00 12,000.00 34,500.00 34,500.00 37,939.66 37,939.66
Traffic Control0155400052 1 Lump 6,000.00 6,000.00 17,500.00 17,500.00 19,844.00 19,844.00
Dust Control and Watering0157200203 2 1000 gal 70.00 140.00 25.00 50.00 922.50 1,845.00
Remove Concrete Sidewalk0222101104 82 sq yd 9.00 738.00 12.00 984.00 15.78 1,293.96
Remove Concrete Curb and Gutter0222101255 180 ft 5.00 900.00 7.00 1,260.00 6.75 1,215.00
Remove Asphalt Pavement0222101656 98 sq yd 6.00 588.00 25.50 2,499.00 15.78 1,546.44
Clearing and Grubbing0223100107 1 Lump 1,000.00 1,000.00 1,250.00 1,250.00 2,818.75 2,818.75
Raise Water Meter Box02411001*8 1 Each 500.00 500.00 250.00 250.00 902.00 902.00
Raise Valve Box02411002*9 1 Each 500.00 500.00 250.00 250.00 902.00 902.00
HMA - 1/2 inch02741005010 39 Ton 150.00 5,850.00 165.00 6,435.00 355.16 13,851.24
Remove Pavement Marking Paint02765000P11 238 ft 1.00 238.00 2.00 476.00 2.11 502.18
Pavement Message Paint02765002P12 24 Each 30.18 724.32 12.50 300.00 12.67 304.08
Remove Pavement Message02765004013 5 Each 53.29 266.45 85.00 425.00 88.64 443.20
Pavement Marking Paint02765005014 10 gal 40.00 400.00 48.00 480.00 50.07 500.70
Pavement Marking Paint (Stop Line02765007515 634 ft 1.69 1,071.46 0.80 507.20 0.81 513.54
, Crosswalk-12 inch)
Corner Pedestrian Access Ramp02771001P16 1 Each 3,500.00 3,500.00 2,750.00 2,750.00 4,510.00 4,510.00
Concrete Curb and Gutter Type B102771002517 170 ft 20.00 3,400.00 39.35 6,689.50 33.83 5,751.10
Perpendicular/Parallel Pedestrian02771002P18 6 Each 2,500.00 15,000.00 1,750.00 10,500.00 4,510.00 27,060.00
 Access Ramp
Concrete Curb and Gutter Transiti02771003P19 10 ft 50.00 500.00 115.00 1,150.00 112.75 1,127.50
on to Waterway
Concrete Sidewalk02776001P20 588 sq ft 6.00 3,528.00 9.00 5,292.00 6.77 3,980.76

                                                                                          Subtotal 56,844.23 93,547.70 126,851.11
30 - LANDSCAPING

Pressurized Irrigation System02813000*21 4 Each 600.00 2,400.00 545.00 2,180.00 2,255.00 9,020.00
Contractor Furnished Topsoil02912000P22 200 sq ft 2.00 400.00 1.35 270.00 5.64 1,128.00
Turf Sod02922006023 200 sq ft 3.00 600.00 1.35 270.00 1.13 226.00
Tree Pruning02938001024 2 Each 622.22 1,244.44 815.00 1,630.00 507.38 1,014.76

                                                                                          Subtotal 4,644.44 4,350.00 11,388.76
40 - SIGNING

Sign Type A-1, 18 inch x 24 inch02891000P25 2 Each 93.94 187.88 40.00 80.00 97.63 195.26
Sign Type A-1,  30 inch  X  30 in02891006026 2 Each 105.29 210.58 84.00 168.00 116.31 232.62
ch
Small Sign Tubular Steel Post Bas02891030027 2 Each 200.00 400.00 275.00 550.00 104.52 209.04
e (B1)



DescriptionItem No.No. Qty Unit

Project No: F-R299(189)
Project Name: Cnty:FA-2118; MP 3.39 - 3.39
Desc of Construction: Highway Safety Improvement/Traffic Signal - Upgrade
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
ACME CONSTRUCTION INC
170 S 1200 W
NORTH SALT LAKE,UT 84054

Unit Price Amount

11/02/2015 Page 4 of 8
Bidder:
FALCON ELECTRIC, LLC
150 West Gregson Ave.
PO Box 65728
SOUTH SALT LAKE CITY,UT 84165

Unit Price Amount

Sign Post P202891036028 2 Each 150.00 300.00 54.00 108.00 90.74 181.48
                                                                                          Subtotal 1,098.46 906.00 818.40
50 - SIGNALS

Traffic Signal System_4800 South 02892001D29 1 Lump 96,000.00 96,000.00 75,250.00 75,250.00 88,691.73 88,691.73
& 500 West

                                                                                          Subtotal 96,000.00 75,250.00 88,691.73
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*30 $930.00 Cal d 40 Cal d 37,200.00 35 Cal d 32,550.00 40 Cal d 37,200.00
                                                                                          Subtotal 37,200.00 32,550.00 37,200.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 37,200

158,587.13

195,787.13

174,053.70
32,550

206,603.70
109.75 %

37,200
264,950.00

143.61 %

227,750.00



DescriptionItem No.No. Qty Unit

Project No: F-R299(189)
Project Name: Cnty:FA-2118; MP 3.39 - 3.39
Desc of Construction: Highway Safety Improvement/Traffic Signal - Upgrade
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAPP CONSTRUCTION
125 NORTH 400 WEST
SUITE E
NORTH SALT LAKE,UT 84054

Unit Price Amount

11/02/2015 Page 5 of 8
Bidder:
TNC ENTERPRISES, LC
13043 MOUNTAIN CREST CIRCLE
DRAPER,UT 84020

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 12,000.00 12,000.00 50,000.00 50,000.00 55,000.00 55,000.00
Traffic Control0155400052 1 Lump 6,000.00 6,000.00 20,000.00 20,000.00 60,000.00 60,000.00
Dust Control and Watering0157200203 2 1000 gal 70.00 140.00 500.00 1,000.00 150.00 300.00
Remove Concrete Sidewalk0222101104 82 sq yd 9.00 738.00 18.00 1,476.00 25.00 2,050.00
Remove Concrete Curb and Gutter0222101255 180 ft 5.00 900.00 6.00 1,080.00 12.00 2,160.00
Remove Asphalt Pavement0222101656 98 sq yd 6.00 588.00 9.00 882.00 10.00 980.00
Clearing and Grubbing0223100107 1 Lump 1,000.00 1,000.00 3,000.00 3,000.00 2,000.00 2,000.00
Raise Water Meter Box02411001*8 1 Each 500.00 500.00 750.00 750.00 900.00 900.00
Raise Valve Box02411002*9 1 Each 500.00 500.00 750.00 750.00 550.00 550.00
HMA - 1/2 inch02741005010 39 Ton 150.00 5,850.00 300.00 11,700.00 150.00 5,850.00
Remove Pavement Marking Paint02765000P11 238 ft 1.00 238.00 7.00 1,666.00 20.00 4,760.00
Pavement Message Paint02765002P12 24 Each 30.18 724.32 40.00 960.00 50.00 1,200.00
Remove Pavement Message02765004013 5 Each 53.29 266.45 125.00 625.00 104.00 520.00
Pavement Marking Paint02765005014 10 gal 40.00 400.00 125.00 1,250.00 40.00 400.00
Pavement Marking Paint (Stop Line02765007515 634 ft 1.69 1,071.46 4.00 2,536.00 10.00 6,340.00
, Crosswalk-12 inch)
Corner Pedestrian Access Ramp02771001P16 1 Each 3,500.00 3,500.00 3,500.00 3,500.00 3,500.00 3,500.00
Concrete Curb and Gutter Type B102771002517 170 ft 20.00 3,400.00 30.00 5,100.00 25.00 4,250.00
Perpendicular/Parallel Pedestrian02771002P18 6 Each 2,500.00 15,000.00 3,500.00 21,000.00 2,395.00 14,370.00
 Access Ramp
Concrete Curb and Gutter Transiti02771003P19 10 ft 50.00 500.00 1,000.00 10,000.00 50.00 500.00
on to Waterway
Concrete Sidewalk02776001P20 588 sq ft 6.00 3,528.00 6.00 3,528.00 5.00 2,940.00

                                                                                          Subtotal 56,844.23 140,803.00 168,570.00
30 - LANDSCAPING

Pressurized Irrigation System02813000*21 4 Each 600.00 2,400.00 11,000.00 44,000.00 1,100.00 4,400.00
Contractor Furnished Topsoil02912000P22 200 sq ft 2.00 400.00 5.50 1,100.00 16.00 3,200.00
Turf Sod02922006023 200 sq ft 3.00 600.00 1.10 220.00 5.00 1,000.00
Tree Pruning02938001024 2 Each 622.22 1,244.44 500.00 1,000.00 1,500.00 3,000.00

                                                                                          Subtotal 4,644.44 46,320.00 11,600.00
40 - SIGNING

Sign Type A-1, 18 inch x 24 inch02891000P25 2 Each 93.94 187.88 100.00 200.00 100.00 200.00
Sign Type A-1,  30 inch  X  30 in02891006026 2 Each 105.29 210.58 200.00 400.00 110.00 220.00
ch
Small Sign Tubular Steel Post Bas02891030027 2 Each 200.00 400.00 600.00 1,200.00 135.00 270.00
e (B1)



DescriptionItem No.No. Qty Unit

Project No: F-R299(189)
Project Name: Cnty:FA-2118; MP 3.39 - 3.39
Desc of Construction: Highway Safety Improvement/Traffic Signal - Upgrade
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAPP CONSTRUCTION
125 NORTH 400 WEST
SUITE E
NORTH SALT LAKE,UT 84054

Unit Price Amount

11/02/2015 Page 6 of 8
Bidder:
TNC ENTERPRISES, LC
13043 MOUNTAIN CREST CIRCLE
DRAPER,UT 84020

Unit Price Amount

Sign Post P202891036028 2 Each 150.00 300.00 150.00 300.00 110.00 220.00
                                                                                          Subtotal 1,098.46 2,100.00 910.00
50 - SIGNALS

Traffic Signal System_4800 South 02892001D29 1 Lump 96,000.00 96,000.00 75,000.00 75,000.00 123,000.00 123,000.00
& 500 West

                                                                                          Subtotal 96,000.00 75,000.00 123,000.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*30 $930.00 Cal d 40 Cal d 37,200.00 42 Cal d 39,060.00 40 Cal d 37,200.00
                                                                                          Subtotal 37,200.00 39,060.00 37,200.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 37,200

158,587.13

195,787.13

264,223.00
39,060

303,283.00
166.61 %

37,200
341,280.00

191.74 %

304,080.00



DescriptionItem No.No. Qty Unit

Project No: F-R299(189)
Project Name: Cnty:FA-2118; MP 3.39 - 3.39
Desc of Construction: Highway Safety Improvement/Traffic Signal - Upgrade
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
B JACKSON CONSTRUCTION & 
ENGINEERING INC
4188 WEST NIKE DRIVE
WEST JORDAN,UT 84088

Unit Price Amount

11/02/2015 Page 7 of 8

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 12,000.00 12,000.00 36,000.00 36,000.00
Traffic Control0155400052 1 Lump 6,000.00 6,000.00 17,000.00 17,000.00
Dust Control and Watering0157200203 2 1000 gal 70.00 140.00 1,000.00 2,000.00
Remove Concrete Sidewalk0222101104 82 sq yd 9.00 738.00 15.00 1,230.00
Remove Concrete Curb and Gutter0222101255 180 ft 5.00 900.00 15.00 2,700.00
Remove Asphalt Pavement0222101656 98 sq yd 6.00 588.00 12.00 1,176.00
Clearing and Grubbing0223100107 1 Lump 1,000.00 1,000.00 1,400.00 1,400.00
Raise Water Meter Box02411001*8 1 Each 500.00 500.00 1,800.00 1,800.00
Raise Valve Box02411002*9 1 Each 500.00 500.00 2,300.00 2,300.00
HMA - 1/2 inch02741005010 39 Ton 150.00 5,850.00 390.00 15,210.00
Remove Pavement Marking Paint02765000P11 238 ft 1.00 238.00 2.25 535.50
Pavement Message Paint02765002P12 24 Each 30.18 724.32 13.50 324.00
Remove Pavement Message02765004013 5 Each 53.29 266.45 95.00 475.00
Pavement Marking Paint02765005014 10 gal 40.00 400.00 53.00 530.00
Pavement Marking Paint (Stop Line02765007515 634 ft 1.69 1,071.46 1.00 634.00
, Crosswalk-12 inch)
Corner Pedestrian Access Ramp02771001P16 1 Each 3,500.00 3,500.00 3,000.00 3,000.00
Concrete Curb and Gutter Type B102771002517 170 ft 20.00 3,400.00 32.00 5,440.00
Perpendicular/Parallel Pedestrian02771002P18 6 Each 2,500.00 15,000.00 2,800.00 16,800.00
 Access Ramp
Concrete Curb and Gutter Transiti02771003P19 10 ft 50.00 500.00 100.00 1,000.00
on to Waterway
Concrete Sidewalk02776001P20 588 sq ft 6.00 3,528.00 8.00 4,704.00

                                                                                          Subtotal 56,844.23 114,258.50
30 - LANDSCAPING

Pressurized Irrigation System02813000*21 4 Each 600.00 2,400.00 600.00 2,400.00
Contractor Furnished Topsoil02912000P22 200 sq ft 2.00 400.00 300.00 60,000.00
Turf Sod02922006023 200 sq ft 3.00 600.00 240.00 48,000.00
Tree Pruning02938001024 2 Each 622.22 1,244.44 300.00 600.00

                                                                                          Subtotal 4,644.44 111,000.00
40 - SIGNING

Sign Type A-1, 18 inch x 24 inch02891000P25 2 Each 93.94 187.88 104.00 208.00
Sign Type A-1,  30 inch  X  30 in02891006026 2 Each 105.29 210.58 124.00 248.00
ch
Small Sign Tubular Steel Post Bas02891030027 2 Each 200.00 400.00 95.00 190.00
e (B1)



DescriptionItem No.No. Qty Unit

Project No: F-R299(189)
Project Name: Cnty:FA-2118; MP 3.39 - 3.39
Desc of Construction: Highway Safety Improvement/Traffic Signal - Upgrade
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
B JACKSON CONSTRUCTION & 
ENGINEERING INC
4188 WEST NIKE DRIVE
WEST JORDAN,UT 84088

Unit Price Amount

11/02/2015 Page 8 of 8

Unit Price Amount

Sign Post P202891036028 2 Each 150.00 300.00 102.00 204.00
                                                                                          Subtotal 1,098.46 850.00
50 - SIGNALS

Traffic Signal System_4800 South 02892001D29 1 Lump 96,000.00 96,000.00 81,000.00 81,000.00
& 500 West

                                                                                          Subtotal 96,000.00 81,000.00
180 - TIME AND/OR LANE RENTAL

Contract Time FIXED PRICE00221000*30 $930.00 Cal d 40 Cal d 37,200.00 39 Cal d 36,270.00
                                                                                          Subtotal 37,200.00 36,270.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 37,200

158,587.13

195,787.13

307,108.50
36,270

343,378.50
193.65 %


