
DescriptionItem No.No. Qty Unit

Project No: S-0007(19)
Project Name: Southern Parkway Tortoise Fence
Desc of Construction: Fencing
Estimate Completion date on or before 
County: WASHINGTON (53)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
WADSWORTH QUALITY 
CONSTRUCTORS
1350 Draper Parkway
Draper,UT 84020

Unit Price Amount

08/05/2014 Page 1 of 1
Bidder:
INDEPENDENT COST ESTIMATE  
(STANTON)
8013 S HUNTERS MEADOW CIRCLE
SANDY,UT 84093

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 25,000.00 25,000.00 32,695.00 32,695.00 20,100.00 20,100.00
Desert Tortoise Biologist01356000*2 1 Lump 30,000.00 30,000.00 35,750.00 35,750.00 35,000.00 35,000.00
Traffic Control01554000*3 1 Lump 10,000.00 10,000.00 7,130.00 7,130.00 4,500.00 4,500.00
Survey01721001P4 1 Lump 25,000.00 25,000.00 24,321.00 24,321.00 26,000.00 26,000.00
Grading (Access to Fencing)02316002P5 40 Hour 150.00 6,000.00 181.50 7,260.00 125.00 5,000.00
Rumble Strip Repair02741004P6 8900 ft 1.75 15,575.00 3.85 34,265.00 3.85 34,265.00
Pavement Marking Paint02765006P7 8900 ft 0.50 4,450.00 0.18 1,602.00 0.40 3,560.00
Right-of-Way Fence, Type D  (Meta0282200308 14775 ft 2.85 42,108.75 3.14 46,393.50 3.15 46,541.25
l Post)
Fence Post (Drilling in Rock)02822004*9 50 Each 100.00 5,000.00 55.00 2,750.00 55.00 2,750.00
Desert Tortoise Exclusionary Fenc02822005*10 14275 ft 3.75 53,531.25 2.75 39,256.25 2.75 39,256.25
e
Desert Tortoise Exclusionary Fenc02822006*11 500 ft 5.25 2,625.00 3.90 1,950.00 2.75 1,375.00
e - Folded with Cobble
Temporary Desert Tortoise Exclusi02822007*12 1375 ft 4.00 5,500.00 3.85 5,293.75 3.85 5,293.75
onary Fence
Right-of-Way Gate   8 ft02822007513 2 Each 250.00 500.00 495.00 990.00 495.00 990.00
Right-of-Way Brace Post02822010514 85 Each 155.00 13,175.00 200.00 17,000.00 200.00 17,000.00
BLM Range Fence02824000*15 1330 ft 3.85 5,120.50 2.10 2,793.00 2.00 2,660.00
Right-of-Way Marker02896002016 24 Each 350.00 8,400.00 310.00 7,440.00 310.00 7,440.00

                                                                                          Subtotal 251,985.50 266,889.50 251,731.25

Percent of Engineer's Estimate:
Total: 251,985.50 266,889.50

 %  %
251,731.25


