
DescriptionItem No.No. Qty Unit

Project No: S-R199(179)
Project Name: SR-30; MP 94.95 - 102.54
Desc of Construction: Choke Point
Estimate Completion date on or before 
County: BOX ELDER (3), CACHE (5)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAKER & PARSON COS DBA JACK 
B. PARSON C
2350 SOUTH 1900 WEST
OGDEN,UT 84414

Unit Price Amount

04/14/2016 Page 1 of 8
Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 185,000.00 185,000.00 68,000.00 68,000.00 149,000.00 149,000.00
Cultural Resource Monitor01355000*2 1 Lump 6,000.00 6,000.00 5,411.00 5,411.00 1,000.00 1,000.00
Traffic Control0155400053 1 Lump 150,000.00 150,000.00 72,000.00 72,000.00 136,000.00 136,000.00
Check Dam - 12 Inch Stone0157100204 40 cu yd 83.00 3,320.00 107.20 4,288.00 60.00 2,400.00
Silt Fence0157100305 943 ft 2.50 2,357.50 2.20 2,074.60 2.50 2,357.50
Fiber Roll - 12 Inch0157100956 688 ft 2.50 1,720.00 2.75 1,892.00 3.00 2,064.00
Pipe-Inlet Barrier - 18 Inch Fibe0157101157 10 ft 10.00 100.00 16.50 165.00 18.00 180.00
r Roll
Dust Control and Watering0157200208 1857 1000 gal 18.00 33,426.00 28.50 52,924.50 5.00 9,285.00
Survey0172100109 1 Lump 80,000.00 80,000.00 32,470.00 32,470.00 33,000.00 33,000.00
Mailbox Assembly01891003010 2 Each 400.00 800.00 294.00 588.00 250.00 500.00
Granular Borrow (Plan Quantity)02056001511 18126 cu yd 29.36 532,179.36 14.50 262,827.00 20.00 362,520.00
Geogrid (Contingency Item)02072000*12 450 sq yd 10.00 4,500.00 2.10 945.00 3.00 1,350.00
Geotextiles - Separation (Conting02075001P13 450 sq yd 3.00 1,350.00 1.50 675.00 2.00 900.00
ency Item)
Remove Guardrail02221007514 820 ft 3.00 2,460.00 1.95 1,599.00 2.00 1,640.00
Remove Fence02221008015 23 ft 10.00 230.00 27.50 632.50 5.00 115.00
Remove Pipe Culvert02221009516 63 ft 20.00 1,260.00 95.00 5,985.00 15.00 945.00
Remove Culvert End Section02221010017 1 Each 50.00 50.00 816.00 816.00 200.00 200.00
Remove Mailbox02221010618 2 Each 100.00 200.00 80.00 160.00 100.00 200.00
Remove Asphalt Pavement02221016519 8057 sq yd 8.00 64,456.00 4.35 35,047.95 5.00 40,285.00
Remove Precast Concrete Barrier02221017020 280 ft 5.00 1,400.00 8.10 2,268.00 10.00 2,800.00
Remove Crash Cushion02221018P21 1 Each 1,000.00 1,000.00 715.00 715.00 700.00 700.00
Scarify Existing Granular Borrow 02316002*22 33997 sq yd 1.80 61,194.60 0.50 16,998.50 0.30 10,199.10
(Plan Quantity)
Roadway Excavation (Plan Quantity02316002023 16932 cu yd 10.50 177,786.00 5.90 99,898.80 11.00 186,252.00
)
Loose Riprap02373001024 10 cu yd 110.00 1,100.00 169.30 1,693.00 75.00 750.00
Steep-Slope Erosion Control02376001025 9808 sq yd 2.25 22,068.00 1.00 9,808.00 1.00 9,808.00
Flexible Channel Liner02376002026 1768 sq yd 4.00 7,072.00 1.10 1,944.80 1.25 2,210.00
18 Inch - HDPE SDR-17 Pipe02609001*27 88 ft 200.00 17,600.00 247.00 21,736.00 95.00 8,360.00
18 Inch Irrigation/Storm Drain, C02610138628 30 ft 60.00 1,800.00 188.30 5,649.00 115.00 3,450.00
lass C, smooth
18 - Inch - Reinforced Concrete P02610161P29 38 ft 120.00 4,560.00 208.00 7,904.00 85.00 3,230.00
ipe, Irrigation/Storm Drain Class
 C (structural Class V)
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Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

Culvert End Section 18 inch02613003030 3 Each 525.00 1,575.00 1,304.00 3,912.00 500.00 1,500.00
Concrete Culvert End Section 18 i02613005P31 1 Each 750.00 750.00 1,358.00 1,358.00 500.00 500.00
nch
Stone Lined Swale02644001*32 106 ft 150.00 15,900.00 40.00 4,240.00 75.00 7,950.00
Untreated Base Course (Plan Quant02721002033 6539 cu yd 36.29 237,300.31 35.40 231,480.60 29.00 189,631.00
ity)
Untreated Base Course (Shoulder D02721002P34 1978 Ton 29.91 59,161.98 19.60 38,768.80 23.00 45,494.00
ressing)
HMA - 1/2 inch02741005035 8637 Ton 81.20 701,324.40 78.35 676,708.95 75.00 647,775.00
Continuous Longitudinal Rumble St02761003536 3294 ft 0.35 1,152.90 1.50 4,941.00 1.00 3,294.00
rip - Asphalt
Pavement Marking Paint02765005037 2050 gal 22.00 45,100.00 22.75 46,637.50 24.00 49,200.00
Pavement Message (Preformed Therm02768010P38 73 Each 150.00 10,950.00 205.00 14,965.00 200.00 14,600.00
oplastic)
Pavement Message (Preformed Therm02768011539 244 ft 7.50 1,830.00 8.90 2,171.60 9.00 2,196.00
oplastic Stop Line, Crosswalks - 
12 inch)
Chip Seal Coat, Type II02785002*40 242955 sq yd 0.79 191,934.45 0.94 228,377.70 0.78 189,504.90
Emulsified Asphalt CRS-2P02785005541 465 Ton 450.00 209,250.00 500.00 232,500.00 389.00 180,885.00
Right-of-Way Fence, Type A  (Wood02822000542 22 ft 10.00 220.00 66.00 1,452.00 35.00 770.00
 Post)
Right-of-Way Brace Post02822010543 3 Each 320.73 962.19 1,320.00 3,960.00 250.00 750.00
W-Beam Guardrail Transition Eleme02841003P44 2 Each 2,150.00 4,300.00 2,420.00 4,840.00 2,500.00 5,000.00
nt
W-Beam Guardrail Curved02841005645 32 ft 40.00 1,280.00 47.00 1,504.00 45.00 1,440.00
W-Beam Guardrail Nested - various02841006646 38 ft 36.00 1,368.00 30.00 1,140.00 28.00 1,064.00
 spans
W-Beam Guardrail Nested - Rail On02841006P47 50 ft 17.00 850.00 9.90 495.00 10.00 500.00
ly (Contingency Item)
W-Beam Guardrail 72 inch Wood Pos02841008648 1800 ft 19.00 34,200.00 18.45 33,210.00 19.00 34,200.00
t
W-Beam Guardrail 3 ft 1 1/2 inch 02841008749 618 ft 29.88 18,465.84 32.45 20,054.10 32.00 19,776.00
on center punched and 84 inch Woo
d Post
W-Beam Guardrail Anchor Type 102841009050 1 Each 800.00 800.00 825.00 825.00 800.00 800.00
W-Beam Guardrail Anchor Type II02841009251 3 Each 1,350.00 4,050.00 1,375.00 4,125.00 1,400.00 4,200.00
Delineator Type I02842001052 58 Each 45.00 2,610.00 45.60 2,644.80 35.00 2,030.00
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Delineator - Culvert Marker02842003053 9 Each 48.00 432.00 47.00 423.00 35.00 315.00
Crash Cushion Type  B02843001054 2 Each 15,500.00 31,000.00 15,675.00 31,350.00 16,000.00 32,000.00
End Treatment Type G02843003555 4 Each 2,800.00 11,200.00 2,970.00 11,880.00 3,000.00 12,000.00
Precast Concrete Barrier - 32 Inc02844001056 260 ft 47.09 12,243.40 60.55 15,743.00 62.00 16,120.00
h (New Jersey Shape)
Wood Fiber Mulch02911001557 484 1000sqft 25.00 12,100.00 21.00 10,164.00 20.00 9,680.00
Wood Fiber Mulch - 1/2 Applicatio02911001P58 484 1000sqft 20.00 9,680.00 10.45 5,057.80 10.00 4,840.00
n Rate (Contingency Item)
Strip, Stockpile, and Spread Tops02912004P59 10592 sq yd 0.80 8,473.60 1.15 12,180.80 0.50 5,296.00
oil (Contingency)
Strip, Stockpile, and Spread Tops02912005P60 58076 sq yd 0.80 46,460.80 0.65 37,749.40 0.50 29,038.00
oil (Plan Quantity)
Drill Seed02922001061 9 Acre 250.75 2,256.75 220.00 1,980.00 225.00 2,025.00
Broadcast Seed02922004062 52 1000sqft 19.00 988.00 7.70 400.40 8.00 416.00
Rotomilling - 1 1/2 Inch02961002563 14414 sq yd 1.50 21,621.00 1.60 23,062.40 1.00 14,414.00
Utility Coordination and Location13553005P64 1 Lump 5,000.00 5,000.00 2,750.00 2,750.00 1,000.00 1,000.00
Highway Lighting System16525003D65 1 Lump 10,000.00 10,000.00 33,860.00 33,860.00 30,000.00 30,000.00

                                                                                          Subtotal 3,081,780.08 2,464,027.50 2,531,904.50
40 - SIGNING

Sign Type A-102891002066 315 sq ft 25.00 7,875.00 15.30 4,819.50 15.00 4,725.00
Sign Type A-202891007567 406 sq ft 34.00 13,804.00 17.20 6,983.20 20.00 8,120.00
Remove Sign Less Than 20 Square F02891027068 62 Each 87.00 5,394.00 82.50 5,115.00 50.00 3,100.00
eet
Remove Sign Greater Than or Equal02891027569 4 Each 500.00 2,000.00 93.50 374.00 60.00 240.00
 to 20 Square Feet
Remove Sign Panel Less Than 20 Sq02891027P70 15 Each 60.00 900.00 44.00 660.00 45.00 675.00
uare Feet
Relocate Sign Less Than 20 Square02891028571 2 Each 250.00 500.00 143.00 286.00 150.00 300.00
 Feet
Relocate Sign Panel Less Than 20 02891028P72 1 Each 85.00 85.00 71.50 71.50 60.00 60.00
Square Feet
Slipbase Sign Base (B3)02891032073 79 Each 325.00 25,675.00 435.70 34,420.30 350.00 27,650.00
Sign Post P302891036574 54 Each 110.00 5,940.00 79.65 4,301.10 80.00 4,320.00
Sign Post P402891037075 24 Each 145.00 3,480.00 98.45 2,362.80 100.00 2,400.00
Sign Post P502891037576 4 Each 270.00 1,080.00 205.40 821.60 200.00 800.00

                                                                                          Subtotal 66,733.00 60,215.00 52,390.00
180 - TIME AND/OR LANE RENTAL
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Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
STAKER & PARSON COS DBA JACK 
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GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

Contract Time FIXED PRICE00221000*77 $1,570.00 Day 65 Day 102,050.00 80 Day 125,600.00 75 Day 117,750.00
                                                                                          Subtotal 102,050.00 125,600.00 117,750.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 102,050

3,148,513.08

3,250,563.08

2,524,242.50
125,600

2,649,842.50
80.17 %

117,750
2,702,044.50

82.08 %

2,584,294.50
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Project No: S-R199(179)
Project Name: SR-30; MP 94.95 - 102.54
Desc of Construction: Choke Point
Estimate Completion date on or before 
County: BOX ELDER (3), CACHE (5)

Utah Department of Transportation
Abstract of Bids
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Unit Price Amount

Bidder:
KILGORE COMPANIES, A DELAWARE 
LLC DBA KI
7057 W 2100 S
P.O. Box 869
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Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

Mobilization0128500101 1 Lump 185,000.00 185,000.00 190,000.00 190,000.00 244,715.78 244,715.78
Cultural Resource Monitor01355000*2 1 Lump 6,000.00 6,000.00 16,500.00 16,500.00 13,000.00 13,000.00
Traffic Control0155400053 1 Lump 150,000.00 150,000.00 140,000.00 140,000.00 195,000.00 195,000.00
Check Dam - 12 Inch Stone0157100204 40 cu yd 83.00 3,320.00 212.00 8,480.00 80.00 3,200.00
Silt Fence0157100305 943 ft 2.50 2,357.50 3.20 3,017.60 2.50 2,357.50
Fiber Roll - 12 Inch0157100956 688 ft 2.50 1,720.00 2.60 1,788.80 3.00 2,064.00
Pipe-Inlet Barrier - 18 Inch Fibe0157101157 10 ft 10.00 100.00 15.50 155.00 18.00 180.00
r Roll
Dust Control and Watering0157200208 1857 1000 gal 18.00 33,426.00 2.15 3,992.55 0.01 18.57
Survey0172100109 1 Lump 80,000.00 80,000.00 49,500.00 49,500.00 45,000.00 45,000.00
Mailbox Assembly01891003010 2 Each 400.00 800.00 275.00 550.00 300.00 600.00
Granular Borrow (Plan Quantity)02056001511 18126 cu yd 29.36 532,179.36 23.87 432,667.62 24.00 435,024.00
Geogrid (Contingency Item)02072000*12 450 sq yd 10.00 4,500.00 2.75 1,237.50 2.00 900.00
Geotextiles - Separation (Conting02075001P13 450 sq yd 3.00 1,350.00 3.00 1,350.00 1.00 450.00
ency Item)
Remove Guardrail02221007514 820 ft 3.00 2,460.00 1.50 1,230.00 2.00 1,640.00
Remove Fence02221008015 23 ft 10.00 230.00 26.00 598.00 30.00 690.00
Remove Pipe Culvert02221009516 63 ft 20.00 1,260.00 15.00 945.00 30.00 1,890.00
Remove Culvert End Section02221010017 1 Each 50.00 50.00 71.00 71.00 300.00 300.00
Remove Mailbox02221010618 2 Each 100.00 200.00 141.00 282.00 100.00 200.00
Remove Asphalt Pavement02221016519 8057 sq yd 8.00 64,456.00 4.60 37,062.20 8.00 64,456.00
Remove Precast Concrete Barrier02221017020 280 ft 5.00 1,400.00 10.20 2,856.00 4.50 1,260.00
Remove Crash Cushion02221018P21 1 Each 1,000.00 1,000.00 300.00 300.00 750.00 750.00
Scarify Existing Granular Borrow 02316002*22 33997 sq yd 1.80 61,194.60 0.60 20,398.20 0.80 27,197.60
(Plan Quantity)
Roadway Excavation (Plan Quantity02316002023 16932 cu yd 10.50 177,786.00 14.05 237,894.60 8.50 143,922.00
)
Loose Riprap02373001024 10 cu yd 110.00 1,100.00 100.00 1,000.00 85.00 850.00
Steep-Slope Erosion Control02376001025 9808 sq yd 2.25 22,068.00 0.95 9,317.60 1.00 9,808.00
Flexible Channel Liner02376002026 1768 sq yd 4.00 7,072.00 1.00 1,768.00 1.10 1,944.80
18 Inch - HDPE SDR-17 Pipe02609001*27 88 ft 200.00 17,600.00 111.00 9,768.00 180.00 15,840.00
18 Inch Irrigation/Storm Drain, C02610138628 30 ft 60.00 1,800.00 91.00 2,730.00 195.00 5,850.00
lass C, smooth
18 - Inch - Reinforced Concrete P02610161P29 38 ft 120.00 4,560.00 83.00 3,154.00 170.00 6,460.00
ipe, Irrigation/Storm Drain Class
 C (structural Class V)
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SALT LAKE CITY,UT 84116

Unit Price Amount

Culvert End Section 18 inch02613003030 3 Each 525.00 1,575.00 920.00 2,760.00 1,200.00 3,600.00
Concrete Culvert End Section 18 i02613005P31 1 Each 750.00 750.00 600.00 600.00 1,200.00 1,200.00
nch
Stone Lined Swale02644001*32 106 ft 150.00 15,900.00 42.00 4,452.00 50.00 5,300.00
Untreated Base Course (Plan Quant02721002033 6539 cu yd 36.29 237,300.31 35.30 230,826.70 34.00 222,326.00
ity)
Untreated Base Course (Shoulder D02721002P34 1978 Ton 29.91 59,161.98 24.55 48,559.90 17.50 34,615.00
ressing)
HMA - 1/2 inch02741005035 8637 Ton 81.20 701,324.40 66.40 573,496.80 78.00 673,686.00
Continuous Longitudinal Rumble St02761003536 3294 ft 0.35 1,152.90 0.55 1,811.70 0.50 1,647.00
rip - Asphalt
Pavement Marking Paint02765005037 2050 gal 22.00 45,100.00 21.50 44,075.00 24.00 49,200.00
Pavement Message (Preformed Therm02768010P38 73 Each 150.00 10,950.00 176.00 12,848.00 150.00 10,950.00
oplastic)
Pavement Message (Preformed Therm02768011539 244 ft 7.50 1,830.00 6.00 1,464.00 7.00 1,708.00
oplastic Stop Line, Crosswalks - 
12 inch)
Chip Seal Coat, Type II02785002*40 242955 sq yd 0.79 191,934.45 0.80 194,364.00 0.85 206,511.75
Emulsified Asphalt CRS-2P02785005541 465 Ton 450.00 209,250.00 347.00 161,355.00 600.00 279,000.00
Right-of-Way Fence, Type A  (Wood02822000542 22 ft 10.00 220.00 62.00 1,364.00 70.00 1,540.00
 Post)
Right-of-Way Brace Post02822010543 3 Each 320.73 962.19 1,300.00 3,900.00 1,400.00 4,200.00
W-Beam Guardrail Transition Eleme02841003P44 2 Each 2,150.00 4,300.00 2,400.00 4,800.00 2,500.00 5,000.00
nt
W-Beam Guardrail Curved02841005645 32 ft 40.00 1,280.00 39.00 1,248.00 50.00 1,600.00
W-Beam Guardrail Nested - various02841006646 38 ft 36.00 1,368.00 14.00 532.00 30.00 1,140.00
 spans
W-Beam Guardrail Nested - Rail On02841006P47 50 ft 17.00 850.00 14.00 700.00 10.00 500.00
ly (Contingency Item)
W-Beam Guardrail 72 inch Wood Pos02841008648 1800 ft 19.00 34,200.00 16.30 29,340.00 20.00 36,000.00
t
W-Beam Guardrail 3 ft 1 1/2 inch 02841008749 618 ft 29.88 18,465.84 30.00 18,540.00 34.00 21,012.00
on center punched and 84 inch Woo
d Post
W-Beam Guardrail Anchor Type 102841009050 1 Each 800.00 800.00 700.00 700.00 850.00 850.00
W-Beam Guardrail Anchor Type II02841009251 3 Each 1,350.00 4,050.00 1,100.00 3,300.00 1,500.00 4,500.00
Delineator Type I02842001052 58 Each 45.00 2,610.00 43.00 2,494.00 50.00 2,900.00
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Delineator - Culvert Marker02842003053 9 Each 48.00 432.00 44.00 396.00 52.00 468.00
Crash Cushion Type  B02843001054 2 Each 15,500.00 31,000.00 11,600.00 23,200.00 16,000.00 32,000.00
End Treatment Type G02843003555 4 Each 2,800.00 11,200.00 2,900.00 11,600.00 3,200.00 12,800.00
Precast Concrete Barrier - 32 Inc02844001056 260 ft 47.09 12,243.40 56.00 14,560.00 62.00 16,120.00
h (New Jersey Shape)
Wood Fiber Mulch02911001557 484 1000sqft 25.00 12,100.00 20.00 9,680.00 22.00 10,648.00
Wood Fiber Mulch - 1/2 Applicatio02911001P58 484 1000sqft 20.00 9,680.00 10.00 4,840.00 11.00 5,324.00
n Rate (Contingency Item)
Strip, Stockpile, and Spread Tops02912004P59 10592 sq yd 0.80 8,473.60 0.50 5,296.00 0.50 5,296.00
oil (Contingency)
Strip, Stockpile, and Spread Tops02912005P60 58076 sq yd 0.80 46,460.80 0.48 27,876.48 0.75 43,557.00
oil (Plan Quantity)
Drill Seed02922001061 9 Acre 250.75 2,256.75 205.00 1,845.00 225.00 2,025.00
Broadcast Seed02922004062 52 1000sqft 19.00 988.00 7.25 377.00 8.00 416.00
Rotomilling - 1 1/2 Inch02961002563 14414 sq yd 1.50 21,621.00 1.14 16,431.96 1.00 14,414.00
Utility Coordination and Location13553005P64 1 Lump 5,000.00 5,000.00 4,300.00 4,300.00 5,000.00 5,000.00
Highway Lighting System16525003D65 1 Lump 10,000.00 10,000.00 30,000.00 30,000.00 40,000.00 40,000.00

                                                                                          Subtotal 3,081,780.08 2,672,547.21 2,982,622.00
40 - SIGNING

Sign Type A-102891002066 315 sq ft 25.00 7,875.00 14.30 4,504.50 16.00 5,040.00
Sign Type A-202891007567 406 sq ft 34.00 13,804.00 16.00 6,496.00 18.00 7,308.00
Remove Sign Less Than 20 Square F02891027068 62 Each 87.00 5,394.00 77.00 4,774.00 90.00 5,580.00
eet
Remove Sign Greater Than or Equal02891027569 4 Each 500.00 2,000.00 87.00 348.00 100.00 400.00
 to 20 Square Feet
Remove Sign Panel Less Than 20 Sq02891027P70 15 Each 60.00 900.00 42.00 630.00 45.00 675.00
uare Feet
Relocate Sign Less Than 20 Square02891028571 2 Each 250.00 500.00 135.00 270.00 150.00 300.00
 Feet
Relocate Sign Panel Less Than 20 02891028P72 1 Each 85.00 85.00 67.00 67.00 75.00 75.00
Square Feet
Slipbase Sign Base (B3)02891032073 79 Each 325.00 25,675.00 408.00 32,232.00 450.00 35,550.00
Sign Post P302891036574 54 Each 110.00 5,940.00 75.00 4,050.00 85.00 4,590.00
Sign Post P402891037075 24 Each 145.00 3,480.00 93.00 2,232.00 105.00 2,520.00
Sign Post P502891037576 4 Each 270.00 1,080.00 195.00 780.00 225.00 900.00

                                                                                          Subtotal 66,733.00 56,383.50 62,938.00
180 - TIME AND/OR LANE RENTAL
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Project Name: SR-30; MP 94.95 - 102.54
Desc of Construction: Choke Point
Estimate Completion date on or before 
County: BOX ELDER (3), CACHE (5)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
KILGORE COMPANIES, A DELAWARE 
LLC DBA KI
7057 W 2100 S
P.O. Box 869
Salt Lake City,UT 84044

Unit Price Amount

04/14/2016 Page 8 of 8
Bidder:
GRANITE CONSTRUCTION COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Unit Price Amount

Contract Time FIXED PRICE00221000*77 $1,570.00 Day 65 Day 102,050.00 80 Day 125,600.00 80 Day 125,600.00
                                                                                          Subtotal 102,050.00 125,600.00 125,600.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 102,050

3,148,513.08

3,250,563.08

2,728,930.71
125,600

2,854,530.71
86.67 %

125,600
3,171,160.00

96.73 %

3,045,560.00


