
DescriptionItem No.No. Qty Unit

Project No: S-R399(224)
Project Name: US-6; MP 107.51 - 115.26
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: JUAB (23)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
KILGORE COMPANIES, A DELAWARE 
LLC DBA KI
8201 WEST 5400 SOUTH
P.O. BOX 869
MAGNA,UT 84044

Unit Price Amount

01/11/2016 Page 1 of 4
Bidder:
STAKER & PARSON COS DBA 
STAKER PAVING &
89 WEST 13490 SOUTH
SUITE 100
DRAPER,UT 84020

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 57,000.00 57,000.00 74,000.00 74,000.00 53,500.00 53,500.00
Public Information Services0131500102 1 Lump 1,000.00 1,000.00 3,300.00 3,300.00 1,400.00 1,400.00
Traffic Control0155400053 1 Lump 53,600.00 53,600.00 74,000.00 74,000.00 117,300.00 117,300.00
Portable Variable Message Sign01554000P4 6 Dev-d 150.00 900.00 50.00 300.00 200.00 1,200.00
Slope Backfill and Grading02723000*5 81840 ft 1.65 135,036.00 0.95 77,748.00 1.50 122,760.00
Soft Spot Repair Type A02737001*6 70 sq yd 50.00 3,500.00 65.00 4,550.00 55.00 3,850.00
HMA - 1/2 inch02741005P7 13950 Ton 86.00 1,199,700.00 65.50 913,725.00 59.25 826,537.50
Emulsified Asphalt02748004P8 52 Ton 400.00 20,800.00 1.00 52.00 1.00 52.00
Longitudinal Rumble Strip - Aspha02761002P9 121330 ft 0.15 18,199.50 0.09 10,919.70 0.32 38,825.60
lt
Continuous Longitudinal Rumble St02761003P10 1045 ft 0.17 177.65 0.08 83.60 0.50 522.50
rip - Asphalt
Chip Seal Coat02785002P11 138332 sq yd 0.95 131,415.40 0.95 131,415.40 0.90 124,498.80
Emulsified Asphalt CRS-2P02785005512 265 Ton 475.00 125,875.00 335.00 88,775.00 500.00 132,500.00
Flexible Delineator Post - Type I02842006013 160 Each 67.00 10,720.00 52.00 8,320.00 52.00 8,320.00
Flexible Delineator Post - Culver02842007014 36 Each 70.00 2,520.00 55.50 1,998.00 55.50 1,998.00
t Marker
Flexible Delineator Post - Mainte02842007515 2 Each 54.00 108.00 55.50 111.00 55.50 111.00
nance Marker

                                                                                          Subtotal 1,760,551.55 1,389,297.70 1,433,375.40
40 - SIGNING

Pavement Marking Paint02765005016 1018 gal 25.00 25,450.00 22.00 22,396.00 20.00 20,360.00
Sign Type A-1, 12 Inch X 36 Inch02891002817 2 Each 65.00 130.00 69.00 138.00 69.00 138.00
Sign Type A-1,  24 inch  X  30 in02891005018 3 Each 100.00 300.00 73.00 219.00 73.00 219.00
ch
Sign Type A-1,  30 inch  X  30 in02891006019 5 Each 106.00 530.00 91.25 456.25 91.00 455.00
ch
Sign Type A-1,  36 inch  X  36 in02891006520 2 Each 208.00 416.00 201.00 402.00 200.00 400.00
ch
Sign Type A-2, 30 inch  X  30 inc02891011521 2 Each 145.00 290.00 97.00 194.00 97.00 194.00
h
Remove Sign Less Than 20 Square F02891027022 12 Each 93.00 1,116.00 75.00 900.00 75.00 900.00
eet
Slipbase Sign Base (B3)02891032023 10 Each 325.00 3,250.00 370.00 3,700.00 370.00 3,700.00
Sign Post P302891036524 12 Each 114.00 1,368.00 82.00 984.00 82.00 984.00

                                                                                          Subtotal 32,850.00 29,389.25 27,350.00



DescriptionItem No.No. Qty Unit

Project No: S-R399(224)
Project Name: US-6; MP 107.51 - 115.26
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: JUAB (23)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
KILGORE COMPANIES, A DELAWARE 
LLC DBA KI
8201 WEST 5400 SOUTH
P.O. BOX 869
MAGNA,UT 84044

Unit Price Amount

01/11/2016 Page 2 of 4
Bidder:
STAKER & PARSON COS DBA 
STAKER PAVING &
89 WEST 13490 SOUTH
SUITE 100
DRAPER,UT 84020

Unit Price Amount

180 - TIME AND/OR LANE RENTAL
Time Segment No. 1 FIXED PRICE00221000*25 $1,570.00 Day 30 Day 47,100.00 40 Day 62,800.00 40 Day 62,800.00
Time Segment No. 2 FIXED PRICE00221001*26 $1,570.00 Day 2 Day 3,140.00 2 Day 3,140.00 1 Day 1,570.00

                                                                                          Subtotal 50,240.00 65,940.00 64,370.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 50,240

1,793,401.55

1,843,641.55

1,418,686.95
65,940

1,484,626.95
79.11 %

64,370
1,525,095.40

81.45 %

1,460,725.40



DescriptionItem No.No. Qty Unit

Project No: S-R399(224)
Project Name: US-6; MP 107.51 - 115.26
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: JUAB (23)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

01/11/2016 Page 3 of 4

Unit Price Amount

10 - ROADWAY
Mobilization0128500101 1 Lump 57,000.00 57,000.00 40,000.00 40,000.00
Public Information Services0131500102 1 Lump 1,000.00 1,000.00 500.00 500.00
Traffic Control0155400053 1 Lump 53,600.00 53,600.00 64,000.00 64,000.00
Portable Variable Message Sign01554000P4 6 Dev-d 150.00 900.00 60.00 360.00
Slope Backfill and Grading02723000*5 81840 ft 1.65 135,036.00 1.37 112,120.80
Soft Spot Repair Type A02737001*6 70 sq yd 50.00 3,500.00 100.00 7,000.00
HMA - 1/2 inch02741005P7 13950 Ton 86.00 1,199,700.00 69.70 972,315.00
Emulsified Asphalt02748004P8 52 Ton 400.00 20,800.00 100.00 5,200.00
Longitudinal Rumble Strip - Aspha02761002P9 121330 ft 0.15 18,199.50 0.08 9,706.40
lt
Continuous Longitudinal Rumble St02761003P10 1045 ft 0.17 177.65 0.48 501.60
rip - Asphalt
Chip Seal Coat02785002P11 138332 sq yd 0.95 131,415.40 0.98 135,565.36
Emulsified Asphalt CRS-2P02785005512 265 Ton 475.00 125,875.00 454.75 120,508.75
Flexible Delineator Post - Type I02842006013 160 Each 67.00 10,720.00 61.00 9,760.00
Flexible Delineator Post - Culver02842007014 36 Each 70.00 2,520.00 65.00 2,340.00
t Marker
Flexible Delineator Post - Mainte02842007515 2 Each 54.00 108.00 65.00 130.00
nance Marker

                                                                                          Subtotal 1,760,551.55 1,480,007.91
40 - SIGNING

Pavement Marking Paint02765005016 1018 gal 25.00 25,450.00 24.50 24,941.00
Sign Type A-1, 12 Inch X 36 Inch02891002817 2 Each 65.00 130.00 81.00 162.00
Sign Type A-1,  24 inch  X  30 in02891005018 3 Each 100.00 300.00 86.00 258.00
ch
Sign Type A-1,  30 inch  X  30 in02891006019 5 Each 106.00 530.00 107.00 535.00
ch
Sign Type A-1,  36 inch  X  36 in02891006520 2 Each 208.00 416.00 235.00 470.00
ch
Sign Type A-2, 30 inch  X  30 inc02891011521 2 Each 145.00 290.00 115.00 230.00
h
Remove Sign Less Than 20 Square F02891027022 12 Each 93.00 1,116.00 88.00 1,056.00
eet
Slipbase Sign Base (B3)02891032023 10 Each 325.00 3,250.00 435.00 4,350.00
Sign Post P302891036524 12 Each 114.00 1,368.00 97.00 1,164.00

                                                                                          Subtotal 32,850.00 33,166.00



DescriptionItem No.No. Qty Unit

Project No: S-R399(224)
Project Name: US-6; MP 107.51 - 115.26
Desc of Construction: Minor Rehabilitation - Roadway
Estimate Completion date on or before 
County: JUAB (23)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:
GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
SUITE 201
MURRAY,UT 84107

Unit Price Amount

01/11/2016 Page 4 of 4

Unit Price Amount

180 - TIME AND/OR LANE RENTAL
Time Segment No. 1 FIXED PRICE00221000*25 $1,570.00 Day 30 Day 47,100.00 39 Day 61,230.00
Time Segment No. 2 FIXED PRICE00221001*26 $1,570.00 Day 2 Day 3,140.00 1 Day 1,570.00

                                                                                          Subtotal 50,240.00 62,800.00

Percent of Engineer's Estimate:
A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):
Innovative Contracting: 50,240

1,793,401.55

1,843,641.55

1,513,173.91
62,800

1,575,973.91
84.37 %


